



DIAL-IN CONTACT PHONE NUMBER: (US) +1(253)215-8782/MEETING ID: 850 1837 4350

The Granite Falls City Council will hold an in-person and online meeting in the Civic Center at 1:00 PM on May 26, 2023. Please use the phone number above for joining the meeting by telephone. You can also join by computer at the Zoom meeting link:

<https://us06web.zoom.us/j/85018374350>. Comments may be emailed to the City Clerk in advance of the meeting, given in person, by telephone, or computer connection and are encouraged.

**CITY OF GRANITE FALLS
NOTICE OF SPECIAL MEETING
OF THE GRANITE FALLS CITY COUNCIL**

NOTICE IS HEREBY GIVEN THAT a special meeting will be held by the City Council of the City of Granite Falls on Friday, May 26, 2023, **AT 1:00 PM**, in the Granite Falls City Council Chambers located at 215 S. Granite Avenue, Granite Falls, Washington, 98252.

**AGENDA
GRANITE FALLS CITY COUNCIL
SPECIAL MEETING**

Special Meeting
May 26, 2023
1:00 PM

Council Chambers
Granite Falls City Hall
Granite Falls, Washington

- 1. CALL TO ORDER**
- 2. ROLL CALL**
- 3. NEW BUSINESS:**

A. Award of contract for Galena St Extension Construction project to lowest responsive bidder - Welwest Construction

- 4. ADJOURNMENT**

The City of Granite Falls strives to provide access and services to all members of the public.

**Notice - All Proceedings of this meeting are sound recorded
Except Executive Sessions.**



GRANITE FALLS WASHINGTON
GATEWAY TO THE MOUNTAIN LOOP

Agenda Bill # _____

CITY COUNCIL AGENDA BILL

Subject:

Award of contract for Galena St Extension Construction project to lowest responsive bidder - Welwest Construction

Meeting Date: Friday, May 26, 2023

Date Submitted: 05/25/23

Originating Department: Engineering

Action Required:

Approval to Award Construction Contract to Welwest Construction for construction of the Galena St Extension

Clearances:

☐ Mayor

☐ Police

☒ Public Works

☒ Attorney

Exhibits:

[TIB Award Letter](#)

[Bid Review Letter Galena St Ext_G&O](#)

☒ Engineering

☐ Planning

☐ Other: _____

Budgeted Amount:

2.3 Million Dollars

Summary Statement:

The Galena Street Extension project, which has been planned for over two decades as a second main arterial through the City, went out to bid and was posted on April 20th, 27th, and May 4th. The City received bids from 9 contractors for the project with a high bid of \$3,023,575 and a low bid of \$2,249,060. The engineers estimate for the project was \$2,333,929.

Welwest Construction was the lowest responsive bidder with a total cost of \$2,249,060.58.

This project has received funding of \$600,000 from the Transportation Improvement Board (TIB) to cover a portion of the construction costs.

Gray & Osborne Engineering will be providing construction management services (with a limited scope to reduce overall CM costs) at a cost of \$186,150. TIB has awarded the City an additional \$90,000 to help cover the costs associated with construction management as well. This CM contract will be brought to the Council at the June 7th meeting for approval.

TIB has approved the award of the Contract as well. See attached details from Gray & Osborne and TIB.

Background:

The scope of this project was expanded to include the construction of a right hand turn lane going east on Stanley St at the Jordan Rd intersection and the relocation of the signal light in that area, which increased the overall cost of the project.

Recommended Motion:

Motion to award construction contract to Welwest Construction for construction of the Galena St Extension project in the amount of \$2,249,060.58 and authorize City manager to sign



Washington State Transportation Improvement Board

TIB Members

Chair
Mayor Glenn Johnson
City of Pullman

Vice Chair
Councilmember Sam Low
Snohomish County

Amy Asher
Mason Transit Authority

Aaron Butters, PE
HW Lochner Inc.

Susan Carter
Hopelink

Kent Cash, PE
Port of Vancouver

Barbara Chamberlain
WSDOT

Elizabeth Chamberlain
City of Walla Walla

Dongho Chang, PE
WSDOT

Scott Chesney
Spokane County

Vicky Clarke
Cascade Bicycle Club and Washington
Bikes

Mike Dahlem, PE
City of Sumner

Commissioner Al French
Spokane County

Councilmember Hilda Guzmán
City of Granger

Commissioner Scott Hutsell
Lincoln County

Les Reardanz
Whatcom Transportation Authority

Peter Rogalsky, PE
City of Richland

Mayor Kim Roscoe
City of Fife

Maria Thomas
Office of Financial Management

Jennifer Walker
Thurston County

Jane Wall
County Road Administration Board

May 18, 2023

Mr. Brent Kirk
City Manager
City of Granite Falls
Post Office Box 1440
Granite Falls, WA 98252-1440

Dear Mr. Kirk:

Based on your Updated Cost Estimate for the Galena Street Extension project, TIB # 6-P-820(010)-1, your authorized TIB funds are \$690,000, which reflects an increase of \$90,000.

You may now award the construction contract.

We would be happy to assist you with any questions. You can contact Greg Armstrong, TIB Project Engineer, at (360) 586-1142 or via e-mail at GregA@TIB.wa.gov.

Sincerely,

Ashley Probart
Executive Director

cc: Darla Reese

Ashley Probart
Executive Director

P.O. Box 40901
Olympia, WA 98504-0901



May 22, 2023

Mr. Brent Kirk
City Manager
City of Granite Falls
215 South Granite Avenue
Granite Falls, Washington 98252

SUBJECT: REVIEW OF BIDS, WEST GALENA STREET EXTENSION
CITY OF GRANITE FALLS, SNOHOMISH COUNTY, WASHINGTON
G&O #21468.00

Dear Mr. Kirk:

On May 11, 2023, the City of Granite Falls received nine responsive bids for the West Galena Street Extension. The responsive bids ranged from \$2,249,060.58 to \$3,023,575.53. The Engineer's Estimate was \$2,333,929.80. Each proposal was checked for correctness of extensions of the prices per unit and the total price. Two corrections were made; however, these corrections did not change the position of the low bidder. We have provided a bid summary with this letter. The bidders and their respective bid amounts, including sales tax where applicable, are as follows.

1.	Welwest Construction, Inc. (Monroe, Washington)	\$2,249,060.58
2.	Gregco Excavating, LLC (Lake Stevens, Washington)	\$2,321,971.68
	Engineer's Estimate	\$2,333,929.80
3.	Marshbank Construction, Inc. (Lake Stevens, Washington) ..	\$2,340,931.97
4.	Diverse Earthworks, Inc. (Lake Stevens, Washington)	\$2,491,437.47
5.	Strider Constrction, Inc. (Bellingham, Washington)	\$2,549,722.19
6.	Laser Underground & Earthworks, Inc. (Snohomish, Washington)	\$2,756,051.06
7.	Faber Construction Corporation (Lynden, Washington)	\$2,806,580.54
8.	Rodarte Construction, Inc. (Auburn, Washington)	\$2,834,574.40
9.	Granite Construction Company (Everett, Washington)	\$3,023,575.53

The lowest responsive bidder, Welwest Construction, Inc. of Monroe, Washington, is currently a Washington State Registered and Licensed Contractor and appears to have the relevant qualifications and experience to successfully perform the work the Project will require. To our knowledge, the lowest bidder has not claimed bid error and no formal bidding protests have been recorded. In accordance with RCW 39.04, we have verified



Mr. Brent Kirk
May 18, 2023
Page 2

the lowest bidder, Welwest Construction, Inc. of Monroe, Washington, has met the responsibility criteria. The Mandatory Bidder Responsibility Checklist, including documentation, is attached for the City's file. We have also reviewed the Supplemental Bidder Criteria information submitted by Welwest Construction, Inc. and they appear to meet the requirements of the Supplemental Bidder Responsibility Criteria.

Based on our evaluation, we recommend that the Project be awarded to the lowest responsive, responsible bidder:

Welwest Construction, Inc.
P.O. Box 1491
Monroe, Washington 98272

Please contact us if you have any questions and/or require additional information.

Sincerely,

GRAY & OSBORNE, INC.

Chris Bacon, P.E.

CJB/sr
Encl.

cc: Mr. Greg Armstrong, P.E., Region Engineer, Washington State Transportation Improvement Board

BIDDER		ENGINEER'S ESTIMATE		WELWEST		GREGCO		MARSHBANK		DIVERSE	
BIDDER ADDRESS				CONSTRUCTION, INC.		EXCAVATING, LLC		CONSTRUCTION, INC.		EARTHWORKS, INC.	
WASHINGTON STATE WORKMAN'S COMP. ACCT. NO.				P.O. Box 1491		9009 42nd Street NE		P.O. Box 97		10405 Sandy Beach Drive	
WASHINGTON STATE CONTRACTOR'S REG. NUMBER				Monroe, WA 98272		Lake Stevens, WA 98258		Lake Stevens, WA 98258		Lake Stevens, WA 98258	
BID BOND OR OTHER GOOD FAITH TOKEN				238,109-00		110-491-00		855,648-01		938,747-00	
				WELWEC1884LM		GREGCEL949CB		CC MARXHC1051O6		DIVERREW804NU	
				5% BID BOND		5% BID BOND		5% BID BOND		5% BID BOND	
NO.	ITEM	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AMOUNT
SCHEDULE A: ROADWAY AND STORM											
101	Minor Change	1	CALC	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
102	Record Drawings	1	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$5,000.00
103	SPCC Plan	1	LS	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$1,000.00	\$3,500.00	\$3,500.00
104	Mobilization, Cleanup and Demobilization	1	LS	\$170,000.00	\$170,000.00	\$100,000.00	\$49,200.00	\$49,200.00	\$173,000.00	\$191,413.00	\$191,413.00
105	Project Temporary Traffic Control	1	LS	\$28,000.00	\$28,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$80,000.00	\$65,000.00	\$65,000.00
106	Contractor Provided Uniformed Police Officer	10	HR	\$200.00	\$2,000.00	\$1,500.00	\$2,000.00	\$2,000.00	\$130.00	\$175.00	\$1,750.00
107	Cleaning and Grubbing	1	LS	\$35,000.00	\$35,000.00	\$35,000.00	\$82,000.00	\$82,000.00	\$46,500.00	\$48,609.00	\$48,609.00
108	Removal of Structures and Obstructions	1	LS	\$28,000.00	\$28,000.00	\$30,000.00	\$83,600.00	\$83,600.00	\$35,000.00	\$70,404.00	\$70,404.00
109	Excavation, Embankment and Grading, Incl. Haul	5,900	CY	\$30.00	\$177,000.00	\$34.00	\$200,600.00	\$177,000.00	\$34.00	\$44.29	\$261,311.00
110	Unsuitable Foundation Excavation, Incl. Haul	50	CY	\$50.00	\$2,500.00	\$50.00	\$2,500.00	\$6,650.00	\$40.00	\$129.02	\$6,451.00
111	Gravel Backfill for Walls	1,200	TN	\$40.00	\$48,000.00	\$35.00	\$42,000.00	\$37,200.00	\$13.00	\$42.91	\$51,492.00
112	Locate Existing Utilities	1	LS	\$5,000.00	\$5,000.00	\$3,000.00	\$9,600.00	\$9,600.00	\$10,000.00	\$13,491.00	\$13,491.00
113	Crushed Surfacing Base Course	1,600	TN	\$35.00	\$56,000.00	\$35.00	\$56,000.00	\$65,600.00	\$42.00	\$51.80	\$82,880.00
114	Crushed Surfacing Top Course	230	TN	\$40.00	\$9,200.00	\$35.00	\$8,050.00	\$13,340.00	\$48.00	\$76.95	\$17,698.50
115	HMA CI 1/2" PG 58H-22	880	TN	\$110.00	\$96,800.00	\$150.00	\$132,000.00	\$126,720.00	\$142.00	\$145.00	\$127,600.00
116	Job Mix Compliance Price Adjustment	1	CALC	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
117	Compaction Price Adjustment	1	CALC	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
118	Concrete Class 3000 for Pier Foundation	15	CY	\$1,200.00	\$18,000.00	\$1,100.00	\$16,500.00	\$16,320.00	\$942.00	\$949.10	\$14,236.50
119	Concrete Class 4000 for Wall Cap	180	CY	\$1,600.00	\$288,000.00	\$1,300.00	\$234,000.00	\$172,800.00	\$920.00	\$911.00	\$163,980.00
120	Pedestrian Railing	40	LF	\$250.00	\$10,000.00	\$300.00	\$12,000.00	\$218.00	\$235.00	\$155.00	\$6,200.00
121	DI Storm Sewer Pipe, 8 In. Diam.	70	LF	\$150.00	\$10,500.00	\$80.00	\$5,600.00	\$10,500.00	\$120.00	\$119.12	\$8,338.40
122	CPEP Storm Sewer Pipe, 6 In. Diam.	50	LF	\$80.00	\$4,000.00	\$50.00	\$2,500.00	\$5,800.00	\$75.00	\$83.04	\$4,152.00
123	CPEP Storm Sewer Pipe, 8 In. Diam.	10	LF	\$80.00	\$800.00	\$60.00	\$600.00	\$1,290.00	\$96.00	\$230.00	\$2,300.00
124	CPEP Storm Sewer Pipe, 12 In. Diam.	560	LF	\$110.00	\$61,600.00	\$60.00	\$33,600.00	\$67,200.00	\$90.00	\$116.12	\$65,027.20
125	Concrete Inlet	2	EA	\$1,200.00	\$2,400.00	\$1,500.00	\$3,000.00	\$4,636.00	\$1,800.00	\$1,887.23	\$3,774.46
126	Catch Basin, Type 1	10	EA	\$1,500.00	\$15,000.00	\$2,000.00	\$20,000.00	\$18,250.00	\$1,800.00	\$2,118.05	\$21,180.50
127	Catch Basin, Type 2, 48 In.	1	EA	\$7,000.00	\$7,000.00	\$5,000.00	\$4,185.00	\$4,185.00	\$5,000.00	\$5,311.64	\$5,311.64
128	Saddle Catch Basin, Type 2, 48 In. Diam.	2	EA	\$7,000.00	\$14,000.00	\$6,500.00	\$13,000.00	\$18,452.00	\$5,500.00	\$6,075.20	\$12,150.40
129	Stormwater Treatment Manhole, Complete	1	EA	\$25,000.00	\$25,000.00	\$39,000.00	\$39,000.00	\$31,250.00	\$31,000.00	\$35,000.00	\$35,000.00
130	Adjust Catch Basin	2	EA	\$500.00	\$1,000.00	\$600.00	\$1,200.00	\$800.00	\$1,000.00	\$632.24	\$1,264.48
131	Adjust Manhole	3	EA	\$600.00	\$1,800.00	\$800.00	\$2,400.00	\$2,400.00	\$3,000.00	\$1,938.99	\$1,938.99
132	Removal of Unsuitable Material	10	CY	\$50.00	\$500.00	\$80.00	\$800.00	\$2,400.00	\$1,000.00	\$646.33	\$646.33
133	Trench Excavation Safety Systems	1	LS	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$840.00	\$2,000.00	\$67.22	\$672.20
134	Bank Run Gravel for Trench Backfill	750	TN	\$14.00	\$10,500.00	\$0.01	\$7.50	\$750.00	\$10.00	\$9,000.00	\$9,000.00
135	Adjust Valve Box	11	EA	\$400.00	\$4,400.00	\$400.00	\$4,400.00	\$1,200.00	\$11,000.00	\$36.75	\$27,562.50
136	Erosion Control and Water Pollution Prevention	1	LS	\$8,000.00	\$8,000.00	\$4,000.00	\$4,000.00	\$10,000.00	\$15,000.00	\$264.44	\$2,908.84
137	Topsoil, Type A	250	CY	\$60.00	\$15,000.00	\$60.00	\$15,000.00	\$13,750.00	\$69.00	\$15,000.00	\$15,000.00
										\$48.50	\$12,125.00

DATE: 5/2023

DRAWN: SR

CHECKED: KB

APPROVED: KB

Page 1 of 6

CITY OF GRANITE FALLS, WASHINGTON
WEST GALENA STREET EXTENSION
GRAY & OSBORNE #21468

GRAY & OSBORNE, INC.
CONSULTING ENGINEERS

138	Bark or Wood Chip Mulch	30	CY	\$100.00	\$3,000.00	\$60.00	\$1,800.00	\$60.00	\$1,800.00	\$69.00	\$2,070.00	\$58.00	\$1,740.00
139	Seeding, Fertilizing and Mulching	1,700	SY	\$10.00	\$17,000.00	\$2.00	\$3,400.00	\$2.00	\$3,400.00	\$6.00	\$10,200.00	\$3.00	\$5,100.00
140	PSIPE	60	EA	\$150.00	\$9,000.00	\$90.00	\$5,400.00	\$180.00	\$10,800.00	\$331.00	\$19,860.00	\$185.00	\$11,100.00
141	PSIPE	25	EA	\$100.00	\$2,500.00	\$60.00	\$1,500.00	\$45.00	\$1,125.00	\$100.00	\$2,500.00	\$55.00	\$1,375.00
142	Irrigation System Modifications, Rite Aid	1	LS	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
143	Cement Conc. Traffic Curb and Gutter	2,400	LF	\$40.00	\$96,000.00	\$35.00	\$84,000.00	\$45.00	\$108,000.00	\$40.00	\$96,000.00	\$36.25	\$87,000.00
144	Extruded Curb	130	LF	\$20.00	\$2,600.00	\$60.00	\$7,800.00	\$20.00	\$2,600.00	\$25.00	\$3,250.00	\$22.00	\$2,860.00
145	Cement Conc. Driveway	120	SY	\$100.00	\$12,000.00	\$110.00	\$13,200.00	\$165.00	\$19,800.00	\$165.00	\$19,800.00	\$170.50	\$20,460.00
146	Beam Guardrail, Type 31	130	LF	\$80.00	\$10,400.00	\$89.00	\$11,570.00	\$101.00	\$13,130.00	\$83.00	\$10,790.00	\$85.00	\$11,050.00
147	Beam Guardrail, Type 31, Non-Flared Terminal	1	EA	\$5,000.00	\$5,000.00	\$5,100.00	\$5,100.00	\$5,200.00	\$5,200.00	\$4,800.00	\$4,800.00	\$4,875.00	\$4,875.00
148	Beam Guardrail Anchor, Type 11	1	EA	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$2,104.00	\$2,104.00	\$1,900.00	\$1,900.00	\$1,914.00	\$1,914.00
149	Temporary Fence	900	LF	\$7.00	\$6,300.00	\$5.00	\$4,500.00	\$2.00	\$1,800.00	\$10.00	\$9,000.00	\$4.55	\$4,095.00
150	Chain Link Fence, Type 4, w/Vinyl Coating	420	LF	\$50.00	\$21,000.00	\$70.00	\$29,400.00	\$61.55	\$25,851.00	\$65.00	\$27,300.00	\$61.60	\$25,872.00
151	Wood Fence	340	LF	\$60.00	\$20,400.00	\$97.00	\$32,980.00	\$72.00	\$24,480.00	\$65.00	\$22,100.00	\$57.88	\$19,679.20
152	Cast-In-Place Monument	1	EA	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$1,800.00	\$1,800.00	\$1,500.00	\$1,500.00
153	Cement Conc. Sidewalk	670	SY	\$60.00	\$40,200.00	\$79.00	\$52,930.00	\$107.00	\$71,690.00	\$75.00	\$50,250.00	\$80.00	\$53,600.00
154	Cement Conc. Sidewalk w/Thickened Edge	20	SY	\$130.00	\$2,600.00	\$360.00	\$7,200.00	\$193.00	\$3,860.00	\$100.00	\$2,000.00	\$169.00	\$3,380.00
155	Cement Conc. Curb Ramp	13	EA	\$2,500.00	\$32,500.00	\$2,500.00	\$32,500.00	\$3,022.00	\$39,286.00	\$2,500.00	\$32,500.00	\$2,500.00	\$32,500.00
156	Conduit Pipe, 2 In. Diam.	760	LF	\$5.00	\$3,800.00	\$37.00	\$28,120.00	\$15.00	\$11,400.00	\$14.00	\$10,640.00	\$13.67	\$10,389.20
157	Conduit Pipe, 3 In. Diam.	560	LF	\$7.50	\$4,200.00	\$43.00	\$24,080.00	\$20.00	\$11,200.00	\$28.00	\$15,680.00	\$19.69	\$11,026.40
158	Snohomish PUD Utility Structure Excavation	2	EA	\$1,000.00	\$2,000.00	\$3,000.00	\$6,000.00	\$525.00	\$1,050.00	\$3,500.00	\$7,000.00	\$1,800.00	\$3,600.00
159	Illumination Trench Excavation	880	LF	\$60.00	\$52,800.00	\$17.00	\$14,960.00	\$24.00	\$21,120.00	\$25.00	\$22,000.00	\$20.88	\$18,374.40
160	Traffic Signal System - Jordan/Stanley	1	LS	\$175,000.00	\$175,000.00	\$210,000.00	\$210,000.00	\$180,000.00	\$180,000.00	\$151,000.00	\$151,000.00	\$136,290.00	\$136,290.00
161	Permanent Signage	1	LS	\$8,000.00	\$8,000.00	\$14,000.00	\$14,000.00	\$7,546.00	\$7,546.00	\$14,500.00	\$14,500.00	\$10,892.00	\$10,892.00
162	Paint Line	1,500	LF	\$2.00	\$3,000.00	\$6.00	\$9,000.00	\$2.00	\$3,000.00	\$2.00	\$3,000.00	\$2.00	\$3,000.00
163	Plastic Stop Line	110	LF	\$10.00	\$1,100.00	\$47.00	\$5,170.00	\$11.50	\$1,265.00	\$12.00	\$1,320.00	\$12.00	\$1,320.00
164	Plastic Crosswalk Line	420	SF	\$10.00	\$4,200.00	\$29.00	\$12,180.00	\$6.35	\$2,667.00	\$7.00	\$2,940.00	\$5.00	\$2,100.00
165	Painted Wide Line	380	LF	\$5.00	\$1,900.00	\$10.00	\$3,800.00	\$1.65	\$627.00	\$2.00	\$760.00	\$3.00	\$1,140.00
166	Plastic Traffic Arrow	3	EA	\$500.00	\$1,500.00	\$1,200.00	\$3,600.00	\$165.00	\$495.00	\$160.00	\$480.00	\$350.00	\$1,050.00
167	Plastic Traffic Letter	4	EA	\$500.00	\$2,000.00	\$500.00	\$2,000.00	\$137.50	\$550.00	\$135.00	\$540.00	\$350.00	\$1,400.00
168	Removing Pavement Markings	1	LS	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$1,600.00	\$1,600.00	\$1,600.00	\$1,600.00	\$7,500.00	\$7,500.00
169	Segmental Concrete Retaining Wall (Incl. Rock Wall Restoration)	4,700	SF	\$60.00	\$282,000.00	\$42.00	\$197,400.00	\$48.00	\$225,600.00	\$52.00	\$244,400.00	\$55.00	\$258,500.00
170	Modular Block Wall	450	SF	\$40.00	\$18,000.00	\$80.00	\$36,000.00	\$49.00	\$22,050.00	\$75.00	\$33,750.00	\$63.39	\$28,525.50
171	Noise Barrier Post, 6.0 Feet	13	EA	\$650.00	\$8,450.00	\$2,540.00	\$33,020.00	\$2,680.00	\$34,840.00	\$2,500.00	\$32,500.00	\$2,030.61	\$26,397.93
172	Noise Barrier Post, 7.5 Feet	12	EA	\$800.00	\$9,600.00	\$2,540.00	\$30,480.00	\$2,680.00	\$32,160.00	\$2,500.00	\$30,000.00	\$2,035.28	\$24,423.36
173	Noise Barrier Post, 8.0 Feet	3	EA	\$850.00	\$2,550.00	\$2,540.00	\$7,620.00	\$2,680.00	\$8,040.00	\$2,500.00	\$7,500.00	\$2,156.61	\$6,469.83
174	Noise Barrier T-Post, 6.0 Feet	4	EA	\$750.00	\$3,000.00	\$2,540.00	\$10,160.00	\$2,680.00	\$10,720.00	\$2,500.00	\$10,000.00	\$2,153.36	\$8,613.44
175	Noise Barrier T-Post, 7.5 Feet	1	EA	\$900.00	\$900.00	\$2,540.00	\$2,540.00	\$2,680.00	\$2,680.00	\$2,500.00	\$2,500.00	\$2,156.61	\$2,156.61
176	Noise Barrier T-Post, 8.0 Feet	1	EA	\$950.00	\$950.00	\$2,540.00	\$2,540.00	\$2,680.00	\$2,680.00	\$2,500.00	\$2,500.00	\$2,338.61	\$2,338.61
177	Noise Barrier Planks	2,100	SF	\$45.00	\$94,500.00	\$36.00	\$75,600.00	\$27.00	\$56,700.00	\$25.00	\$52,500.00	\$32.57	\$68,397.00
	Subtotal, Schedule A				\$2,139,950.00		\$2,107,307.50		\$2,095,599.00		\$2,131,820.00		\$2,305,727.09
	Sales Tax @ 0% (Per W.S. Revenue Rule 171)				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	TOTAL CONSTRUCTION COST, SCHEDULE A				\$2,139,950.00		\$2,107,307.50		\$2,095,599.00		\$2,131,820.00		\$2,305,727.09

DATE: 5/2023
DRAWN: SR
CHECKED: KB
APPROVED: KB

BIDDER	QUANTITY	ENGINEER'S ESTIMATE	WELWEST		GREGCO		MARSHBANK		DIVERSE	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AMOUNT
SCHEDULE B: WATER AND SEWER										
201 Minor Change	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
202 Removal of Structures and Obstructions	1	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00	\$30,080.00	\$30,080.00	\$6,500.00	\$6,500.00	\$5,333.07
203 Manhole, 48 In. Diam.	3	\$6,000.00	\$18,000.00	\$11,000.00	\$33,000.00	\$7,168.00	\$21,504.00	\$8,000.00	\$24,000.00	\$4,307.98
204 Manhole Additional Height, 48 In. Diam.	18	\$1,000.00	\$18,000.00	\$1.00	\$18.00	\$142.00	\$2,556.00	\$265.00	\$4,770.00	\$4,543.02
205 Connection to Existing Manhole	1	\$15,000.00	\$15,000.00	\$800.00	\$800.00	\$4,841.00	\$4,841.00	\$1,500.00	\$1,500.00	\$2,082.00
206 Removal of Unsuitable Material	10	\$50.00	\$500.00	\$80.00	\$800.00	\$133.00	\$1,330.00	\$40.00	\$400.00	\$69.02
207 Trench Excavation Safety Systems	1	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$2,430.00	\$2,430.00	\$500.00	\$500.00	\$3,000.00
208 Bank Run Gravel for Trench Backfill	650	\$14.00	\$9,100.00	\$0.01	\$6.50	\$1.00	\$650.00	\$8.00	\$5,200.00	\$35.01
209 DI Pipe for Water Main, 6 In. Diam.	40	\$100.00	\$4,000.00	\$70.00	\$2,800.00	\$114.00	\$4,560.00	\$130.00	\$5,200.00	\$106.70
210 DI Pipe for Water Main, 8 In. Diam.	490	\$120.00	\$58,800.00	\$90.00	\$44,100.00	\$121.00	\$59,290.00	\$160.00	\$78,400.00	\$89.29
211 Additional Ductile Iron Fittings	500	\$6.00	\$3,000.00	\$0.01	\$5.00	\$6.00	\$3,000.00	\$4.00	\$2,000.00	\$4.31
212 Connection to Existing Water Main	1	\$3,000.00	\$3,000.00	\$1,500.00	\$1,500.00	\$6,375.00	\$6,375.00	\$6,000.00	\$6,000.00	\$7,390.00
213 Air & Vacuum Release Assembly	1	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00	\$6,334.00	\$6,334.00	\$9,000.00	\$9,000.00	\$9,739.00
214 Tapping Sleeve and Valve Assembly, 8 In.	1	\$5,000.00	\$5,000.00	\$5,200.00	\$5,200.00	\$12,950.00	\$12,950.00	\$5,000.00	\$5,000.00	\$7,000.00
215 Fire Hydrant Assembly	1	\$5,000.00	\$5,000.00	\$7,200.00	\$7,200.00	\$7,910.00	\$7,910.00	\$7,500.00	\$7,500.00	\$8,205.00
216 Moving Existing Fire Hydrant Assembly	1	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$6,581.00	\$6,581.00	\$3,600.00	\$3,600.00	\$6,700.00
217 Service Pipe, 1 In. Diam.	20	\$40.00	\$800.00	\$25.00	\$500.00	\$500.00	\$10,000.00	\$80.00	\$1,600.00	\$212.00
218 Sanitary Sewer Pipe, 8 In. Diam.	170	\$80.00	\$13,600.00	\$100.00	\$17,000.00	\$130.00	\$22,100.00	\$150.00	\$25,500.00	\$120.25
Subtotal, Schedule B			\$177,800.00		\$129,929.50		\$207,491.00		\$191,670.00	\$170,220.33
Sales Tax @ 9.1%			\$16,179.80		\$11,823.58		\$18,881.68		\$17,441.97	\$15,490.05
TOTAL CONSTRUCTION COST, SCHEDULE B			\$193,979.80		\$141,753.08		\$226,372.68		\$209,111.97	\$185,710.38
TOTAL CONSTRUCTION COST, SCHEDULE A			\$2,139,950.00		\$2,107,307.50		\$2,095,599.00		\$2,131,820.00	\$2,305,727.09
TOTAL CONSTRUCTION COST, SCHEDULE B			\$193,979.80		\$141,753.08		\$226,372.68		\$209,111.97	\$185,710.38
TOTAL CONSTRUCTION COST, SCHEDULES A AND B			\$2,333,929.80		\$2,249,060.58		\$2,321,971.68		\$2,340,931.97	\$2,491,437.47

DATE: 5/2023
DRAWN: SR
CHECKED: KB
APPROVED: KB
Page 3 of 6

CITY OF GRANITE FALLS, WASHINGTON
WEST GALENA STREET EXTENSION
GRAY & OSBORNE #21468

GRAY & OSBORNE, INC.
CONSULTING ENGINEERS

	BIDDER	STRIDER CONSTRUCTION, INC.	LASER UNDERGROUND & EARTHWORKS, INC.	FABER CONSTRUCTION CORPORATION	RODARTE CONSTRUCTION, INC.	GRANITE CONSTRUCTION CO.
	BIDDER ADDRESS	4721 Northwest Drive Bellingham, WA 98226 305,383-00	20417 87th Avenue SE Shoemish, WA 98296 352,995-00	6951 Hannegan Road Lynden, WA 98264 655,607-00	17 East Valley Highway East Auburn, WA 98092 388,601-00	1525 East Marine View Drive Everett, WA 98201 572,672-04
	WASHINGTON STATE WORKMAN'S COMP. ACCT. NO.					
	WASHINGTON STATE CONTRACTOR'S REG. NUMBER	STRIDCC1210Z	LASERUE101QJ	FABERCC887B8	RODARI*225D9	CCGRANICC916DL
	BID BOND OR OTHER GOOD FAITH TOKEN	5% BID BOND	5% BID BOND	5% BID BOND	5% BID BOND	5% BID BOND
NO.	ITEM	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SCHEDULE A: ROADWAY AND STORM						
101	Minor Change	1	CALC	\$10,000.00	\$10,000.00	\$10,000.00
102	Record Drawings	1	LS	\$1,500.00	\$1,500.00	\$1,000.00
103	SPCC Plan	1	LS	\$1,000.00	\$1,000.00	\$500.00
104	Mobilization, Cleanup and Demobilization	1	LS	\$275,000.00	\$270,000.00	\$205,000.00
105	Project Temporary Traffic Control	1	LS	\$130,000.00	\$60,000.00	\$121,500.00
106	Contractor Provided Uniformed Police Officer	10	HR	\$175.00	\$1,500.00	\$1,550.00
107	Clearing and Grubbing	1	LS	\$60,000.00	\$10,000.00	\$80,000.00
108	Removal of Structures and Obstructions	1	LS	\$65,000.00	\$35,000.00	\$126,000.00
109	Excavation, Embankment and Grading, Incl. Haul	5,900	CY	\$27.00	\$177,000.00	\$206,500.00
110	Unsuitable Foundation Excavation, Incl. Haul	50	CY	\$33.00	\$65.00	\$35.00
111	Gravel Backfill for Walls	1,200	TN	\$14.00	\$3,250.00	\$79.00
112	Locate Existing Utilities	1	LS	\$8,000.00	\$50.00	\$41.00
113	Crushed Surfacing Base Course	1,600	TN	\$29.00	\$12,000.00	\$4,760.00
114	Crushed Surfacing Top Course	230	TN	\$41.00	\$12,084.00	\$4,760.00
115	HMA Cl. 1/2" PG 58H-22	880	TN	\$155.00	\$33.00	\$67.00
116	Job Mix Compliance Price Adjustment	1	CALC	\$0.00	\$7,590.00	\$95.00
117	Compaction Price Adjustment	1	CALC	\$0.00	\$143,440.00	\$21,850.00
118	Concrete Class 3000 for Pier Foundation	15	CY	\$1,400.00	\$0.00	\$130.00
119	Concrete Class 4000 for Wall Cap	180	CY	\$1,000.00	\$0.00	\$0.00
120	Pedestrian Railing	40	LF	\$320.00	\$0.00	\$0.00
121	DI Storm Sewer Pipe, 8 In. Diam.	70	LF	\$100.00	\$26,730.00	\$14,550.00
122	CPEP Storm Sewer Pipe, 6 In. Diam.	50	LF	\$50.00	\$2,000.00	\$970.00
123	CPEP Storm Sewer Pipe, 8 In. Diam.	10	LF	\$200.00	\$2,000.00	\$950.00
124	CPEP Storm Sewer Pipe, 12 In. Diam.	560	LF	\$95.00	\$13,080.00	\$375.00
125	Concrete Inlet	2	EA	\$1,500.00	\$375.00	\$114.00
126	Catch Basin, Type 1	10	EA	\$2,000.00	\$2,100.00	\$80.00
127	Catch Basin, Type 2, 48 In.	1	EA	\$4,800.00	\$660.00	\$190.00
128	Saddle Catch Basin, Type 2, 48 In. Diam.	2	EA	\$6,200.00	\$3,324.00	\$2,750.00
129	Stormwater Treatment Manhole, Complete	1	EA	\$32,000.00	\$1,801.00	\$2,750.00
130	Adjust Catch Basin	2	EA	\$780.00	\$18,010.00	\$3,660.00
131	Adjust Manhole	3	EA	\$1,000.00	\$3,519.00	\$6,720.00
132	Removal of Unsuitable Material	10	CY	\$57.00	\$12,500.00	\$9,190.00
133	Trench Excavation Safety Systems	1	LS	\$2,100.00	\$28,263.00	\$37,700.00
134	Bank Run Gravel for Trench Backfill	750	TN	\$18.00	\$2,740.00	\$970.00
135	Adjust Valve Box	11	EA	\$500.00	\$4,110.00	\$2,910.00
136	Erosion Control and Water Pollution Prevention	1	LS	\$3,000.00	\$22.00	\$130.00
137	Topsoil, Type A	250	CY	\$75.00	\$100.00	\$14,900.00
					\$30.00	\$17,500.00
					\$28.00	\$21,000.00
					\$740.00	\$9,900.00
					\$18,334.00	\$15,000.00
					\$116.00	\$93,600.00
					\$75.00	\$19,250.00

DATE: 5/2023
DRAWN: SR
CHECKED: KB
APPROVED: KB

Page 4 of 6

GRAY & OSBORNE, INC.
CONSULTING ENGINEERS

CITY OF GRANITE FALLS, WASHINGTON
WEST GALENA STREET EXTENSION
GRAY & OSBORNE #21468

138	Bark or Wood Chip Mulch	30	CY	\$85.00	\$2,550.00	\$60.00	\$1,800.00	\$116.00	\$3,480.00	\$80.00	\$2,400.00	\$100.00	\$3,000.00
139	Seeding, Fertilizing and Mulching	1,700	SY	\$2.00	\$3,400.00	\$2.00	\$3,400.00	\$2.00	\$3,400.00	\$2.00	\$3,400.00	\$2.00	\$3,400.00
140	PSIPE	60	EA	\$90.00	\$5,400.00	\$75.00	\$4,500.00	\$91.00	\$5,460.00	\$250.00	\$15,000.00	\$78.00	\$4,680.00
141	PSIPE	25	EA	\$28.00	\$700.00	\$75.00	\$1,875.00	\$36.00	\$900.00	\$90.00	\$2,250.00	\$33.00	\$825.00
142	Irrigation System Modifications, Rite Aid	1	LS	\$3,750.00	\$3,750.00	\$14,000.00	\$14,000.00	\$16,379.00	\$16,379.00	\$12,000.00	\$12,000.00	\$14,500.00	\$14,500.00
143	Cement Conc. Traffic Curb and Gutter	2,400	LF	\$45.00	\$108,000.00	\$70.00	\$168,000.00	\$55.00	\$132,000.00	\$50.00	\$120,000.00	\$36.00	\$86,400.00
144	Extruded Curb	130	LF	\$20.00	\$2,600.00	\$20.00	\$2,600.00	\$21.00	\$2,730.00	\$20.00	\$2,600.00	\$18.00	\$2,340.00
145	Cement Conc. Driveway	120	SY	\$190.00	\$22,800.00	\$300.00	\$36,000.00	\$182.00	\$21,840.00	\$110.00	\$13,200.00	\$100.00	\$12,000.00
146	Beam Guardrail, Type 31	130	LF	\$90.00	\$11,700.00	\$70.00	\$9,100.00	\$79.00	\$10,270.00	\$85.00	\$11,050.00	\$80.00	\$10,400.00
147	Beam Guardrail, Type 31, Non-Flared Terminal	1	EA	\$5,000.00	\$5,000.00	\$7,000.00	\$7,000.00	\$6,066.00	\$6,066.00	\$5,000.00	\$5,000.00	\$4,600.00	\$4,600.00
148	Beam Guardrail Anchor, Type 11	1	EA	\$2,000.00	\$2,000.00	\$6,000.00	\$6,000.00	\$4,246.00	\$4,246.00	\$2,000.00	\$2,000.00	\$1,800.00	\$1,800.00
149	Temporary Fence	900	LF	\$5.00	\$4,500.00	\$20.00	\$18,000.00	\$12.00	\$10,800.00	\$10.00	\$9,000.00	\$5.00	\$4,500.00
150	Chain Link Fence, Type 4, w/Vinyl Coating	420	LF	\$70.00	\$29,400.00	\$70.00	\$29,400.00	\$59.00	\$24,780.00	\$55.00	\$23,100.00	\$50.00	\$21,000.00
151	Wood Fence	340	LF	\$70.00	\$23,800.00	\$100.00	\$34,000.00	\$74.00	\$25,160.00	\$65.00	\$22,100.00	\$62.00	\$21,080.00
152	Cast-In-Place Monument	1	EA	\$750.00	\$750.00	\$5,000.00	\$5,000.00	\$2,427.00	\$2,427.00	\$700.00	\$700.00	\$2,720.00	\$2,720.00
153	Cement Conc. Sidewalk	670	SY	\$85.00	\$56,950.00	\$125.00	\$83,750.00	\$85.00	\$56,950.00	\$75.00	\$50,250.00	\$86.00	\$57,620.00
154	Cement Conc. Sidewalk w/Thickened Edge	20	SY	\$190.00	\$3,800.00	\$900.00	\$18,000.00	\$607.00	\$12,140.00	\$285.00	\$5,700.00	\$380.00	\$7,600.00
155	Cement Conc. Curb Ramp	13	EA	\$2,700.00	\$35,100.00	\$5,000.00	\$65,000.00	\$3,215.00	\$41,795.00	\$3,500.00	\$45,500.00	\$2,750.00	\$35,750.00
156	Conduit Pipe, 2 In. Diam.	760	LF	\$15.00	\$11,400.00	\$50.00	\$38,000.00	\$27.00	\$20,520.00	\$15.00	\$11,400.00	\$13.50	\$10,260.00
157	Conduit Pipe, 3 In. Diam.	560	LF	\$21.00	\$11,760.00	\$50.00	\$28,000.00	\$33.00	\$18,480.00	\$20.00	\$11,200.00	\$20.00	\$11,200.00
158	Snohomish PUD Utility Structure Excavation	2	EA	\$1,000.00	\$2,000.00	\$8,000.00	\$8,000.00	\$1,622.00	\$3,244.00	\$1,900.00	\$3,800.00	\$530.00	\$1,060.00
159	Illumination Trench Excavation	880	LF	\$20.00	\$17,600.00	\$30.00	\$26,400.00	\$6.00	\$5,280.00	\$22.00	\$19,360.00	\$31.00	\$27,280.00
160	Traffic Signal System - Jordan/Stanley	1	LS	\$155,000.00	\$155,000.00	\$135,000.00	\$135,000.00	\$193,623.00	\$193,623.00	\$150,000.00	\$150,000.00	\$165,000.00	\$165,000.00
161	Permanent Signage	1	LS	\$17,000.00	\$17,000.00	\$15,000.00	\$15,000.00	\$16,500.00	\$16,500.00	\$17,000.00	\$17,000.00	\$14,500.00	\$14,500.00
162	Paint Line	1,500	LF	\$1.30	\$1,950.00	\$1.00	\$1,500.00	\$1.00	\$1,500.00	\$1.25	\$1,875.00	\$1.20	\$1,800.00
163	Plastic Stop Line	110	LF	\$12.00	\$1,320.00	\$12.00	\$1,320.00	\$13.00	\$1,430.00	\$12.00	\$1,320.00	\$11.00	\$1,210.00
164	Plastic Crosswalk Line	420	SF	\$7.00	\$2,940.00	\$6.00	\$2,520.00	\$7.00	\$2,940.00	\$6.50	\$2,730.00	\$6.00	\$2,520.00
165	Painted Wide Line	380	LF	\$2.00	\$760.00	\$2.00	\$760.00	\$2.00	\$760.00	\$1.50	\$570.00	\$1.75	\$665.00
166	Plastic Traffic Arrow	3	EA	\$175.00	\$525.00	\$175.00	\$525.00	\$182.00	\$546.00	\$170.00	\$510.00	\$175.00	\$525.00
167	Plastic Traffic Letter	4	EA	\$145.00	\$580.00	\$150.00	\$600.00	\$152.00	\$608.00	\$140.00	\$560.00	\$140.00	\$560.00
168	Removing Pavement Markings	1	LS	\$1,800.00	\$1,800.00	\$2,000.00	\$2,000.00	\$1,820.00	\$1,820.00	\$1,700.00	\$1,700.00	\$1,700.00	\$1,700.00
169	Segmental Concrete Retaining Wall (Incl. Rock Wall Restoration)	4,700	SF	\$70.00	\$329,000.00	\$60.00	\$282,000.00	\$70.00	\$329,000.00	\$58.00	\$272,600.00	\$54.00	\$253,800.00
170	Modular Block Wall	450	SF	\$60.00	\$27,000.00	\$45.00	\$20,250.00	\$44.00	\$19,800.00	\$48.00	\$21,600.00	\$155.00	\$69,750.00
171	Noise Barrier Post, 6.0 Feet	13	EA	\$2,000.00	\$26,000.00	\$1,500.00	\$19,500.00	\$910.00	\$11,830.00	\$2,650.00	\$34,450.00	\$3,050.00	\$39,650.00
172	Noise Barrier Post, 7.5 Feet	12	EA	\$2,000.00	\$24,000.00	\$1,500.00	\$18,000.00	\$1,153.00	\$13,836.00	\$2,800.00	\$33,600.00	\$3,050.00	\$36,600.00
173	Noise Barrier Post, 8.0 Feet	3	EA	\$2,000.00	\$6,000.00	\$1,500.00	\$4,500.00	\$1,213.00	\$3,639.00	\$4,000.00	\$12,000.00	\$3,050.00	\$9,150.00
174	Noise Barrier T-Post, 6.0 Feet	4	EA	\$2,000.00	\$8,000.00	\$1,500.00	\$6,000.00	\$1,395.00	\$5,580.00	\$3,300.00	\$13,200.00	\$3,050.00	\$12,200.00
175	Noise Barrier T-Post, 7.5 Feet	1	EA	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$1,759.00	\$1,759.00	\$5,200.00	\$5,200.00	\$3,050.00	\$3,050.00
176	Noise Barrier T-Post, 8.0 Feet	1	EA	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$1,881.00	\$1,881.00	\$5,200.00	\$5,200.00	\$3,050.00	\$3,050.00
177	Noise Barrier Planks	2,100	SF	\$35.00	\$73,500.00	\$24.00	\$50,400.00	\$36.00	\$75,600.00	\$32.00	\$67,200.00	\$37.00	\$77,700.00
	Subtotal, Schedule A				\$2,365,245.00		\$2,536,100.00		\$2,626,667.00		\$2,645,395.00		\$2,733,555.00
	Sales Tax @ 0% (Per W.S. Revenue Rule 171)				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	TOTAL CONSTRUCTION COST, SCHEDULE A				\$2,365,245.00		\$2,536,100.00		\$2,626,667.00		\$2,645,395.00		\$2,733,555.00

DATE: 5/2023
DRAWN: SR
CHECKED: KB
APPROVED: KB

Page 5 of 6

BIDDER			STRIDER CONSTRUCTION, INC.		LASER UNDERGROUND & EARTHWORKS, INC.		FABER CONSTRUCTION CORPORATION		RODARTE CONSTRUCTION, INC.		GRANITE CONSTRUCTION CO.	
NO.	ITEM	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SCHEDULE B: WATER AND SEWER												
201	Minor Change	1	CALC	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
202	Removal of Structures and Obstructions	1	LS	\$7,000.00	\$7,000.00	\$500.00	\$500.00	\$5,850.00	\$1,500.00	\$1,500.00	\$6,600.00	\$6,600.00
203	Manhole, 48 In. Diam.	3	EA	\$9,000.00	\$27,000.00	\$13,000.00	\$39,000.00	\$4,041.00	\$12,123.00	\$9,000.00	\$9,150.00	\$27,450.00
204	Manhole Additional Height, 48 In. Diam.	18	LF	\$115.00	\$2,070.00	\$650.00	\$11,700.00	\$855.00	\$15,390.00	\$25.00	\$450.00	\$26,460.00
205	Connection to Existing Manhole	1	EA	\$3,000.00	\$3,000.00	\$4,400.00	\$4,400.00	\$6,088.00	\$6,088.00	\$4,000.00	\$1,730.00	\$1,730.00
206	Removal of Unsuitable Material	10	CY	\$57.00	\$570.00	\$100.00	\$1,000.00	\$24.00	\$240.00	\$30.00	\$140.00	\$1,400.00
207	Trench Excavation Safety Systems	1	LS	\$6,000.00	\$6,000.00	\$2,500.00	\$2,500.00	\$4,804.00	\$100.00	\$100.00	\$14,900.00	\$14,900.00
208	Bank Run Gravel for Trench Backfill	650	TN	\$17.00	\$11,050.00	\$50.00	\$32,500.00	\$28.00	\$18,200.00	\$30.00	\$19,500.00	\$16,250.00
209	DI Pipe for Water Main, 6 In. Diam.	40	LF	\$134.00	\$5,360.00	\$70.00	\$2,800.00	\$85.00	\$3,400.00	\$70.00	\$2,800.00	\$5,600.00
210	DI Pipe for Water Main, 8 In. Diam.	490	LF	\$91.00	\$44,590.00	\$80.00	\$39,200.00	\$90.00	\$44,100.00	\$95.00	\$46,550.00	\$73,500.00
211	Additional Ductile Iron Fittings	500	LB	\$3.50	\$1,750.00	\$0.01	\$5.00	\$18.00	\$9,000.00	\$5.00	\$2,500.00	\$10,000.00
212	Connection to Existing Water Main	1	EA	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00	\$3,159.00	\$3,159.00	\$15,000.00	\$5,240.00	\$5,240.00
213	Air & Vacuum Release Assembly	1	EA	\$6,500.00	\$6,500.00	\$8,500.00	\$8,500.00	\$5,762.00	\$6,500.00	\$6,500.00	\$9,540.00	\$9,540.00
214	Tapping Sleeve and Valve Assembly, 8 In.	1	EA	\$8,000.00	\$8,000.00	\$13,000.00	\$13,000.00	\$8,404.00	\$12,000.00	\$12,000.00	\$18,100.00	\$18,100.00
215	Fire Hydrant Assembly	1	EA	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$7,849.00	\$8,000.00	\$8,000.00	\$12,000.00	\$12,000.00
216	Moving Existing Fire Hydrant Assembly	1	EA	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$3,298.00	\$2,000.00	\$2,000.00	\$5,060.00	\$5,060.00
217	Service Pipe, 1 In. Diam.	20	LF	\$160.00	\$3,200.00	\$100.00	\$2,000.00	\$68.00	\$1,360.00	\$75.00	\$1,500.00	\$1,500.00
218	Sanitary Sewer Pipe, 8 In. Diam.	170	LF	\$150.00	\$25,500.00	\$100.00	\$17,000.00	\$64.00	\$10,880.00	\$110.00	\$18,700.00	\$25,500.00
Subtotal, Schedule B				\$169,090.00			\$201,605.00		\$164,907.00		\$173,400.00	\$265,830.00
Sales Tax @ 9.1%				\$15,387.19			\$18,346.06		\$15,006.54		\$15,779.40	\$24,190.53
TOTAL CONSTRUCTION COST, SCHEDULE B				\$184,477.19			\$219,951.06		\$179,913.54		\$189,179.40	\$290,020.53
TOTAL CONSTRUCTION COST, SCHEDULE A				\$2,365,245.00			\$2,536,100.00		\$2,626,667.00		\$2,645,395.00	\$2,733,555.00
TOTAL CONSTRUCTION COST, SCHEDULE B				\$184,477.19			\$219,951.06		\$179,913.54		\$189,179.40	\$290,020.53
TOTAL CONSTRUCTION COST, SCHEDULES A AND B				\$2,549,722.19			\$2,756,051.06		\$2,806,580.54		\$2,834,574.40	\$3,023,575.53
Sealed bids were opened at the City of Granite Falls, 215 South Granite Avenue, Granite Falls, Washington 98252 on Thursday, May 11, 2023, at 2:00 p.m. (local time).												
I hereby certify that, to the best of my knowledge, the above tabulations are true and correct transcriptions of the unit prices and total amounts bid.												
DENOTES MATH/EMTICAL ROUNDING ERROR												
Chris Bacon												
CHRIS BACON, P.E.												

DENOTES
MATH/MATHEMATICAL
ROUNDING ERROR

DATE: 5/2023
DRAWN: SR
CHECKED: KB
APPROVED: KB

Page 6 of 6

GRAY & OSBORNE, INC.
CONSULTING ENGINEERS

CITY OF GRANITE FALLS, WASHINGTON
WEST GALENA STREET EXTENSION
GRAY & OSBORNE #21468

Mandatory Bidder Responsibility Checklist

The following checklist will be used in documenting that a Bidder meets the mandatory responsibility criteria. The Engineer should print a copy of documentation from the appropriate website to include with this checklist in the contract file.

General Information	
Owner/Project Name: City of Granite Falls	Project Number: 21468
Bidder's Business Name: Welwest Construction Inc.	Bid Submittal Deadline: May 11, 2023; 2:00 PM
Contractor Registration	
https://secure.lni.wa.gov/verify/	
License Number: WELWECL884LM	Status: Active: Yes ☒ No ☐
Effective Date (must be effective on or before Bid Submittal Deadline): 6/14/2012	Expiration Date: 6/16/2024
Current UBI Number	
https://secure.lni.wa.gov/verify/	
UBI Number: 603 459 120	Account: Open ☒ Closed ☐
Industrial Insurance Coverage/Worker Compensation	
https://secure.lni.wa.gov/verify/	
Account Number: 238, 109-00	Account Current: Yes ☒ No ☐
Employment Security Department Number	
Employment Security Department Number: 457 642 003	
• Has Bidder provided account number on the Bid Form? Yes ☒ No ☐ • And/or have you asked the Bidder for documentation from Employment Security Department on account number? Yes ☐ No ☒	
State Excise Tax Registration Number	
https://secure.lni.wa.gov/verify/	
Tax Registration Number: 603-208-646	Account: Open ☒ Closed ☐
Certification of Compliance with Wage Payment Statutes Clause Signed	
(See Proposal for Required Clause or Signed Certification Form) Yes ☒ No ☐	
Not Disqualified from Bidding	
https://secure.lni.wa.gov/debarandstrike/ContractorDebarList.aspx	
Is the Bidder listed on the "Contractors Not Allowed to Bid" list of the Department of Labor and Industries? Yes ☐ No ☒	
Public Works Requirements Training	
https://secure.lni.wa.gov/verify/	
Contractor:	Is Exempt from this Requirement ☒ Has Completed Training ☐ Has Not Completed Training ☐
Excluded Parties Listing System (Federal Funded Projects)	
https://www.sam.gov/	
Does the Bidder have an Active Exclusion? Yes ☐ No ☐	
Checked by:	
Name: Chris Bacon	Date: 5/17/2023

PROPOSAL - Continued

Substantial Completion Date is achieved and \$500.00 for each and every working day required beyond the Contract Time for physical completion until the Physical Completion Date is achieved.

The undersigned is, and will remain in, full compliance with all Washington State administrative agency requirements including, but not limited to registration requirements of Washington State Department of Labor & Industries for contractors, including but not limited to requirements for bond, proof of insurance and annual registration fee. The undersigned's Washington State:

Dept. of Labor and Industries Workman's Compensation Account No. is 238, 109-00 ;
Dept. of Licensing Contractor's Registration No. is WEL-WECL884LM ;
Unified Business Identifier Number is 603-208-646 ;
Excise Tax Registration Number is 603-208-646 ; and
Employment Security Account Number is 4157642 00 3 .

Verified

Verified

Verified

Verified

Just This Sheet

The undersigned has reviewed all insurance requirements contained in the Contract and has verified the availability of and the undersigned's eligibility for all required insurance. The undersigned verifies that the cost for all required insurance, has been included in this Proposal.

In relation to claims related in whole or in part to workplace injuries to employees, the undersigned waives any immunity granted under the State Industrial Insurance Law, RCW Title 51. This waiver has been specially negotiated by the parties, which is acknowledged by the undersigned in signing this Proposal.

By signing the proposal, the undersigned declares, under penalty of perjury under the laws of the United States and the State of Washington, that the following statements are true and correct:

1. That the undersigned person(s) or entity(ies) has(have) not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with the project for which this Proposal is submitted.
2. The bidder hereby certifies that, within the three-year period immediately preceding the bid solicitation date April 20, 2023, that the bidder is not a "willful" violator, as defined in RCW 49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and notice of assessment issued by the Department of Labor and Industries or through a civil judgment entered by a court of limited or general jurisdiction.



Contractors

[Back](#)[Collapse Print](#)

WELWEST CONSTRUCTION INC

Owner or tradesperson**Principals**

WELCOME, JESSE JAMES, PRESIDENT

WESTMAN, NATE GEORGE, PRESIDENT

WELCOME, JESSE JAMES, AGENT

P O BOX 1491**MONROE, WA 98272****206-793-7441****SNOHOMISH County****Doing business as****WELWEST CONSTRUCTION INC****License is active,
so UBI is Open****WA UBI No.
603 208 646****Business type****Corporation****Governing persons****JESSE****J****WELCOME****NATE WESTMAN;**

License

Verify the contractor's active registration / license / certification (depending on trade) and any past violations.

Construction Contractor**Active****Meets current requirements.****License specialties****GENERAL****License no.****WELWECL884LM****Effective — expiration****06/14/2012— 06/16/2024****Bond****Ohio Cas Ins Co****\$12,000.00****Bond account no.****664756C****Received by L&I****10/06/2020****Effective date****08/26/2019****Expiration date****Until Canceled****Bond history****Insurance****WESTERN NATIONAL MUTUAL INS CO****\$1,000,000.00****Policy no.****CPP120382604****Received by L&I****01/11/2023****Effective date****01/27/2023****Expiration date****01/27/2024****Insurance history****Savings****No savings accounts during the previous 6 year period.****Lawsuits against the bond or savings**

No lawsuits against the bond or savings accounts during the previous 6 year period.

L&I Tax debts

No L&I tax debts are recorded for this contractor license during the previous 6 year period, but some debts may be recorded by other agencies.

License Violations

No license violations during the previous 6 year period.

Certifications & Endorsements**OMWBE Certifications**

No active certifications exist for this business.

Apprentice Training Agent

No active Washington registered apprentices exist for this business. Washington allows the use of apprentices registered with Oregon or Montana. Contact the [Oregon Bureau of Labor & Industries](#) or [Montana Department of Labor & Industry](#) to verify if this business has apprentices.

Workers' Comp

Do you know if the business has employees? If so, verify the business is up-to-date on workers' comp premiums.

L&I Account ID
238,109-00

Account is current.

Doing business as

WELWEST CONSTRUCTION INC

Estimated workers reported

Quarter 1 of Year 2023 "1 to 3 Workers"

L&I account contact

T4 / ALISON WOODWARD (360) 902-4629 - Email: WOAL235@lni.wa.gov

Public Works Requirements

Verify the contractor is eligible to perform work on public works projects.

Required Training- Effective July 1, 2019
Exempt from this requirement.

Contractor Strikes

No strikes have been issued against this contractor.

Contractors not allowed to bid

No debarments have been issued against this contractor.

Workplace Safety & Health

Check for any past safety and health violations found on jobsites this business was responsible for.

No inspections during the previous 6 year period.

Washington State Department of Revenue



< **Business Lookup**

Tax Information

[New search](#) [Back to results](#)

Entity name: WELWEST CONSTRUCTION INC.

Entity type: Profit Corporation

Excise tax account ID #: 603-208-646

UBI #: 603-208-646

Opened: May 1, 2012

Closed:

Mailing address: PO BOX 1491
MONROE WA 98272-4491

NAICS: 238910 - Site Preparation Contractors

Reseller Permit(s)



Reseller permit #	Status	Effective date	Expiration date
A26356424	Active	Jul-03-2022	Jul-02-2024
A26356422	Expired	Jul-03-2020	Jul-02-2022
A26356420	Expired	Jul-03-2018	Jul-02-2020



PROPOSAL - Continued

The undersigned agrees that the Owner is authorized to obtain information from all references included herein.

Signed Proposal, so they agree
to Certification of Compliance
with Wage Payment Statutes
Clause Signed.

Sincerely,

Jesse J. Welcome
Sign Name

5/11/2023
Date

By: Jesse J. Welcome
Print Name, Title

Monroe, WA
Location Executed (City, State or County)

Welwest Construction Inc.
Print Company Name

Amount of Proposal deposit: \$ _____ Check No. _____

or Proposal bond in the amount of \$ 5% of Total Bid

_____, issued through RGBA
Name of Bank/Bonding Company

located at 15809 Bear Creek Pkwy #300 Redmond, WA 98052
Mailing Address

425-885-2283
Telephone Number of Bank/Bonding Company



Debarred Contractors List

A debarred contractor may not bid on, or have a bid considered on, any public works contract. You can search and filter this list using the options presented below.

Company Name:

WA UBI Number:

License Number:

Principal:

RCW:

From:

To:

Penalty Due:

Wage Due:

[Apply Filters](#) [Reset](#)

[Download all debarment data](#)

Show per page

Showing 0 records

FirstPreviousNextLast

Company Name	UBI	License	Principals	Status	RCW	Debar Begins	Debar Ends	Penalty Due	Wages Due
--------------	-----	---------	------------	--------	-----	--------------	------------	-------------	-----------

There are no records that match your search criteria.

Show per page

Showing 0 records

FirstPreviousNextLast