

MEMORANDUM

TO: Bruce Nelson, Interim City Manager
City Council

FROM: Randy Call, Public Works Director

DATE: May 17, 2018

SUBJECT: 2018 Curb and Gutter Construction and Concrete Improvements
Bid Schedules 1, 2 and 3

We opened bids for the 2018 Curb & Gutter Construction and Concrete Improvements on May 16, 2018. There were two bidders Steamboat Asphalt and Giovonni Construction. There are (3) Bid Schedules included in this bid. (please see attached tab sheet for details)

Bid Schedule 1 - Steamboat Asphalt was low bid for \$115,401.25
Bid Schedule 3 - Steamboat Asphalt was low bid for \$29,250.00

We recommend that Bid Schedule 1 and 3 be awarded to Steamboat Asphalt as they are low bidder.

Bid Schedule 2 - Giovonni Construction was low bid for \$246,791.60.

We recommend Bid Schedule 2 be awarded to Giovonni Construction as they are low bidder.

City of Craig

2018 Curb & Gutter Construction
Bid Tabulation Sheet

16-May-18

Item	Description	Quantity	Unit	<u>Steamboat Asphalt</u>		<u>Giovanni Construction</u>	
				Unit Cost	Total Cost	Unit Cost	Total Cost
BID SCHEDULE 1-Curb & Gutter Improvements							
1	Remove existing curb & gutter	350	L.F.	\$ 12.00	\$ 4,200.00	\$ 12.26	\$ 4,291.00
2	Reconstruct curb & gutter	350	L.F.	\$ 29.00	\$ 10,150.00	\$ 33.63	\$ 11,770.50
3	4" Concrete sidewalk removal	4000	S.F.	\$ 3.50	\$ 14,000.00	\$ 3.07	\$ 12,280.00
4	Replacement of 4" sidewalk	4000	S.F.	\$ 6.00	\$ 24,000.00	\$ 6.62	\$ 26,480.00
4a	Replacement of 4" sidewalk exposed aggregate	500	S.F.	\$ 6.00	\$ 3,000.00	\$ 15.73	\$ 7,865.00
5	Remove existing 6" concrete	4000	S.F.	\$ 5.00	\$ 20,000.00	\$ 4.09	\$ 16,360.00
6	Install 6" Concrete	500	S.F.	\$ 8.50	\$ 4,250.00	\$ 7.98	\$ 3,990.00
7	Install 6" Concrete w/Rebar	3500	S.F.	\$ 9.50	\$ 33,250.00	\$ 9.25	\$ 32,375.00
Total				\$ 112,850.00		\$ 115,411.50	

Item	Description	Quantity	Unit	<u>Steamboat Asphalt</u>		<u>Giovanni Construction</u>	
				Unit Cost	Total Cost	Unit Cost	Total Cost
BID SCHEDULE 2 - Woodbury Curb & Gutter							
1	Remove existing curb & gutter	4900	L.F.		\$ -	\$ 26.98	\$ 132,202.00
2	Reconstruct curb & gutter	4900	L.F.		\$ -	\$ 8.55	\$ 41,895.00
3	4" Concrete driveway removal	5100	S.F.		\$ -	\$ 3.07	\$ 15,657.00
4	Replacement of 4" driveway	5100	S.F.		\$ -	\$ 6.62	\$ 33,762.00
5	Remove existing 6" concrete	1840	S.F.		\$ -	\$ 4.09	\$ 7,525.60
6	Install 6" concrete	1000	S.F.		\$ -	\$ 7.98	\$ 7,980.00
7	Install 6" Concrete w/ Rebar	840	S.F.		\$ -	\$ 9.25	\$ 7,770.00
Total				\$ -		\$ 246,791.60	

Item	Description	Quantity	Unit	<u>Steamboat Asphalt</u>		<u>Giovanni Construction</u>	
				Unit Cost	Total Cost	Unit Cost	Total Cost
BID SCHEDULE 3 - Ridgeview Trail							
1	Install 4" concrete w/Micro fiber	4500	S.F.	\$ 6.50	\$ 29,250.00	\$ 6.62	\$ 29,790.00
Total				\$ 29,250.00		\$ 29,790.00	