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PROPOSAL 

 

FOR CONSTRUCTION OF THE 

ZERO EMISSIONS VEHICLES (ZEV) CHARGING STATIONS INSTALLATION 

AT 

OSWEGO COUNTY AIRPORT 

FULTON, NEW YORK 

Bid No. BID 24-AIR-007  
 

TO: Oswego County 

 46 East Bridge Street  

 Oswego, New York 13126 

 

The undersigned, as bidder, hereby declares that he/she has examined the site of the work and informed 

himself/herself fully in regard to all conditions pertaining to the place where the work is to be done; that 

he/she has examined and read the Contract Documents and Contract Drawings for the work and all 

addenda relative thereto furnished prior to the opening of bids; that he/she has satisfied himself/herself 

relative to the work to be performed. 

 

The bidder understands that the advertisement, located in the front of these Contract Documents, contains 

the location and a description of the proposed construction, as well as indicates the place, date, and time 

of the proposal opening; information about a Pre-Bid conference, if scheduled, is contained in the 

advertisement; the time in which the work must be completed shall be in accordance with the subsection 

titled FAILURE TO COMPLETE ON TIME of Section 80.  If the bidder considers that the time to 

complete the work is inadequate, they should not submit a bid. 

 

The bidder understands the quantities for bid items listed on the proposal sheets are estimated quantities 

only for the purpose of comparing bids; any difference between these estimated quantities and actual 

quantities required for construction shall not be taken as a basis for claims by the Contractor for extra 

compensation; compensation will be based upon the unit prices and actual construction quantities. 

 

The bidder understands that the description under each item, being briefly stated, implies, although it does 

not mention, all incidentals and that the prices stated are intended to cover all such work, materials and 

incidentals as constitute bidder's obligations as described in the specifications and any details not 

specifically mentioned, but evidently included in the Contract shall be compensated for in the item which 

most logically includes it. 

 

The bidder understands that proposal guaranty shall be in the form of a bid bond or certified check in the 

amount of five percent (5%) of this bid in accordance with the subsection titled BID GUARANTEE of 

Section 20; the proposal guaranty shall become the property of the Owner in the event the Contract and 

bond(s) are not executed within the time above set forth, as liquidated damages for the delay and 

additional expense to the Owner caused thereby. 

 

The bidder agrees that upon receipt of written notice of the acceptance of this proposal, bidder will 

execute the Contract attached within 15 days and deliver a Surety Bond or Bonds as required by the 

subsection titled REQUIREMENTS OF CONTRACT BONDS OF Section 30. The bidder further agrees 

to commence construction with an adequate work force, plant and equipment on the date stated in the 

written notice to proceed and will progress therewith to its completion within the time stated, and in 

accordance with this Contract and Specification. 
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LUMP SUM BID SHEET 
OSWEGO COUNTY AIRPORT 

ZERO EMISSIONS VEHICLES (ZEV) CHARGING STATIONS INSTALLATION 
 

 

 

Zero Emissions Vehicles (ZEV) Charging Stations Installation Project 

  

Item 

Number 

Bid Item Lump Sum Price 

Written In Words 

 

Lump Sum Price 

In Numerals 

1 Mobilization (4% max.)  

 

$ 

2 Charging Station Installation – 

Terminal Building Work: 

As Shown on GI, GC, ES & EP 

Drawings 

 $ 

3 Charging Station Installation – 

Maintenance Building Work: 

As Shown on GI, GC, ES & EP 

Drawings 

 $ 

TOTAL TOTAL BID:  $ 
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The bidder states that this proposal is based upon prevailing wages in Oswego County, New York, and in 

no case are wages considered less than those predetermined by the State and Federal Departments of 

Labor, schedules of which are contained in the Contract Documents. 

 

The bidder proposes and agrees, if this Proposal is accepted, to contract in the form of contract specified 

with Oswego County (Owner), to furnish all necessary materials, equipment, machinery, tools, apparatus, 

means of transportation and labor necessary to complete the construction of the Airport Rotating Beacon 

Replacement project in full and complete accordance with the shown, noted, described and reasonably 

intended requirements of the Contract Documents and Contract Drawings, to the full and entire 

satisfaction of the above said Owner, with a definite understanding that no money will be allowed for 

extra work except as set forth in the attached Contract Documents, for the unit prices listed for each item. 

 

 

****** IMPORTANT NOTICE: ****** 

 

This project has been approved for fiscal year 2024 funding through the Federal Aviation Administration 

(FAA) Airport Improvement Program (AIP). Oswego County has already received the funding grant. 

Award of the Contract and project Notice To Proceed (NTP) is expected to be made within 60 calendar 

days after the bid opening.  

 

THIS CONTRACT DOES NOT ALLOW FOR PRICE ESCALATION IN COST OF UNIT BID 

ITEMS. THE CONTRACTOR SHALL TAKE THIS INTO CONSIDERATION WHEN 

PREPARING UNIT PRICES FOR BID. 

 

 

 

 

 

 

 

 

BIDDERS CONTRACT INFORMATION (FOLLOW UP AFTER BID, IF REQUIRED): 

 

 

CONTRACTORS NAME:           

 

CONTACT NAME:            

 

PHONE NUMBER:            

 

EMAIL:             

 

ADDRESS:             
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BIDDER, IF AN INDIVIDUAL: 

 

 

BY:    

 (Printed Name) 

 

 

    

 (Signature) 

 

 

COMPANY NAME:   

 

 

ADDRESS:   

 

 

    

 

 

PHONE NO:   

 

 

DATE:   
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BIDDER, IF A PARTNERSHIP (GIVE NAMES AND ADDRESSES OF EACH PARTNER): 

 

 

BY:   

 (Printed Name) 

 

 

  

 (Signature) 

 

 

COMPANY NAME:   

 

 

ADDRESS:  

 

 

  

 

 

PHONE NO:   

 

 

DATE:   

 

 

 

 

 

PARTNER’S PARTNER’S 

NAME:  NAME:  

 

BUSINESS BUSINESS 

ADDRESS:  ADDRESS:  

 

 

    

 

 

PARTNER’S PARTNER’S 

NAME:  NAME:  

 

BUSINESS BUSINESS 

ADDRESS:  ADDRESS:  
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BIDDER, IF A CORPORATION OR LLC: 

 

 

BY:   

  (Printed Name & Title) 

 

   

 (Signature) 

 

CORPORATION 

OR LLC NAME:   

 

 

ADDRESS:  (SEAL) 

 

 

    

 

STATE OF CORPORATION 

OR LLC CHARTER:   

 

 

PHONE NO:   

 

 

DATE:   

 

 

 

 

PRESIDENT’S 

NAME:  

 

BUSINESS 

ADDRESS:  

 

 

  

 

 

SECRETARY’S  TREASURER’S 

NAME:  NAME:  

 

BUSINESS BUSINESS 

ADDRESS:  ADDRESS:  
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ATTACHMENTS TO PROPOSAL 

 

 

BIDDER and his/her surety, where appropriate, have completed and executed the attached documents 

which are identified below. 

 

Non-Collusive Bidding Certificate 

 

Resolution for Corporate Bidders 

 

Buy American Certification 

 

Certifications: 

- Certification of Non-Segregated Facilities 

- Debarment & Suspension Certification 

- Lobbying and Influencing Federal Employees 

- Certification of Offerer/Bidder Regarding Tax Delinquency and Felony Convictions 

- Trade Restriction 

 

Bidder’s Statement of Previous Contracts Subject to EEO Clause as Described in Special 

Provisions to the General Provisions, Section SP 70-23, subsection A-12 

 

Certification for Receipt of Addenda 

 

Statement of Surety’s Intent 

 

Iranian Energy Sector Divestment Statement 

 

Certification of Compliance with the Iran Divestment Act 

 

Disadvantaged Business Enterprise (DBE) and Small Business Element (SBE) Statement 

 

Bidder’s List Collection Form (Bidder’s Information) 

 

Bidder’s List Collection Form (Subcontractor’s Information) 

 

Contractor’s DBE Plan 

 

DBE Regular Dealer/Distributor Affirmation Form 

 

DBE Letter of Intent Form 

 

Safety Plan Compliance Document (SPCD) Certification 

 

Prevention of Sexual Harassment Statement  

 

Non-Vendor Response 
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NON-COLLUSIVE BIDDING CERTIFICATE 

 

The Signer of this Bid declares: 

 

A. That he/she has carefully examined the annexed form of the Agreement and Contract. 

 

B. Pursuant to Section 103-d of the General Municipal Law, by submission of this Bid, each Bidder and 

each person signing on behalf of any Bidder certifies, and in the case of a joint Bid each party thereto 

certifies as to its own organization, under penalty of perjury, that to the best of knowledge and belief: 

 

1. The prices in this Bid have been arrived at independently without collusion, consultation, 

communication or agreement, for the purpose of restricting competition, as to any matter relating 

to such prices with any other Bidder or with any competitor; 

2. Unless otherwise required by law, the prices which have been quoted in this Bid have not been 

knowingly disclosed by the Bidder, and will not knowingly be disclosed by the Bidder prior to 

opening, directly or indirectly, to any other Bidder or to any competitor; and 

3. No attempt has been made or will be made by the Bidder to induce any other person, partnership 

or corporation to submit or not to submit a Bid for the purpose of restricting competition. 

 

I hereby affirm under the penalties of perjury that the foregoing statement is true. 

 

Affix Seal BIDDER:   

if Principal 

is Corporation BY:   

 

TITLE:   

 

STATE OF NEW YORK) 

SS: 

COUNTY OF _________) 

 

 

On the   day of  , 20 , before me personally came   

 

  

 

to me known, who, being by me duly sworn, did swear and affirm that he/she resides at   

 

 ; that he/she is the   

of the Bidder herein and signs the foregoing Non-Collusive Certification on behalf of such Bidder; that 

he/she executed the foregoing Non-Collusive Certification; and that, to the best of his knowledge and 

belief, the statement made in the foregoing Non- Collusive Certification is true. 

 

  

NOTARY PUBLIC 

 

MY COMMISSION EXPIRES:   

 

(This form must be completed and submitted with the Proposal.) 
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RESOLUTION FOR CORPORATE BIDDERS 

 

 

RESOLVED, that          be authorized 

(Name of Officer) 

to sign and submit the bid or proposal of this corporation for the following project: 

 

Zero Emissions Vehicles (ZEV) Charging Stations Installation 

 

and to include in such bid or proposal the certificate as to non-collusion required by section one hundred 

three-d of the General Municipal Law as the act and deed of such corporation, and for any inaccuracies or 

misstatements in such certificate this corporate bidder shall be liable under penalties of perjury. 

 

The foregoing is a true and correct copy of the resolution adopted by   

 

  Corporation at a meeting of its Board of  

 

Directors held on the day of  , 20 . 

 

 

 

  

(Secretary) 

 

 

 

 

(Seal) 

 

 

 

 

(This form must be completed and submitted with the Proposal.) 
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BUY AMERICAN CERTIFICATION 

 

The Contractor certifies that its bid/offer is in compliance with 49 USC § 50101, BABA and other related 

Made in America Laws (Per Executive Order 14005 “Made in America Laws” means all statutes, 

regulations, rules, and Executive Orders relating to federal financial assistance awards or federal 

procurement, including those that refer to “Buy America” or “Buy American,” that require, or provide a 

preference for, the purchase or acquisition of goods, products, or materials produced in the United States, 

including iron, steel, and manufactured products offered in the United States.),  U.S. statutes, guidance, 

and FAA policies, which provide that Federal funds may not be obligated unless all iron, steel and 

manufactured goods used in AIP funded projects are produced in the United States, unless the Federal 

Aviation Administration has issued a waiver for the product; the product is listed as an Excepted Article, 

Material Or Supply in Federal Acquisition Regulation subpart 25.108; or is included in the FAA 

Nationwide Buy American Waivers Issued list.  

 

The bidder or offeror must complete and submit the certification of compliance with FAA’s Buy 

American Preference, BABA and Made in America laws included herein with their bid or offer. The 

Airport Sponsor/Owner will reject as nonresponsive any bid or offer that does not include a completed 

certification of compliance with FAA’s Buy American Preference and BABA. 

 

The bidder or offeror certifies that all constructions materials, defined to mean an article, material, or supply 

other than an item of primarily iron or steel; a manufactured product; cement and cementitious materials; 

aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or consist 

primarily of: non-ferrous metals; plastic and polymer-based products (including polyvinylchloride, 

composite building materials, and polymers used in fiber optic cables); glass (including optic glass); 

lumber; or drywall used in the project are manufactured in the U.S.   

 

CERTIFICATION OF COMPLIANCE WITH FAA BUY AMERICAN PREFERENCE – 

CONSTRUCTION PROJECTS 

 

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this 

certification statement with its proposal.  The bidder or offeror must indicate how it intends to comply 

with 49 USC § 50101, BABA and other related Made in America Laws, U.S. statutes, guidance, and 

FAA policies, by selecting one of the following certification statements.  These statements are mutually 

exclusive.  Bidder must select one or the other (i.e., not both) by inserting a checkmark (✓) or the letter 

“X”. 

 Bidder or offeror hereby certifies that it will comply with 49 USC § 50101, BABA and other 

related U.S. statutes, guidance, and policies of the FAA by: 

a) Only installing iron, steel and manufactured products produced in the United States; 

b) Only installing construction materials defined as: an article, material, or supply – other 

than an item of primarily iron or steel; a manufactured product; cement and cementitious 

materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or 

additives that are or consist primarily of non-ferrous metals; plastic and polymer-based 

products (including polyvinylchloride, composite building materials, and polymers used 

in fiber optic cables); glass (including optic glass); lumber or drywall that have been 

manufactured in the United States.  

c) Installing manufactured products for which the Federal Aviation Administration (FAA) 

has issued a waiver as indicated by inclusion on the current FAA Nationwide Buy 

American Waivers Issued listing; or 
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d) Installing products listed as an Excepted Article, Material or Supply in Federal 

Acquisition Regulation Subpart 25.108. 

By selecting this certification statement, the bidder or offeror agrees: 

a) To provide to the Airport Sponsor or the FAA evidence that documents the source and 

origin of the iron, steel, and/or manufactured product.   

b) To faithfully comply with providing U.S. domestic products. 

c) To refrain from seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified.  

d) Certify that all construction materials used in the project are manufactured in the U.S. 

 

 The bidder or offeror hereby certifies it cannot comply with the 100 percent Buy American 

Preferences of 49 USC § 50101(a) but may qualify for a Type 3 or Type 4 waiver under 49 USC 

§ 50101(b).  By selecting this certification statement, the apparent bidder or offeror with the 

apparent low bid agrees: 

a) To the submit to the Airport Sponsor or FAA within 15 calendar days of being selected as 

the responsive bidder, a formal waiver request and required documentation that supports 

the type of waiver being requested.  

b) That failure to submit the required documentation within the specified timeframe is cause 

for a non-responsive determination that may result in rejection of the proposal. 

c) To faithfully comply with providing U.S. domestic products at or above the approved 

U.S. domestic content percentage as approved by the FAA. 

d) To furnish U.S. domestic product for any waiver request that the FAA rejects. 

e) To refrain from seeking a waiver request after establishment of the contract, unless 

extenuating circumstances emerge that the FAA determines justified.  

Required Documentation 

Type 2 Waiver (Nonavailability) - The iron, steel, manufactured goods or construction materials or 

manufactured goods are not available in sufficient quantity or quality in the United States. The required 

documentation for the Nonavailability waiver is 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire 

b) Record of thorough market research, consideration where appropriate of qualifying alternate 

items, products, or materials including;  

c) A description of the market research activities and methods used to identify domestically 

manufactured items capable of satisfying the requirement, including the timing of the research 

and conclusions reached on the availability of sources. 

Type 3 Waiver – The cost of components and subcomponents produced in the United States is more 

than 60 percent of the cost of all components and subcomponents of the “facility/project.” The required 

documentation for a Type 3 waiver is: 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire including;  

b) Listing of all manufactured products that are not comprised of 100 percent U.S. domestic content 

(excludes products listed on the FAA Nationwide Buy American Waivers Issued listing and 

products excluded by Federal Acquisition Regulation Subpart 25.108; products of unknown 

origin must be considered as non-domestic products in their entirety). 
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c) Cost of non-domestic components and subcomponents, excluding labor costs associated with 

final assembly and installation at project location. 

d) Percentage of non-domestic component and subcomponent cost as compared to total “facility” 

component and subcomponent costs, excluding labor costs associated with final assembly and 

installation at project location.   

Type 4 Waiver (Unreasonable Costs) - Applying this provision for iron, steel, manufactured goods or 

construction materials would increase the cost of the overall project by more than 25 percent. The 

required documentation for this waiver is: 

a) A completed Content Percentage Worksheet and Final Assembly Questionnaire from  

b) At minimum two comparable equal bids and/or offers; 

c) Receipt or record that demonstrates that supplier scouting called for in Executive Order 14005, 

indicates that no domestic source exists for the project and/or component;  

d) Completed waiver applications for each comparable bid and/or offer. 

False Statements:  Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of the 

Federal Aviation Administration and the making of a false, fictitious, or fraudulent certification may 

render the maker subject to prosecution under Title 18, United States Code. 

 

    

Date  Signature 

 

    

Company Name  Title 

 

(Buy American form(s) must be completed and submitted with the Proposal.) 
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CERTIFICATIONS 

 

BIDDER'S NAME:    

 

ADDRESS:   

 

TELEPHONE NO.:  FAX NO.   

 

IRS EMPLOYER IDENTIFICATION NUMBER:  

 

 

NOTICE OF NONSEGREGATED FACILITIES REQUIREMENT 

 

Notice to Prospective Federally Assisted Construction Contractors 

 

1. A Certification of Non-segregated Facilities shall be submitted prior to the award of a federally-

assisted construction contract exceeding $10,000 which is not exempt from the provisions of the 

Equal Opportunity Clause. 

2. Contractors receiving federally-assisted construction contract awards exceeding $10,000 which are 

not exempt from the provisions of the Equal Opportunity Clause will be required to provide for the 

forwarding of the following notice to prospective subcontractors for supplies and construction 

contracts where the subcontracts exceed $10,000 and are not exempt from the provisions of the Equal 

Opportunity Clause. 

3. The penalty for making false statements in offers is prescribed in 18 U.S.C. § 1001. 

 

Notice to Prospective Subcontractors of Requirements for Certification of Non-Segregated 

Facilities  

 

1. A Certification of Non-segregated Facilities shall be submitted prior to the award of a subcontract 

exceeding $10,000, which is not exempt from the provisions of the Equal Opportunity Clause. 

2. Contractors receiving subcontract awards exceeding $10,000 which are not exempt from the 

provisions of the Equal Opportunity Clause will be required to provide for the forwarding of this 

notice to prospective subcontractors for supplies and construction contracts where the subcontracts 

exceed $10,000 and are not exempt from the provisions of the Equal Opportunity Clause. 

3. The penalty for making false statements in offers is prescribed in 18 U.S.C. § 1001. 

 

* * * * * 

 

CERTIFICATION OF NON-SEGREGATED FACILITIES 

 

The federally-assisted construction contractor certifies that she or he does not maintain or provide, for his 

employees, any segregated facilities at any of his establishments and that she or he does not permit his 

employees to perform their services at any location, under his control, where segregated facilities are 

maintained.  The federally-assisted construction contractor certifies that she or he will not maintain or 

provide, for his employees, segregated facilities at any of his establishments and that she or he will not 

permit his employees to perform their services at any location under his control where segregated 

facilities are maintained.  The federally-assisted construction contractor agrees that a breach of this 

certification is a violation of the Equal Opportunity Clause in this contract. 

 

As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, 

restrooms, and washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage 

or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and 
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housing facilities provided for employees which are segregated by explicit directives or are, in fact, 

segregated on the basis of race, color, religion, or national origin because of habit, local custom, or any 

other reason.  The federally-assisted construction contractor agrees that (except where she or he has 

obtained identical certifications from proposed subcontractors for specific time periods) she or he will 

obtain identical certifications from proposed subcontractors prior to the award of subcontracts exceeding 

$10,000 which are not exempt from the provisions of the Equal Opportunity Clause and that she or he 

will retain such certifications in his files. 

 

* * * * * 

 

CERTIFICATION OF OFFEROR/BIDDER REGARDING DEBARMENT 

 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its 

principals are presently debarred or suspended by any Federal department or agency from participation in 

this transaction. 

 

 

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT 

 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered 

transaction”, must verify each lower tier participant of a “covered transaction” under the project is not 

presently debarred or otherwise disqualified from participation in this federally assisted project.  The 

successful bidder will accomplish this by: 

 

1. Checking the System for Award Management at website:  http://www.sam.gov 

 

2. Collecting a certification statement similar to the Certificate Regarding Debarment and 

Suspension (Bidder or Offeror), above. 

 

3. Inserting a clause or condition in the covered transaction with the lower tier contract 

 

If the FAA later determines that a lower tier participant failed to disclose to a higher tier participant that it 

was excluded or disqualified at the time it entered the covered transaction, the FAA may pursue any 

available remedies, including suspension and debarment of the non-compliant participant. 

 

* * * * * 

 

CERTIFICATION REGARDING LOBBYING 

 

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 

knowledge and belief, that: 

 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or 

Offeror, to any person for influencing or attempting to influence an officer or employee of an 

agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member 

of Congress in connection with the awarding of any Federal contract, the making of any Federal 

grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 

extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 

loan, or cooperative agreement.  

 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a Member of 
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Congress, an officer or employee of Congress, or an employee of a Member of Congress in 

connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall 

complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance 

with its instructions.  

 

(3) The undersigned shall require that the language of this certification be included in the award 

documents for all sub-awards at all tiers (including subcontracts, subgrants, and contracts under 

grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose 

accordingly. 

 

This certification is a material representation of fact upon which reliance was placed when this transaction 

was made or entered into. Submission of this certification is a prerequisite for making or entering into this 

transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 

certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 

each such failure. 

 

* * * * * 

 

CERTIFICATION OF OFFERER/BIDDER REGARDING TAX DELINQUENCY 

AND FELONY CONVICTIONS 

 

The Contractor must complete the following two certification statements. The Contractor must indicate 

its current status as it relates to tax delinquency and felony conviction by inserting a checkmark (✓) in 

the space following the applicable response. The Contractor agrees that, if awarded a contract resulting 

from this solicitation, it will incorporate this provision for certification in all lower tier subcontracts. 

 

Certifications 

 

 The Contractor represents that it is ( ✓ ) is not ( ✓ ) a corporation that has any unpaid Federal tax 

liability that has been assessed, for which all judicial and administrative remedies have been 

exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement 

with the authority responsible for collecting the tax liability. 

 

 The Contractor represents that it is ( ✓ ) is not ( ✓ ) a corporation that was convicted of a criminal 

violation under any Federal law within the preceding 24 months. 

 

Note 

 

If a Contractor responds in the affirmative to either of the above representations, the Contractor is 

ineligible to receive an award unless the Sponsor has received notification from the agency suspension 

and debarment official (SDO) that the SDO has considered suspension or debarment and determined 

that further action is not required to protect the Government’s interests.  The Contractor therefore must 

provide information to the owner about its tax liability or conviction to the Owner, who will then notify 

the FAA Airports District Office, which will then notify the agency’s SDO to facilitate completion of 

the required considerations before award decisions are made. 

 

Term Definitions 

 

Felony conviction: Felony conviction means a conviction within the preceding twenty four (24) 

months of a felony criminal violation under any Federal law and includes conviction of an 

offense defined in a section of the U.S. Code that specifically classifies the offense as a felony 

and conviction of an offense that is classified as a felony under 18 USC § 3559. 
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Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, 

for which all judicial and administrative remedies have been exhausted, or have lapsed, and that 

is not being paid in a timely manner pursuant to an agreement with the authority responsible for 

collecting the tax liability. 

 

* * * * * 

 

TRADE RESTRICTION CERTIFICATION 

 

By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant 

contract, the Offeror – 

 

1) is not owned or controlled by one or more citizens of a foreign country included in the list of 

countries that discriminate against U.S. firms as published by the Office of the United States 

Trade Representative (USTR); 

 

2) has not knowingly entered into any contract or subcontract for this project with a person that is 

a citizen or national of a foreign country included on the list of countries that discriminate 

against U.S. firms as published by the USTR; and  

 

3) has not entered into any subcontract for any product to be used on the Federal project that is 

produced in a foreign country included on the list of countries that discriminate against U.S. 

firms published by the USTR. 

 

This certification concerns a matter within the jurisdiction of an agency of the United States of America 

and the making of a false, fictitious, or fraudulent certification may render the maker subject to 

prosecution under Title 18 USC § 1001. 

 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor 

learns that its certification or that of a subcontractor was erroneous when submitted or has become 

erroneous by reason of changed circumstances.  The Contractor must require subcontractors provide 

immediate written notice to the Contractor if at any time it learns that its certification was erroneous by 

reason of changed circumstances. 

 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 

49 CFR § 30.17, no contract shall be awarded to an Offeror or subcontractor:  

 

1) who is owned or controlled by one or more citizens or nationals of a foreign country included on 

the list of countries that discriminate against U.S. firms published by the USTR; or  

 

2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign 

country on such USTR list; or  

 

3) who incorporates in the public works project any product of a foreign country on such USTR list. 

 

Nothing contained in the foregoing shall be construed to require establishment of a system of records in 

order to render, in good faith, the certification required by this provision.  The knowledge and 

information of a contractor is not required to exceed that which is normally possessed by a prudent 

person in the ordinary course of business dealings. 
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The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this 

provision for certification without modification in all lower tier subcontracts. The Contractor may rely 

on the certification of a prospective subcontractor that it is not a firm from a foreign country included on 

the list of countries that discriminate against U.S. firms as published by USTR, unless the Offeror has 

knowledge that the certification is erroneous. 

 

This certification is a material representation of fact upon which reliance was placed when making an 

award.  If it is later determined that the Contractor or subcontractor knowingly rendered an erroneous 

certification, the Federal Aviation Administration (FAA) may direct through the Owner cancellation of 

the contract or subcontract for default at no cost to the Owner or the FAA. 

 

* * * * * 

 

CERTIFICATION REGARDING DOMESTIC PREFERENCES FOR PROCUREMENTS 

 

The Bidder or Offeror certifies by signing and submitting this bid or proposal that, to the greatest extent 

practicable, the Bidder or Offeror has provided a preference for the purchase, acquisition, or use of goods, 

products, or materials produced in the United States (including, but not limited to, iron, aluminum, steel, 

cement, and other manufactured products) in compliance with 2 CFR § 200.322. 

 

 

 

Printed Name & Title:   

 

Signature:   

 

Date:   

 

(These certifications must be completed and submitted with the Proposal.) 
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BIDDER'S STATEMENT OF PREVIOUS CONTRACTS SUBJECT TO EEO CLAUSE 

AS DESCRIBED IN SPECIAL PROVISIONS TO THE GENERAL PROVISIONS,  

SECTION SP 70-23, SUBSECTION A16 

 

 

 

The Bidder shall complete the following statement by checking the appropriate boxes. 

 

The Bidder has ____ has not ____ participated in a previous contract subject to the Equal 

Opportunity Clause prescribed by Executive Order 11246, as amended, of September 24, 1965. 

 

The Bidder has ____ has not ____ submitted all compliance reports in connection with any such 

contract due under the applicable filing requirements; and that representations indicating submission of 

required compliance reports signed by proposed subcontractors will be obtained prior to award of 

subcontracts. 

 

If the Bidder has participated in a previous contract subject to the Equal Opportunity Clause and 

has not submitted compliance reports due under applicable filing requirements, the Bidder shall submit a 

compliance report on Standard Form 100, "Employee Information Report EEO-1", attached to this 

proposal. 
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CERTIFICATION FOR RECEIPT OF ADDENDA 

 

 

Receipt of the following Addenda is acknowledged: 

 

 

ADDENDUM NO.:   DATED:   

 

ADDENDUM NO.:   DATED:   

 

ADDENDUM NO.:   DATED:   

 

 

 

  

(Firm or Corporation Making Bid) 

 

 

  

(Signature of Authorized Person) 

 

 

P.O. Address:   

 

Dated:   

 

 

 

(This form must be completed and submitted with the Proposal.) 
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STATEMENT OF SURETY'S INTENT 

 

 

 

TO:    

 

We have reviewed the bid of   

(Contractor) 

of   

(Address) 

for the   Zero Emissions Vehicles (ZEV) Charging Stations Installation , 

 

project for which bids will be received on:    

(Bid Opening Date) 

 

and wish to advise that should this Bid of the Contractor be accepted and the Contract awarded to him, it 

is our present intention to become surety on the performance bond and labor and material bond required 

by the Contract. 

 

Any arrangement for the bonds required by the Contract is a matter between the Contractor and ourselves 

and we assure no liability to you or third parties if for any reason we do not execute the requisite bonds. 

 

We are duly authorized to do business in the State of . 

 

 

ATTEST:     

 

  

Surety's Authorized Signature(s) 

 

 

 

 

(Corporate seal, if any. If no seal, write "No Seal" across this place and sign.) 

 

 

 

 

ATTACH PROPOSAL GUARANTEE 

 

 

 

 

ATTACH POWER OF ATTORNEY 

 

 

 

 

(This form must be complete and submitted with the Proposal. 

Copies of this form may be filled out and attached to this page.) 
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IRANIAN ENERGY SECTOR DIVESTMENT STATEMENT 
 

1. Contractor/Proposer hereby represents that said Contractor/Proposer is in compliance with New 

York State General Municipal Law Section 103-g entitled “Iranian Energy Sector Divestment”, in 

that said Contractor/Proposer has not: 

(a) Provided goods or services of $20 Million or more in the energy sector of Iran 

including but not limited to the provision of oil or liquefied natural gas tankers or 

products used to construct or maintain pipelines used to transport oil or  liquefied 

natural gas for the energy sector of Iran; or 

 

(b) Acted as a financial institution and extended $20 Million or more in credit to another 

person for forty-five days or more, if that person’s intent was to use the credit to 

provide goods or services in the energy sector in Iran. 

 

2. Any Contractor/Proposer who has undertaken any of the above and is identified on a list created 

pursuant to Section 165-a (3)(b) of the New York State Finance Law as a person engaging in 

investment activities in Iran, shall not be deemed a responsible bidder pursuant to Section 103 of 

the New York State General Municipal Law. 

 

3. Except as otherwise specifically provided herein, every Contractor/Proposer submitting a 

bid/proposal in response to this Request for Bids/Request for Proposals must certify and affirm 

the following under penalties of perjury: 

(a) “By submission of this bid, each bidder and each person signing on behalf of any 

bidder certifies, and in the case of a joint bid, each party thereto certifies as to its 

own organization, under penalty of perjury, that to the best of its knowledge and 

belief, that each bidder is not on the list created pursuant to NYS Finance Law 

Section 165-a (3)(b).” 

 

4. Except as otherwise specifically provided herein, any Bid/Proposal that is submitted without 

having complied with subdivision (a) above, shall not be considered for award. In any case where 

the Bidder/Proposer cannot make the certification as set forth in subdivision (a) above, the 

Bidder/Proposer shall so state and shall furnish with the bid a signed statement setting forth in 

detail the reasons therefore. The Owner reserves its rights, in accordance with General Municipal 

Law Section 103-g to award the Bid/Proposal to any Bidder/Proposer who cannot make the 

certification, on a case-by-case basis under the following circumstances: 

(1) The investment activities in Iran were made before April 12, 2012, the investment 

activities in Iran have not been expanded or renewed after April 12, 2012, and the 

Bidder/Proposer has adopted, publicized and is implementing a formal plan to cease 

the investment activities in Iran and to refrain from engaging in any new investments 

in Iran; or 

 

(2) The Owner has made a determination that the goods or services are necessary for the 

Owner to perform its functions and that, absent such an exemption, the Owner would 

be unable to obtain the goods or services for which the Bid/Proposal is offered. Such 

determination shall be made by the Owner in writing and shall be a public document. 

 

5. Bidder or Proposer shall sign and notarize the attached “Certification of Compliance with 

the Iran Divestment Act” form with your proposal. 
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CERTIFICATION OF COMPLIANCE WITH THE IRAN DIVESTMENT ACT 

 

 

As a result of the Iran Divestment Act of 2012 (the “Act”), Chapter 1 of the 2012 Laws of New York, a 

new provision has been added to State Finance Law (SFL) § 165-a and New York General Municipal 

Law § 103-g, both effective April 12, 2012.  Under the Act, the Commissioner of the Office of General 

Services (OGS) will be developing a list of “persons” who are engaged in “investment activities in Iran” 

(both are defined terms in the law) (the “Prohibited Entities List").  Pursuant to SFL § 165-a(3)(b), the 

initial list is expected to be issued no later than 120 days after the Act’s effective date at which time it will 

be posted on the OGS website. 

 

By submitting a bid in response to this solicitation or by assuming the responsibility of a Contract 

awarded hereunder, each Bidder/Contractor, any person signing on behalf of any Bidder/Contractor and 

any assignee or subcontractor and, in the case of a joint bid, each party thereto, certifies, under penalty of 

perjury, that once the Prohibited Entities List is posted on the OGS website, that to the best of its 

knowledge and belief, that each Bidder/Contractor and any subcontractor or assignee is not identified on 

the Prohibited Entities List created pursuant to SFL § 165-a(3)(b). 

 

Additionally, Bidder/Contractor is advised that once the Prohibited Entities List is posted on the OGS 

Website, any Bidder/Contractor seeking to renew or extend a Contract or assume the responsibility of a 

Contract awarded in response to this solicitation must certify at the time the Contract is renewed, 

extended or assigned that it is not included on the Prohibited Entities List. 

 

During the term of the Contract, should the Owner receive information that a Bidder/Contractor is in 

violation of the above-referenced certification, the Owner will offer the person or entity an opportunity to 

respond.  If the person or entity fails to demonstrate that he/she/it has ceased engagement in the 

investment which is in violation of the Act within 90 days after the determination of such violation, then 

the Owner shall take such action as may be appropriate including, but not limited to, imposing sanctions, 

seeking compliance, recovering damages or declaring the Bidder/Contractor in default. 

 

The Owner reserves the right to reject any bid or request for assignment for a Bidder/Contractor that 

appears on the Prohibited Entities List prior to the award of a contract and to pursue a responsibility 

review with respect to any Bidder/Contractor that is awarded a contract and subsequently appears on the 

Prohibited Entities List. 

 

I, ___________________________________________________, being duly sworn, deposes and says  

 

that he/she is the _________________________ of the ______________________________________ 

Corporation and that neither the Bidder/Contractor nor any proposed subcontractor is identified on the 

Prohibited Entities List. 

 

_____________________________________________ 

       SIGNED 

SWORN to before me this 

 

_______________ day of  ______________________,   20___ 

 

Notary Public:  _________________________ 

 

(This form must be completed and submitted with the Proposal.) 
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DISADVANTAGED BUSINESS ENTERPRISE (DBE)  

AND SMALL BUSINESS ELEMENT (SBE) STATEMENT 

 

The requirements of 49 CFR Part 26, Regulations of the U.S. Department of Transportation, apply to this 

contract.  It is the policy of the Sponsor to practice nondiscrimination based on race, color, sex, or 

national origin in the award or performance of this contract. 

 

DISADVANTAGED BUSINESS ENTERPRISE: 

 

This Contract does not have a Disadvantaged Business Enterprise goal. 

 

SMALL BUSINESS PARTICIPATION: 

 

The Sponsor has determined that the Small Business Element (SBE) is a condition of the contract.  We 

encourage the participation of small businesses on this contract.  

 

 

 

 

 

IRS Number:   

 

  

Signature and Title 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(This form must be completed and submitted with the Proposal.) 
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BIDDER’S LIST COLLECTION FORM 

(Bidder’s Information) 

 

The sponsor is required by CFR Title 49, Subtitle A, Part 26, Subpart A, Section 26.11 to collect the 

following information from the bidder. As such, it is the responsibility of the bidder to complete the 

following information as a condition of submitting a proposal for this project. The sponsor will consider 

incomplete information to be an irregular proposal. 

 

Airport Name:  Oswego County Airport  AIP No.     

 

Project Name:  Zero Emissions Vehicles (ZEV) Charing Stations Installation  

 

Bidder’s Information 

Firm Name 

Firm Street Address, 

City, State, Zip Code, 

Phone No. 

DBE/Non 

DBE 

Status 

Age of Firm 
Annual Gross 

Receipts 

Scope of Work 

/ NAICS 

Code(s) 

  

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 

 DBE 

 

 Non-DBE 

 

 Less than 1 year 

 

 1-3 years 

 

 4-7 years 

 

 8-10 years 

 

 More than 10 yrs. 

 

 

 Less than $500K 

 

 $500K - $1M 

 

 $1-$2M 

 

 $2-$5M 

 

 More than $5M 

 

 

(This form must be completed and submitted with the Proposal.) 
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BIDDER’S LIST COLLECTION FORM 

(Subcontractor’s Information) 

 

The sponsor is required by CFR Title 49, Subtitle A, Part 26, Subpart A, Section 26.11 to collect the 

following information from each subcontractor submitting a quote, bid or proposal to the bidder. 

As such, it is the responsibility of the bidder to complete the following information as a condition of 

submitting a proposal for this project. The sponsor will consider incomplete information to be an irregular 

proposal. 
 

Please note that the information requested below must be filled out for each quote received by the bidder, 

regardless of DBE status. For example, if the bidder requests quotes from three contractors for electrical 

work, the information requested below must filled out for the three subcontractors. It is important to 

note that providing the information does not commit the bidder to using any one of the three 

subcontractors in the work. 
 

Airport Name:  Oswego County Airport  AIP No.     

 

Project Name:  Zero Emissions Vehicles (ZEV) Charging Stations Installation  

 

Contractor’s Name:    

 

Subcontractor’s Information 

Firm Name 

Firm Street Address, 

City, State, Zip Code, 

Phone No. 

DBE/Non 

DBE 

Status 

Age of Firm 
Annual Gross 

Receipts 

Scope of Work 

/ NAICS 

Code(s) 

  

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 DBE 

 

 Non-DBE 

 

 Less than 1 year 

 

 1-3 years 

 

 4-7 years 

 

 8-10 years 

 

 More than 10 yrs. 

 

 Less than $500K 

 

 $500K - $1M 

 

 $1-$2M 

 

 $2-$5M 

 

 More than $5M 

 

  

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 DBE 

 

 Non-DBE 

 

 Less than 1 year 

 

 1-3 years 

 

 4-7 years 

 

 8-10 years 

 

 More than 10 yrs. 

 

 Less than $500K 

 

 $500K - $1M 

 

 $1-$2M 

 

 $2-$5M 

 

 More than $5M 
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Firm Name 

Firm Street Address, 

City, State, Zip Code, 

Phone No. 

DBE/Non 

DBE 

Status 

Age of Firm 
Annual Gross 

Receipts 

Scope of Work 

/ NAICS 

Code(s) 

  

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 DBE 

 

 Non-DBE 

 

 Less than 1 year 

 

 1-3 years 

 

 4-7 years 

 

 8-10 years 

 

 More than 10 yrs. 

 

 Less than $500K 

 

 $500K - $1M 

 

 $1-$2M 

 

 $2-$5M 

 

 More than $5M 

 

  

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 DBE 

 

 Non-DBE 

 

 Less than 1 year 

 

 1-3 years 

 

 4-7 years 

 

 8-10 years 

 

 More than 10 yrs. 

 

 Less than $500K 

 

 $500K - $1M 

 

 $1-$2M 

 

 $2-$5M 

 

 More than $5M 

 

  

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 DBE 

 

 Non-DBE 

 

 Less than 1 year 

 

 1-3 years 

 

 4-7 years 

 

 8-10 years 

 

 More than 10 yrs. 

 

 Less than $500K 

 

 $500K - $1M 

 

 $1-$2M 

 

 $2-$5M 

 

 More than $5M 

 

  

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 DBE 

 

 Non-DBE 

 

 Less than 1 year 

 

 1-3 years 

 

 4-7 years 

 

 8-10 years 

 

 More than 10 yrs. 

 

 Less than $500K 

 

 $500K - $1M 

 

 $1-$2M 

 

 $2-$5M 

 

 More than $5M 

 

  

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 

___________________ 

 DBE 

 

 Non-DBE 

 

 Less than 1 year 

 

 1-3 years 

 

 4-7 years 

 

 8-10 years 

 

 More than 10 yrs. 

 

 Less than $500K 

 

 $500K - $1M 

 

 $1-$2M 

 

 $2-$5M 

 

 More than $5M 

 

(Copy this form and submit with your original proposal if more space is needed.) 

(This form must be completed and submitted with the Proposal.) 
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CONTRACTOR’S DBE PLAN 
(Submit this form and attach a DBE Letter of Intent Form for each DBE subcontractor, supplier or manufacturer.) 

 

Airport Name:  Oswego County Airport  

 

Project Name:  Zero Emissions Vehicles (ZEV) Charging Stations Installation  

 

FAA AIP Project No:    

 

Total Awarded Contract Amount:  $  

 

Name of Bidder’s Firm:   

 

Street Address:   

 

City: State: Zip:   

 

Printed name of signer:  

 

Printed title of signer:  

 

DBE UTILIZATION SUMMARY 

                                       DBE Contract Amount                       DBE Value                             Contract %  

DBE Prime Contractor $__________ x 1.00 = $__________________ ________________% 

DBE Subcontractors $__________ x 1.00 = $__________________ ________________% 

DBE Suppliers *  

          Dealer $__________ x 0.60 = $__________________ ________________% 

          Distributor $__________ x 0.40 = $__________________ ________________% 

DBE Manufacturers $__________ x 1.00 = $__________________ ________________% 

Total Proposed DBE Participation **  $__________________ ________________% 

Established DBE Goal  $__________________ ________________% 

* DBE Suppliers must complete the USDOT Dealer / Distributor classification form. This form must be included 

with the submission of the DBE plan. 

** If the total proposed DBE participation is less than the established DBE goal, bidder must provide written 

documentation of the good faith efforts as required by 49 CFR Part 26, Appendix A. 

 

Affirmation: 

The undersigned hereby assures that the information included herein is true and correct, and that the DBE firm(s) 

listed on the attached DBE Letter of Intent Forms have agreed to perform a commercially useful function in the work 

items noted for each firm.  The undersigned further understands that no changes to this plan may be made without 

prior approval from the Civil Rights Staff of the Federal Aviation Administration. 

 

 

By:  

 (Signature of Bidder’s representative) (Title) 

 

(This form must be completed and submitted with the Proposal.) 
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DBE LETTER OF INTENT FORM 
(Submit one form for each DBE subcontractor, supplier or manufacturer.) 

 

Project Name/Location:  Zero Emissions Vehicles (ZEV) Charging Stations Installation / Oswego County Airport  

 

FAA AIP Project No:    

 

Name of Bidder’s Firm:   

 

Street Address:   

 

City: State: Zip:   

 

Name of DBE firm:   

 

Street Address:   

 

City: State: Zip:   

 

Contact Person:  ____________________________________Telephone:  _________________________________ 

 

Certifying Agency: __________________________________________Expiration Date:  ____________________ 

 (DBE firm shall submit evidence, such as a photocopy, of their certification status) 

 

Classification:  Prime Contractor  Subcontractor  Joint Venture 

  Supplier / Dealer  Supplier / Distributor  Manufacturer 

 

Disadvantaged Group (check one): 

Black American  

Male  

Female  

Hispanic American  

Male  

Female  

Native American  

Male  

Female  

Subcont. Asian American  

Male  

Female  

Asian Pacific American  

Male  

Female  

Non-Minority  

Male  

Female  

Other (not of any group listed here)  

Male  

Female  

 

SUMMARY OF WORK ITEMS 

Work Item(s) Description of Work Item NAICS Estimated Quantity Total Value 

     

     

     

     

     

The bidder is committed to utilizing the above-named DBE firm for the work described above.  The estimated dollar value of this 

work is $ __________________________________________. 

 

Affirmation: 

 

The above-named DBE firm affirms that it will perform the portion of the contract for the estimated dollar value as stated above. 

 

By:  

 (Signature of DBE firm’s representative) (Title) 

 

By:  

 (Signature of Bidders representative) (Title) 

 

If the bidder does not receive award of the prime contract, any and all representations in this Letter of Intent and 

Affirmation shall be null and void. 

 

(This form must be completed and submitted with the Proposal.)  
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SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) CERTIFICATION 
 

 

 

Project Location:    

 

Project Name:    

 

Contractor's Official Name:   

 

Contact Person: _____________________________________ Telephone:   

 

Street Address:   

 

City: State: Zip:   

 

 

Certification Statement: 

 

I certify that I have read the Construction Safety and Phasing Plan (CSPP) included in the Contract 

Documents and if awarded this Contract, I will abide by its requirements as written. 

 

I certify that I have read the Safety Plan Compliance Document (SPCD) included in the Contract 

Documents and if awarded this Contract, I will abide by its requirements as written; 

 

I certify that I will provide the information required in the SPCD prior to the start of construction work, if 

awarded this Contract, and that I will provide any additional information requested by the Owner. 

 

 

    

Printed Name of Signer  Signature 

 

 

    

Title  Date 
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PREVENTION OF SEXUAL HARASSMENT 
 

 

Section 201-g of the New York State Labor Law requires employers to adopt a sexual harassment 

prevention policy, make such policy available to its employees, and provide sexual harassment training to 

its employees, consistent with model policies, guidance, and regulations developed by the New York 

State Department of Labor.  (https://www.ny.gov/combating-sexual-harassment-workplace/employers)   

 

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, 

and in the case of a joint bid each party thereto certifies as to its own organization, under penalty of 

perjury, that the bidder has and has implemented a written policy addressing sexual harassment 

prevention in the workplace and provides annual sexual harassment prevention training to all of its 

employees. Such policy shall, at a minimum, meet the requirements of section two hundred one-g of the 

labor law. 

 

Such certification is consistent with the requirements of New York State Finance Law Section 

139-L, which provides that a bid shall not be considered for award nor shall any award be made to a 

bidder who has not completed this certification; provided, however, that if the bidder cannot make the 

foregoing certification, such bidder shall so state at the time of bid submission and shall furnish with the 

bid a signed statement which sets forth in detail the reasons therefor. 

 

By signing below, this bid shall be deemed to have been authorized by the board of directors of 

such bidder, and such authorization shall be deemed to include the signing and submission of such bid 

and the inclusion therein of such statement as the act and deed of the corporation. 

 

******* 

 

Under penalty of perjury, by signing below, I submit this bid on behalf of the firm, and certify 

that the firm has and has implemented a written policy addressing sexual harassment prevention in the 

workplace and provides annual sexual harassment prevention training to all of its employees.  

 

 

 

Firm Name:  ________________________________  Date: _________________________ 

 

 

Signature of Authorized Person: ________________________________________________________ 

 

 

Printed Name and Title   

of Authorized Person:   ________________________________________________________ 

 

 

 

 

(This form must be completed and submitted with the Proposal.) 

 

 

 

 

 

 

https://www.ny.gov/combating-sexual-harassment-workplace/employers
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  NON-VENDOR RESPONSE 

 

The Oswego County Purchasing Department is interested in the reasons why prospective bidders fail to 

submit bids.  Failure to submit a bid without explanation may result in removal of your firm from our 

bidders’ list.  If you are NOT submitting a bid in this proposal, please indicate the reason(s) by checking 

off one or more of the items below and return this form to the above address. 

 

  1. Unable to bid at this time but would like to receive future bid requests. 

 

  2. Items or material not    manufactured,   distributed, 

    stocked,   furnished. 

 

  3. Materials or items we have to offer do not fully meet all the requirements of 

  standards specified. 

 

  4. Specifications not clearly understood or applicable as follows: (ex.: too vague,  

  too rigid, etc.)            

              

 

  5. We cannot meet the time of delivery of items or materials specified. 

 

  6. Insufficient time allowed for preparation and submission of bid. 

 

  7. Other reasons:           

              

              

 

You may remove our name from the bid list for: 

 

   This Commodity Group    This Item or Material    All Bids 

 

 

 

              

Authorized Signature     Company 

              

Type or Print Name     Address 

              

Title      

       ( )      

Date       Telephone Number 

 

 

 

 

END OF PROPOSAL 
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CONTRACT FORM    

 

 
THIS AGREEMENT is dated as of the _____ day of _______________ in the year 20___ by and between 

Oswego County, a New York municipal corporation, having an address at 46 East Bridge Street, Oswego, 

New York 13126 (hereinafter called Owner) and ______________________________________  

having an address at _____________________________________________________________________  

____________________________________________________________ (hereinafter called Contractor). 

 

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows: 

 

ARTICLE 1 - WORK 

 

Contractor shall perform, construct and complete all Work as specified and indicated in the Zero Emissions 

Vehicles (ZEV) Charing Stations Installation Contract. 

 

ARTICLE 2 - CONTRACT TIMES 

 

2.1 Contract Time.  The Work shall be substantially complete within the Contract Time as stated in 

General Provisions Section 80-08 “Failure to Complete on Time”, and accepted in accordance with 

General Provisions Section 50-15 “Final Acceptance”.  In addition, intermediate stages or 

sequences of the Work shall be substantially completed and accepted as in accordance with General 

Provisions Section 80-08.  

 

2.2 Damages for Delay in Completion.  If the Work is uncompleted after the Contract Time, including 

all extensions and adjustments in accordance with General Provisions Section 80-07 

“Determination and Extension of Contract Time”, the sum stipulated in General Provisions Section 

80-08 “Failure to Complete on Time” will be deducted from any money due or to become due the 

Contractor or their surety.  Such deducted sums shall not be deducted as a penalty but shall be 

considered as liquidation of a reasonable portion of damages including but not limited to 

additional engineering services that will be incurred by the Owner should the Contractor fail to 

complete the work in the Contract Time provided in this Contract. 

 

ARTICLE 3 - CONTRACT PRICE 

 

3.1 The Owner will pay Contractor for completion of the Work in accordance with the Contract for the 

Total _______________________________________ in the amount of $_________________, 

hereby identified as the Contract Price, as shown in the Contractor's Proposal, with discrepancies 

corrected in accordance with General Provisions Section 30-01 “Consideration of Proposals” if 

applicable. 

 

3.2 When unit bid price items are included in the Contract Price, the quantities of various units 

contained in the Proposal are estimated and payment to the Contractor will be made only for the 

actual quantities of units that are incorporated in the Work or materials furnished in accordance 

with the plans and specifications, as determined by the Engineer in accordance with General 

Provisions Section 90, “Measurement and Payment”. 

 

ARTICLE 4 - PAYMENT PROCEDURES 

 

4.1 Partial Payments.  Partial payments will be made at least once per month based on the Engineer’s 

estimate in accordance with General Provisions Section 90, “Measurement and Payment”.  
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Progress payments will be made in accordance with General Provision Section 90-06, “Partial 

Payments”. 

 

4.2 Retainage.  From the total of the amount determined to be payable on a partial payment, the 

amount specified in General Provisions Section 90-06, “Partial Payments”, will be deducted and 

retained by the Owner until the final payment is made. 

 

4.3 Final Payment:  Final payment will be made in accordance with General Provisions Section 90-09, 

“Acceptance and Final Payment”. 

 

4.4 Withholding of Payments:  Payment, or partial payment, will be withheld by the Owner because 

of claims made or liens filed in connection with the Contract in accordance with General Provisions 

Section 90-13, “Lien Law”. 

 

ARTICLE 5 - CONTRACTOR'S REPRESENTATIONS 

 

In executing this Agreement, Contractor makes the following representations: 

 

5.1 Contractor has examined and carefully studied the Contract including Addenda. 

 

5.2 Contractor is familiar with and is satisfied as to all federal, state and local Laws and Regulations 

that may affect cost, progress, performance and furnishing of the Work. 

 

5.3 Contractor has carefully studied all reports of explorations and tests of subsurface conditions at or 

contiguous to the site and all drawings of physical conditions in or relating to existing surface or 

subsurface structures at or contiguous to the site (except Underground Facilities) which have been 

identified in the Contract.  Contractor acknowledges that such reports and drawings are not part of 

the Contract and may not be complete for Contractor's purposes. Contractor acknowledges that 

Owner and Engineer do not assume responsibility for the accuracy or completeness of information 

and data shown or indicated in the Contract with respect to Underground Facilities at or contiguous 

to the site. Contractor does not consider that any additional examinations, investigations, 

explorations, tests, studies or data are necessary for the performance and furnishing of the Work at 

the Contract Price, within the Contract Times and in accordance with the other terms and conditions 

of the Contract. 

 

5.4 Contractor is aware of the general nature of work to be performed by Owner and others at the site 

that relates to the Work as indicated in the Contract. 

 

5.5 Contractor has correlated the information known to Contractor, information and observations 

obtained from visits to the site, reports and drawings identified in the Contract and all additional 

examinations, investigations, explorations, tests, studies and data with the Contract. 

 

5.6 Contractor has given Design Engineer written notice of all conflicts, errors, ambiguities or 

discrepancies that Contractor has discovered in the Contract and the written resolution thereof by 

the Design Engineer is acceptable to Contractor, and the Contract is generally sufficient to indicate 

and convey understanding of all terms and conditions for performance and furnishing of the Work. 

 

5.7 If this Project utilizes multiple prime contracts, the Contractor has examined the Contract for all 

prime contracts and has acquired sufficient knowledge of the required work of the other prime 

contractors to the extent that Contractor clearly understands his own obligations and responsibilities 

relative to the other prime contracts. 
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ARTICLE 6 - CONTRACT 

 

The Contract which comprises the entire Agreement between Owner and Contractor concerning the Work 

consists of the following: 

 

6.1 The Proposal with discrepancies corrected. 

 

6.2 This Contract Form. 

 

6.3 The Contractor’s Performance Bond and Payment Bond. 

 

6.4 The Contractor’s Certificates of Insurance. 

 

6.5 The Notice of Award and Notice to Proceed. 

 

6.6 The General Provisions and the Technical Specifications, which are a part of the Contract. 

 

6.7 The Contract Drawings as listed in the Table of Contents. 

 

6.8 Addenda listed below: 

 

Addendum No. Date 

 

___ ________________ 

___ ________________ 

___ ________________ 

 

6.9 There are no documents other than those listed above in this Article 6.  The Contract may only be 

modified by Supplement Agreement. 

 

ARTICLE 7 - MISCELLANEOUS 

 

7.1 Terms used in this Agreement shall have the meanings in the General Provision Section 10, 

“Definition of Terms”. 

 

7.2 No assignment by a party hereto of any rights under or interests in the Contract will be binding on 

another party hereto without the written consent of the party sought to be bound; and specifically 

but without limitation, moneys that may become due and moneys that are due may not be assigned 

without such consent (except to the extent that the effect of this restriction may be limited by law), 

and unless specifically stated to the contrary in any written consent to an assignment no assignment 

will release or discharge the assignor from any duty or responsibility under the Contract. 

 

7.3 Owner and Contractor each binds itself, its partners, successors, assigns and legal representatives to 

the other party hereto, his partners, successors, assigns and legal representatives in respect to all 

covenants, agreements and obligations contained in the Contract. 

 

7.4 Any provision or part of the Contract held to be void or unenforceable under any Law or Regulation 

shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon 

Owner or Contractor, who agree that the Contract shall be reformed to replace such stricken 

provision or part thereof with a valid and enforceable provision that comes as close as possible to 

expressing the intention of the stricken provision. 
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IN WITNESS WHEREOF, Owner and Contractor have signed  copies of this Agreement.  This 

Agreement will be effective on the day and year first above written. 

 

 

 
 

OWNER 
 
 
 

  (SEAL) 
 

 

 

 
 
CONTRACTOR: 

 
 
 
  (SEAL) 

(Company Name) 
 
 

  

 (Signature) 

 

 

  

 (Printed Name) 
 
 

  

 (Printed Title) 
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(ACKNOWLEDGMENT OF OFFICER OF OWNER) 

 

 

STATE OF NEW YORK 

 SS: 

COUNTY OF OSWEGO 

 

On the ________ day of _______________ in the year 20__, before me, the undersigned, a Notary Public 

in and for said State, personally appeared____________________________________ , personally known 

to me or proved to me on the basis of satisfactory evidence to be the individual(s) whose name(s) is (are) 

subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 

his/her/their capacity(ies), and that by his/her/their signature(s) on the instrument, the individual(s), or the 

person upon behalf of which the individual(s) acted, executed the instrument. 

 

 

  

Notary Public 

 

 

 

 

 

(ACKNOWLEDGMENT OF CONTRACTOR, IF A CORPORATION) 

 

STATE OF   

 SS: 

COUNTY OF   

 

On the ________ day of _______________ in the year 20__, before me, the undersigned, a Notary Public 

in and for said State, personally appeared ________________________________ 

to me known, who, being by me duly sworn, did depose and say that he/she/they reside(s) at ___ 

_____________________________________________________________________________, 

that he/she/they is(are) the ______________________ of _______________________________, 

the corporation described in and which executed the above instrument; and that he/she/they know(s) the 

seal of said corporation; that the seal affixed to said instrument is such corporate seal; that it was so 

affixed by authority of the board of directors of said corporation, and that he/she/they signed his/her/their 

name(s) thereto by like authority. 

 

 

  

Notary Public 
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(ACKNOWLEDGMENT OF CONTRACTOR, IF OTHER THAN A CORPORATION) 

 

 

STATE OF   

 SS: 

COUNTY OF     

 

 

On the ________ day of _______________ in the year 20__, before me, the undersigned, a Notary Public 

in and for said State, personally appeared ________________________________, personally known to 

me or proved to me on the basis of satisfactory evidence to be the individual(s) whose name(s) is(are) 

subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 

his/her/their capacity(ies), and that by his/her/their signature(s) on the instrument, the individual(s), or the 

person upon behalf of which the individual(s) acted, executed the instrument. 

 

  

Notary Public 

 

 

 

 

(CERTIFICATE OF OWNER'S ATTORNEY) 

 

 

I, the undersigned, ____________________________________________________________, the duly 

authorized and acting legal representative of the Owner, do hereby certify as follows: 

 

I have examined the foregoing Contract and surety bond and the manner of execution thereof, and 

I am of the opinion that each of the aforesaid Agreements has been duly executed by the proper 

parties thereto acting through their duly authorized representatives; that said representatives have 

full power and authority to execute said Agreements on behalf of the respective parties named 

therein; and that the foregoing Agreements constitute valid and legally binding obligations upon 

the parties executing the same in accordance with the terms, conditions, and provisions thereof. 

 

 

  

 Owner’s Attorney 

 

  

 Date 

 

 

END OF CONTRACT FORM 
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Section 10 Definition of Terms GP 10-1 

Part 1 – General Contract Provisions   

Section 10 Definition of Terms 

When the following terms are used in these specifications, in the contract, or in any documents or other 

instruments pertaining to construction where these specifications govern, the intent and meaning shall be 

defined as follows:  

Paragraph 

Number 
Term Definition 

10-01 AASHTO The American Association of State Highway and Transportation 

Officials.   

10-02 Access Road The right-of-way, the roadway and all improvements constructed 

thereon connecting the airport to a public roadway. 

10-03 Advertisement A public announcement, as required by local law, inviting bids 

for work to be performed and materials to be furnished. 

10-04 Airport Airport means an area of land or water which is used or intended 

to be used for the landing and takeoff of aircraft; an appurtenant 

area used or intended to be used for airport buildings or other 

airport facilities or rights of way; airport buildings and facilities 

located in any of these areas, and a heliport. 

10-05 Airport Improvement 

Program (AIP) 
A grant-in-aid program, administered by the Federal Aviation 

Administration (FAA). 

10-06 Air Operations Area 

(AOA) 
The term air operations area (AOA) shall mean any area of the 

airport used or intended to be used for the landing, takeoff, or 

surface maneuvering of aircraft. An air operation area shall 

include such paved or unpaved areas that are used or intended to 

be used for the unobstructed movement of aircraft in addition to 

its associated runway, taxiway, or apron. 

10-07 Apron Area where aircraft are parked, unloaded or loaded, fueled and/or 

serviced.   

10-08 ASTM International 

(ASTM) 
Formerly known as the American Society for Testing and 

Materials (ASTM). 

10-09 Award The Owner’s notice to the successful bidder of the acceptance of 

the submitted bid. 

10-10 Bidder Any individual, partnership, firm, or corporation, acting directly 

or through a duly authorized representative, who submits a 

proposal for the work contemplated. 
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Section 10 Definition of Terms GP 10-2 

Paragraph 

Number 
Term Definition 

10-11 Building Area An area on the airport to be used, considered, or intended to be 

used for airport buildings or other airport facilities or rights-of-

way together with all airport buildings and facilities located 

thereon. 

10-12 Calendar Day Every day shown on the calendar. 

10-13 Certificate of Analysis 

(COA) 

The COA is the manufacturer’s Certificate of Compliance (COC) 

including all applicable test results required by the specifications. 

10-14 Certificate of 

Compliance (COC) 

The manufacturer’s certification stating that materials or 

assemblies furnished fully comply with the requirements of the 

contract. The certificate shall be signed by the manufacturer’s 

authorized representative.  

10-15 Change Order A written order to the Contractor covering changes in the plans, 

specifications, or proposal quantities and establishing the basis of 

payment and contract time adjustment, if any, for work within 

the scope of the contract and necessary to complete the project. 

10-16 Contract A written agreement between the Owner and the Contractor that 

establishes the obligations of the parties including but not limited 

to performance of work, furnishing of labor, equipment and 

materials and the basis of payment.   

The awarded contract includes but may not be limited to: 

Advertisement, Contract form, Proposal, Performance bond, 

payment bond, General provisions, certifications and 

representations, Technical Specifications, Plans, Supplemental 

Provisions, standards incorporated by reference and issued 

addenda. 

10-17 Contract Item (Pay Item) A specific unit of work for which a price is provided in the 

contract. 

10-18 Contract Time The number of calendar days or working days, stated in the 

proposal, allowed for completion of the contract, including 

authorized time extensions. If a calendar date of completion is 

stated in the proposal, in lieu of a number of calendar or working 

days, the contract shall be completed by that date. 

10-19 Contractor The individual, partnership, firm, or corporation primarily liable 

for the acceptable performance of the work contracted and for the 

payment of all legal debts pertaining to the work who acts 

directly or through lawful agents or employees to complete the 

contract work. 

10-20 Contractors Quality 

Control (QC) Facilities 
The Contractor’s QC facilities in accordance with the Contractor 

Quality Control Program (CQCP). 
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Section 10 Definition of Terms GP 10-3 

Paragraph 

Number 
Term Definition 

10-21 Contractor Quality Control 

Program (CQCP) 
Details the methods and procedures that will be taken to assure 

that all materials and completed construction required by the 

contract conform to contract plans, technical specifications and 

other requirements, whether manufactured by the Contractor, or 

procured from subcontractors or vendors. 

10-22 Control Strip A demonstration by the Contractor that the materials, equipment, 

and construction processes results in a product meeting the 

requirements of the specification.   

10-23 Construction Safety and 

Phasing Plan (CSPP) 
The overall plan for safety and phasing of a construction project 

developed by the airport operator, or developed by the airport 

operator’s consultant and approved by the airport operator.  It is 

included in the invitation for bids and becomes part of the project 

specifications. 

10-24 Drainage System The system of pipes, ditches, and structures by which surface or 

subsurface waters are collected and conducted from the airport 

area. 

10-25 Engineer The individual, partnership, firm, or corporation duly authorized 

by the Owner to be responsible for engineering, of the contract 

work and acting directly or through an authorized representative.   

10-26 Equipment All machinery, together with the necessary supplies for upkeep 

and maintenance; and all tools and apparatus necessary for the 

proper construction and acceptable completion of the work. 

10-27 Extra Work An item of work not provided for in the awarded contract as 

previously modified by change order or supplemental agreement, 

but which is found by the Owner’s Engineer or Resident Project 

Representative (RPR) to be necessary to complete the work 

within the intended scope of the contract as previously modified. 

10-28 FAA The Federal Aviation Administration. When used to designate a 

person, FAA shall mean the Administrator or their duly 

authorized representative. 

10-29 Federal Specifications The federal specifications and standards, commercial item 

descriptions, and supplements, amendments, and indices 

prepared and issued by the General Services Administration. 
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Section 10 Definition of Terms GP 10-4 

Paragraph 

Number 
Term Definition 

10-30 Force Account a. Contract Force Account - A method of payment that addresses 

extra work performed by the Contractor on a time and material 

basis. 

b. Owner Force Account - Work performed for the project by the 

Owner's employees. 

10-31 Intention of Terms Whenever, in these specifications or on the plans, the words 

“directed,” “required,” “permitted,” “ordered,” “designated,” 

“prescribed,” or words of like import are used, it shall be 

understood that the direction, requirement, permission, order, 

designation, or prescription of the Engineer and/or Resident 

Project Representative (RPR) is intended; and similarly, the 

words “approved,” “acceptable,” “satisfactory,” or words of like 

import, shall mean approved by, or acceptable to, or satisfactory 

to the Engineer and/or RPR, subject in each case to the final 

determination of the Owner. 

Any reference to a specific requirement of a numbered paragraph 

of the contract specifications or a cited standard shall be 

interpreted to include all general requirements of the entire 

section, specification item, or cited standard that may be 

pertinent to such specific reference. 

10-32 Lighting A system of fixtures providing or controlling the light sources 

used on or near the airport or within the airport buildings. The 

field lighting includes all luminous signals, markers, floodlights, 

and illuminating devices used on or near the airport or to aid in 

the operation of aircraft landing at, taking off from, or taxiing on 

the airport surface. 

10-33 Major and Minor Contract 

Items 
A major contract item shall be any item that is listed in the 

proposal, the total cost of which is equal to or greater than 20% 

of the total amount of the award contract. All other items shall be 

considered minor contract items. 

10-34 Materials Any substance specified for use in the construction of the 

contract work. 

10-35 Modification of 

Standards (MOS) 

Any deviation from standard specifications applicable to material 

and construction methods in accordance with FAA Order 5300.1. 

10-36 Notice to Proceed (NTP) A written notice to the Contractor to begin the actual contract 

work on a previously agreed to date. If applicable, the Notice to 

Proceed shall state the date on which the contract time begins. 

10-37 Owner The term “Owner” shall mean the party of the first part or the 

contracting agency signatory to the contract. Where the term 

“Owner” is capitalized in this document, it shall mean airport 

Sponsor only.  The Owner for this project is Oswego County. 
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Section 10 Definition of Terms GP 10-5 

Paragraph 

Number 
Term Definition 

10-38 Passenger Facility Charge 

(PFC) 
Per 14 Code of Federal Regulations (CFR) Part 158 and 49 

United States Code (USC) § 40117, a PFC is a charge imposed 

by a public agency on passengers enplaned at a commercial 

service airport it controls. 

10-39 Pavement Structure The combined surface course, base course(s), and subbase 

course(s), if any, considere4d as a single unit. 

10-40 Payment bond The approved form of security furnished by the Contractor and 

their own surety as a guaranty that the Contractor will pay in full 

all bills and accounts for materials and labor used in the 

construction of the work. 

10-41 Performance bond The approved form of security furnished by the Contractor and 

their own surety as a guaranty that the Contractor will complete 

the work in accordance with the terms of the contract. 

10-42 Plans The official drawings or exact reproductions which show the 

location, character, dimensions and details of the airport and the 

work to be done and which are to be considered as a part of the 

contract, supplementary to the specifications. Plans may also be 

referred to as 'contract drawings.’ 

10-43 Project The agreed scope of work for accomplishing specific airport 

development with respect to a particular airport. 

10-44 Proposal The written offer of the bidder (when submitted on the approved 

proposal form) to perform the contemplated work and furnish the 

necessary materials in accordance with the provisions of the 

plans and specifications. 

10-45 Proposal guaranty The security furnished with a proposal to guarantee that the 

bidder will enter into a contract if their own proposal is accepted 

by the Owner. 

10-46  Quality Assurance (QA) Owner’s responsibility to assure that construction work 

completed complies with specifications for payment. 

10-47  Quality Control (QC) Contractor’s responsibility to control material(s) and construction 

processes to complete construction in accordance with project 

specifications. 

10-48 Quality Assurance (QA) 

Inspector 
An authorized representative of the Engineer and/or Resident 

Project Representative (RPR) assigned to make all necessary 

inspections, observations, tests, and/or observation of tests of the 

work performed or being performed, or of the materials furnished 

or being furnished by the Contractor. 
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Section 10 Definition of Terms GP 10-6 

Paragraph 

Number 
Term Definition 

10-49  Quality Assurance (QA) 

Laboratory 
The official quality assurance testing laboratories of the Owner 

or such other laboratories as may be designated by the Engineer 

or RPR.  May also be referred to as Engineer’s, Owner’s, or QA 

Laboratory. 

10-50  Resident Project 

Representative (RPR) 
The individual, partnership, firm, or corporation duly authorized 

by the Owner to be responsible for all necessary inspections, 

observations, tests, and/or observations of tests of the contract 

work performed or being performed, or of the materials furnished 

or being furnished by the Contractor, and acting directly or 

through an authorized representative.  

10-51  Runway The area on the airport prepared for the landing and takeoff of 

aircraft. 

10-52  Runway Safety Area (RSA) A defined surface surrounding the runway prepared or suitable 

for reducing the risk of damage to aircraft.  See the construction 

safety and phasing plan (CSPP) for limits of the RSA. 

10-53  Safety Plan Compliance 

Document (SPCD) 
Details how the Contractor will comply with the CSPP. 

10-54  Specifications A part of the contract containing the written directions and 

requirements for completing the contract work. Standards for 

specifying materials or testing which are cited in the contract 

specifications by reference shall have the same force and effect 

as if included in the contract physically. 

10-55  Sponsor A Sponsor is defined in 49 USC § 47102(24) as a public agency 

that submits to the FAA for an AIP grant; or a private Owner of a 

public-use airport that submits to the FAA an application for an 

AIP grant for the airport. 

10-56  Structures Airport facilities such as bridges; culverts; catch basins, inlets, 

retaining walls, cribbing; storm and sanitary sewer lines; water 

lines; underdrains; electrical ducts, manholes, handholes, lighting 

fixtures and bases; transformers; navigational aids; buildings; 

vaults; and, other manmade features of the airport that may be 

encountered in the work and not otherwise classified herein. 

10-57  Subgrade The soil that forms the pavement foundation. 

10-58  Superintendent The Contractor’s executive representative who is present on the 

work during progress, authorized to receive and fulfill 

instructions from the RPR, and who shall supervise and direct the 

construction. 
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10-59  Supplemental Agreement A written agreement between the Contractor and the Owner that 

establishes the basis of payment and contract time adjustment, if 

any, for the work affected by the supplemental agreement.  A 

supplemental agreement is required if:  (1) in scope work would 

increase or decrease the total amount of the awarded contract by 

more than 25%: (2) in scope work would increase or decrease the 

total of any major contract item by more than 25%; (3) work that 

is not within the scope of the originally awarded contract; or (4) 

adding or deleting of a major contract item. 

10-60  Surety The corporation, partnership, or individual, other than the 

Contractor, executing payment or performance bonds that are 

furnished to the Owner by the Contractor. 

10-61  Taxilane A taxiway designed for low speed movement of aircraft between 

aircraft parking areas and terminal areas. 

10-62  Taxiway The portion of the air operations area of an airport that has been 

designated by competent airport authority for movement of 

aircraft to and from the airport’s runways, aircraft parking areas, 

and terminal areas. 

10-63  Taxiway/Taxilane Safety 

Area (TSA) 
A defined surface alongside the taxiway prepared or suitable for 

reducing the risk of damage to an aircraft.  See the construction 

safety and phasing plan (CSPP) for limits of the TSA. 

10-64  Work The furnishing of all labor, materials, tools, equipment, and 

incidentals necessary or convenient to the Contractor’s 

performance of all duties and obligations imposed by the 

contract, plans, and specifications. 

10-65  Working day A working day shall be any day other than a legal holiday, 

Saturday, or Sunday on which the normal working forces of the 

Contractor may proceed with regular work for at least six (6) 

hours toward completion of the contract. When work is 

suspended for causes beyond the Contractor’s control, it will not 

be counted as a working day. Saturdays, Sundays and holidays 

on which the Contractor’s forces engage in regular work will be 

considered as working days. 

10-66 Owner Defined terms The following terms are included in this contract: 

 Contract Drawings Plans. 

 Subcontractor The subcontractor refers any individual, firm, or corporation to 

whom the contractor, with approval of the Owner, sublets any 

part of work. 
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 Time and Materials Work An item or items of work not provided for in the awarded 

contract as previously modified by change order or supplemental 

agreement, but which is found by the Engineer to be necessary to 

complete the work within the intended scope of the contract as 

previously modified and an agreed price cannot be agreed upon. 

The Contractor shall perform this work and the Owner agrees to 

pay the Contractor based upon the work performed by the 

Contractor's employees and subcontractors, and for materials and 

equipment used in the construction (along with the Contractor’s 

allowed overhead and profit). 

END OF SECTION 10  
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Section 20 Proposal Requirements and Conditions 

20-01 Advertisement (Notice to Bidders).  See the Advertisement located in the front of these Contract 

Documents. 

20-02 Qualification of bidders. Each bidder shall submit evidence of competency and evidence of 

financial responsibility to perform the work to the Owner at the time of bid opening.  

Evidence of competency, unless otherwise specified, shall consist of statements covering the bidder’s past 

experience on similar work, and a list of equipment and a list of key personnel that would be available for 

the work. 

Each bidder shall furnish the Owner satisfactory evidence of their financial responsibility. Evidence of 

financial responsibility, unless otherwise specified, shall consist of a confidential statement or report of 

the bidder’s financial resources and liabilities as of the last calendar year or the bidder’s last fiscal year. 

Such statements or reports shall be certified by a public accountant. At the time of submitting such 

financial statements or reports, the bidder shall further certify whether their financial responsibility is 

approximately the same as stated or reported by the public accountant. If the bidder’s financial 

responsibility has changed, the bidder shall qualify the public accountant’s statement or report to reflect 

the bidder’s true financial condition at the time such qualified statement or report is submitted to the 

Owner. 

In addition, each bidder who receives a written request shall furnish the following to the Owner: 

a. A list of the categories of work to be performed by the bidder’s work force and a list of 

work to be subcontracted out (See Section 80-01). 

b. A list of construction projects completed in the past five years. The list shall include the 

project name, completion date, total contract value, value of bidder’s portion of the work, 

engineer and owner contact information (names and phone numbers). 

c. A list of construction projects in progress and under contract including the project name, 

percent complete, estimated completion date, total contract value, value of bidder’s 

portion of the work, engineer and owner contact information (names and phone 

numbers). 

d. A Schedule of Values showing the following information: 

1. For each lump sum bid item: Provide a breakdown of values for major products, 

assemblies or operations, indicating separate amounts for (a) purchased materials, (b) 

labor, and (c) construction equipment, which total to the lump sum price bid for each 

item. 

2. For each unit price bid item: Provide a breakdown of values for the unit price 

allocated to (a) purchased materials, (b) labor, and (c) construction equipment which 

total to the unit price bid for each item. 

The Schedule of Values will be reviewed by the Engineer.  Any additional detail or 

justification for cost distribution shall be provided by the apparent low bidder upon 

request.  The Schedule of Values shall serve as a basis for computing progress payments 
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during construction for installed portions of lump sum items, and to assist the Engineer in 

determining if change order costs are reasonable. 

Unless otherwise specified, a bidder may submit evidence that they are prequalified with the State 

Highway Division and are on the current “bidder’s list” of the state in which the proposed work is 

located. Evidence of State Highway Division prequalification may be submitted as evidence of financial 

responsibility in lieu of the certified statements or reports specified above. 

20-03 Contents of proposal forms. The Owner's proposal forms state the location and description of the 

proposed construction; the place, date, and time of opening of the proposals; and the estimated quantities 

of the various items of work to be performed and materials to be furnished for which unit bid prices are 

asked. The proposal form states the time in which the work must be completed, and the amount of the 

proposal guaranty that must accompany the proposal. The Owner will accept only those Proposals 

properly executed on physical forms or electronic forms provided by the Owner. Bidder actions that may 

cause the Owner to deem a proposal irregular are given in paragraph 20-09 Irregular proposals. 

Mobilization, if included in this proposal, is specified in Item C-105. 

A prebid conference is required on this project to discuss as a minimum, the following items:  material 

requirements; submittals; Quality Control/Quality Assurance requirements; the construction safety and 

phasing plan including airport access and staging areas; and unique airfield paving construction 

requirements. The location, date and time are stated in the Advertisement. 

20-04 Issuance of proposal forms. The Owner reserves the right to refuse to issue a proposal form to a 

prospective bidder if the bidder is in default for any of the following reasons: 

a. Failure to comply with any prequalification regulations of the Owner, if such regulations are cited, 

or otherwise included, in the proposal as a requirement for bidding. 

b. Failure to pay, or satisfactorily settle, all bills due for labor and materials on former contracts in 

force with the Owner at the time the Owner issues the proposal to a prospective bidder. 

c. Documented record of Contractor default under previous contracts with the Owner. 

d. Documented record of unsatisfactory work on previous contracts with the Owner. 

20-05 Interpretation of estimated proposal quantities. An estimate of quantities of work to be done 

and materials to be furnished under these specifications is given in the proposal. It is the result of careful 

calculations and is believed to be correct. It is given only as a basis for comparison of proposals and the 

award of the contract. The Owner does not expressly, or by implication, agree that the actual quantities 

involved will correspond exactly therewith; nor shall the bidder plead misunderstanding or deception 

because of such estimates of quantities, or of the character, location, or other conditions pertaining to the 

work. Payment to the Contractor will be made only for the actual quantities of work performed or 

materials furnished in accordance with the plans and specifications. It is understood that the quantities 

may be increased or decreased as provided in the Section 40, paragraph 40-02, Alteration of Work and 

Quantities, without in any way invalidating the unit bid prices. 

20-06 Examination of plans, specifications, and site. The bidder is expected to carefully examine the 

site of the proposed work, the proposal, plans, specifications, and contract forms. Bidders shall satisfy 

themselves to the character, quality, and quantities of work to be performed, materials to be furnished, 

and to the requirements of the proposed contract. The submission of a proposal shall be prima facie 

evidence that the bidder has made such examination and is satisfied to the conditions to be encountered in 

performing the work and the requirements of the proposed contract, plans, and specifications. 
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Boring logs and other records of subsurface investigations and tests are available for inspection of 

bidders. It is understood and agreed that such subsurface information, whether included in the plans, 

specifications, or otherwise made available to the bidder, was obtained and is intended for the Owner’s 

design and estimating purposes only. Such information has been made available for the convenience of all 

bidders. It is further understood and agreed that each bidder is solely responsible for all assumptions, 

deductions, or conclusions which the bidder may make or obtain from their own examination of the 

boring logs and other records of subsurface investigations and tests that are furnished by the Owner. 

20-07 Preparation of proposal. The bidder shall submit their proposal on the forms furnished by the 

Owner. All blank spaces in the proposal forms, unless explicitly stated otherwise, must be correctly filled 

in where indicated for each and every item for which a quantity is given. The bidder shall state the price 

(written in ink or typed) both in words and numerals which they propose for each pay item furnished in 

the proposal. In case of conflict between words and numerals, the words, unless obviously incorrect, shall 

govern. 

Prices should be written in whole dollars and cents. The extended total amount of each item 

should not be rounded. 

The bidder shall correctly sign the proposal in ink. If the proposal is made by an individual, their name 

and post office address must be shown. If made by a partnership, the name and post office address of each 

member of the partnership must be shown. If made by a corporation, the person signing the proposal shall 

give the name of the state where the corporation was chartered and the name, titles, and business address 

of the president, secretary, and the treasurer. Anyone signing a proposal as an agent shall file evidence of 

their authority to do so and that the signature is binding upon the firm or corporation. 

20-08 Responsive and responsible bidder.  A responsive bid conforms to all significant terms and 

conditions contained in the Owner’s invitation for bid. It is the Owner’s responsibility to decide if the 

exceptions taken by a bidder to the solicitation are material or not and the extent of deviation it is willing 

to accept.  

A responsible bidder has the ability to perform successfully under the terms and conditions of a proposed 

procurement, as defined in 2 CFR § 200.318(h). This includes such matters as Contractor integrity, 

compliance with public policy, record of past performance, and financial and technical resources. 

20-09 Irregular proposals. Proposals shall be considered irregular for the following reasons: 

a. If the proposal is on a form other than that furnished by the Owner, or if the Owner’s form is 

altered, or if any part of the proposal form is detached. 

b. If there are unauthorized additions, conditional or alternate pay items, or irregularities of any kind 

that make the proposal incomplete, indefinite, or otherwise ambiguous. 

c. If the proposal does not contain a unit price for each pay item listed in the proposal, except in the 

case of authorized alternate pay items, for which the bidder is not required to furnish a unit price. 

d. If the proposal contains unit prices that are obviously unbalanced. 

e. If the proposal is not accompanied by the proposal guaranty specified by the Owner. 

f. If the applicable Disadvantaged Business Enterprise information is incomplete. 

The Owner reserves the right to reject any irregular proposal and the right to waive technicalities if such 

waiver is in the best interest of the Owner and conforms to local laws and ordinances pertaining to the 

letting of construction contracts. 
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20-10 Bid guarantee. Each separate proposal shall be accompanied by a bid bond, certified check, or 

other specified acceptable collateral, in the amount specified in the proposal form. Such bond, check, or 

collateral, shall be made payable to the Owner. 

20-11 Delivery of proposal. Each proposal submitted shall be placed in a sealed envelope plainly marked 

with the project number, location of airport, and name and business address of the bidder on the outside. 

When sent by mail, preferably registered, the sealed proposal, marked as indicated above, should be 

enclosed in an additional envelope. No proposal will be considered unless received at the place specified 

in the advertisement or as modified by Addendum before the time specified for opening all bids. 

Proposals received after the bid opening time shall be returned to the bidder unopened. No faxed or 

emailed proposals will be accepted. The official time shall be kept locally by the Owner. 

20-12 Withdrawal or revision of proposals. A bidder may withdraw or revise (by withdrawal of one 

proposal and submission of another) a proposal provided that the bidder’s request for withdrawal is 

received by the Owner in writing or by fax or by email before the time specified for opening bids. 

Revised proposals must be received at the place specified in the advertisement before the time specified 

for opening all bids. 

20-13 Public opening of proposals. Proposals shall be opened, and read, publicly at the time and place 

specified in the advertisement. Bidders, their authorized agents, and other interested persons are invited to 

attend. Proposals that have been withdrawn (by written or telegraphic request) or received after the time 

specified for opening bids shall be returned to the bidder unopened. 

20-14 Disqualification of bidders. A bidder shall be considered disqualified for any of the following 

reasons: 

a. Submitting more than one proposal from the same partnership, firm, or corporation under the same 

or different name. 

b. Evidence of collusion among bidders. Bidders participating in such collusion shall be disqualified 

as bidders for any future work of the Owner until any such participating bidder has been reinstated by the 

Owner as a qualified bidder. 

c. If the bidder is considered to be in “default” for any reason specified in paragraph 20-04, Issuance 

of Proposal Forms, of this section. 

20-15 Discrepancies and Omissions.  A Bidder who discovers discrepancies or omissions with the 

project bid documents shall immediately notify the Owner’s Engineer of the matter.  A bidder that has 

doubt as to the true meaning of a project requirement may submit to the Owner’s Engineer a written 

request for interpretation no later than 7 calendar days prior to bid opening.    

Any interpretation of the project bid documents by the Owner’s Engineer will be by written addendum 

issued by the Owner. The Owner will not consider any instructions, clarifications or interpretations of the 

bidding documents in any manner other than written addendum. 

END OF SECTION 20 
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Section 30 Award and Execution of Contract 

30-01 Consideration of proposals. After the proposals are publicly opened and read, they will be 

compared on the basis of the summation of the products obtained by multiplying the estimated quantities 

shown in the proposal by the unit bid prices. If a bidder’s proposal contains a discrepancy between unit 

bid prices written in words and unit bid prices written in numbers, the unit bid price written in words shall 

govern. Where discrepancies in the summation of the products occur, the Owner will make the necessary 

corrections and the corrected values will be used in the Owner’s consideration of proposals. 

Until the award of a contract is made, the Owner reserves the right to reject a bidder’s proposal for any of 

the following reasons: 

a. If the proposal is irregular as specified in Section 20, paragraph 20-09, Irregular Proposals. 

b. If the bidder is disqualified for any of the reasons specified Section 20, paragraph 20-14, 

Disqualification of Bidders. 

In addition, until the award of a contract is made, the Owner reserves the right to reject any or all 

proposals, waive technicalities, if such waiver is in the best interest of the Owner and is in conformance 

with applicable state and local laws or regulations pertaining to the letting of construction contracts; 

advertise for new proposals; or proceed with the work otherwise. All such actions shall promote the 

Owner’s best interests. 

30-02 Award of contract. The award of a contract, if it is to be awarded, shall be made within  calendar 

days of the date specified for publicly opening proposals, unless otherwise specified herein. 

If the Owner elects to proceed with an award of contract, the Owner will make award to the responsible 

bidder whose bid, conforming with all the material terms and conditions of the bid documents, is the 

lowest in price. 

The Owner reserves the right to award only the Base Bid, to award any Alternate Bid (if Alternates are an 

option), or to award either the Base Bid or the Alternate Bid plus Add-On Bids (if Add-On bids are an 

option).Where discrepancies occur that affect the bid total(s) as described in the subsection titled 

CONSIDERATION OF PROPOSALS, the contract amount awarded will reflect the corrected values. 

Where alternate bids and/or add-on bids are included in the proposal, the lowest qualified bidder will be 

determined by comparison of the combination of Base Bid, or Alternate Bid, plus Add-On bids which are 

chosen by the Owner. 

30-03 Cancellation of award. The Owner reserves the right to cancel the award without liability to the 

bidder, except return of proposal guaranty, at any time before a contract has been fully executed by all 

parties and is approved by the Owner in accordance with paragraph 30-07 Approval of Contract. 

30-04 Return of proposal guaranty. All proposal guaranties, except those of the two lowest bidders, 

will be returned immediately after the Owner has made a comparison of bids as specified in the paragraph 

30-01, Consideration of Proposals.  Proposal guaranties of the two lowest bidders will be retained by the 

Owner until such time as an award is made, at which time, the unsuccessful bidder’s proposal guaranty 

will be returned. The successful bidder’s proposal guaranty will be returned as soon as the Owner 

receives the contract bonds as specified in paragraph 30-05, Requirements of Contract Bonds.  

30-05 Requirements of contract bonds. At the time of the execution of the contract, the successful 

bidder shall furnish the Owner a surety bond or bonds that have been fully executed by the bidder and the 
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surety guaranteeing the performance of the work and the payment of all legal debts that may be incurred 

by reason of the Contractor’s performance of the work. The surety and the form of the bond or bonds 

shall be acceptable to the Owner. Unless otherwise specified in this subsection, the surety bond or bonds 

shall be in a sum equal to the full amount of the contract. 

The successful bidder shall submit in triplicate, a “Performance Bond” guaranteeing the performance of 

the work equal to one hundred percent (100%) of the amount of the Contract awarded, and a “Labor and 

Material Payment Bond” guaranteeing the payment of all legal debts that may be incurred by reason of 

the Contractor's performance of the work equal to one hundred percent (100%) of the amount of the 

Contract awarded. 

30-06 Execution of contract. The successful bidder shall sign (execute) the necessary agreements for 

entering into the contract and return the signed contract to the Owner, along with the fully executed surety 

bond or bonds specified in paragraph 30-05, Requirements of Contract Bonds, of this section, within 15 

calendar days from the date mailed or otherwise delivered to the successful bidder.  

The Contractor shall also furnish the required insurance certificates in accordance with the subsection 

titled RESPONSIBILITY FOR DAMAGE CLAIMS of Sections 70 and 200. The successful bidder shall 

recognize that the proposal included in the contract for execution may differ from the proposal which was 

submitted with their bid.  The proposal included in the contract for execution will include corrections to 

discrepancies which were discovered during the Owners consideration of proposals, and will contain only 

the pages from the successful bidder’s proposal which cover the bids which were awarded. As a result, 

the proposal pages in the contract to be executed may contain pages which are not consecutively 

numbered due to the intentional omission of those proposal pages which cover bids that were not 

awarded. 

49 CFR Part 26 provides that each contract the owner signs with a contractor (and each subcontract the 

prime contractor signs with a subcontractor) shall include the following assurance: 

“The contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color, 

national origin, or sex in the performance of this contract. The contractor shall carry out applicable 

requirements of 49 CFR Part 26 in the award and administration of Department of Transportation 

(DOT) assisted contracts. Failure by the contractor to carry out these requirements is a material 

breach of this contract, which may result in the termination of this contract or such other remedy as 

the recipient deems appropriate.” 

30-07 Approval of contract. Upon receipt of the contract and contract bond or bonds that have been 

executed by the successful bidder, the Owner shall complete the execution of the contract in accordance 

with local laws or ordinances, and return the fully executed contract to the Contractor. Delivery of the 

fully executed contract to the Contractor shall constitute the Owner’s approval to be bound by the 

successful bidder’s proposal and the terms of the contract. 

30-08 Failure to execute contract. Failure of the successful bidder to execute the contract and furnish an 

acceptable surety bond or bonds within the period specified in paragraph 30-06, Execution of Contract, of 

this section shall be just cause for cancellation of the award and forfeiture of the proposal guaranty, not as 

a penalty, but as liquidated damages to the Owner.  

END OF SECTION 30 
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Section 40 Scope of Work 

40-01 Intent of contract. The intent of the contract is to provide for construction and completion, in 

every detail, of the work described. It is further intended that the Contractor shall furnish all labor, 

materials, equipment, tools, transportation, and supplies required to complete the work in accordance with 

the plans, specifications, and terms of the contract. 

40-02 Alteration of work and quantities. The Owner reserves the right to make such changes in 

quantities and work as may be necessary or desirable to complete, in a satisfactory manner, the original 

intended work. Unless otherwise specified in the Contract, the Owner’s Engineer or RPR shall be and is 

hereby authorized to make, in writing, such in-scope alterations in the work and variation of quantities as 

may be necessary to complete the work, provided such action does not represent a significant change in 

the character of the work. 

For purpose of this section, a significant change in character of work means: any change that is outside 

the current contract scope of work; any change (increase or decrease) in the total contract cost by more 

than 25%; or any change in the total cost of a major contract item by more than 25%. 

Work alterations and quantity variances that do not meet the definition of significant change in character 

of work shall not invalidate the contract nor release the surety.  Contractor agrees to accept payment for 

such work alterations and quantity variances in accordance with Section 90, paragraph 90-03, 

Compensation for Altered Quantities. 

Should the value of altered work or quantity variance meet the criteria for significant change in character 

of work, such altered work and quantity variance shall be covered by a supplemental agreement. 

Supplemental agreements shall also require consent of the Contractor’s surety and separate performance 

and payment bonds. If the Owner and the Contractor are unable to agree on a unit adjustment for any 

contract item that requires a supplemental agreement, the Owner reserves the right to terminate the 

contract with respect to the item and make other arrangements for its completion. 

However, if the Contractor elects to waive the limitations on work that increase or decrease the originally 

awarded contract or any major contract item by more than 25 percent, the supplemental agreement shall 

be subject to the same wage determination as was included in the originally awarded contract. 

All supplemental agreements shall require consent of the Contractor's surety and separate performance 

and payment bonds. 

40-03 Omitted items. The Owner, the Owner’s Engineer or the RPR may provide written notice to the 

Contractor to omit from the work any contract item that does not meet the definition of major contract 

item. Major contract items may be omitted by a supplemental agreement. Such omission of contract items 

shall not invalidate any other contract provision or requirement. 

Should a contract item be omitted or otherwise ordered to be non-performed, the Contractor shall be paid 

for all work performed toward completion of such item prior to the date of the order to omit such item. 

Payment for work performed shall be in accordance with Section 90, paragraph 90-04, Payment for 

Omitted Items. 

40-04 Extra work. Should acceptable completion of the contract require the Contractor to perform an 

item of work not provided for in the awarded contract as previously modified by change order or 

supplemental agreement, Owner may issue a Change Order to cover the necessary extra work. Change 

orders for extra work shall contain agreed unit prices for performing the change order work in accordance 
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with the requirements specified in the order, and shall contain any adjustment to the contract time that, in 

the RPR’s opinion, is necessary for completion of the extra work. 

When determined by the RPR to be in the Owner’s best interest, the RPR may order the Contractor to 

proceed with extra work as provided in Section 90, paragraph 90-05, Payment for Extra Work. Extra work 

that is necessary for acceptable completion of the project, but is not within the general scope of the work 

covered by the original contract shall be covered by a supplemental agreement as defined in Section 10, 

paragraph 10-59, Supplemental Agreement. 

If extra work is essential to maintaining the project critical path, RPR may order the Contractor to 

commence the extra work under a Time and Material contract method. Once sufficient detail is available 

to establish the level of effort necessary for the extra work, the Owner shall initiate a change order or 

supplemental agreement to cover the extra work. 

Any claim for payment of extra work that is not covered by written agreement (change order or 

supplemental agreement) shall be rejected by the Owner. 

40-05 Maintenance of traffic. It is the explicit intention of the contract that the safety of aircraft, as well 

as the Contractor’s equipment and personnel, is the most important consideration.  The Contractor shall 

maintain traffic in the manner detailed in the Construction Safety and Phasing Plan (CSPP). 

a. It is understood and agreed that the Contractor shall provide for the free and unobstructed 

movement of aircraft in the air operations areas (AOAs) of the airport with respect to their own operations 

and the operations of all subcontractors as specified in Section 80, paragraph 80-04, Limitation of 

Operations. It is further understood and agreed that the Contractor shall provide for the uninterrupted 

operation of visual and electronic signals (including power supplies thereto) used in the guidance of 

aircraft while operating to, from, and upon the airport as specified in Section 70, paragraph 70-15, 

Contractor’s Responsibility for Utility Service and Facilities of Others. 

b. With respect to their own operations and the operations of all subcontractors, the Contractor shall 

provide marking, lighting, and other acceptable means of identifying personnel, equipment, vehicles, 

storage areas, and any work area or condition that may be hazardous to the operation of aircraft, fire-

rescue equipment, or maintenance vehicles at the airport in accordance with the construction safety and 

phasing plan (CSPP) and the safety plan compliance document (SPCD). 

c. When the contract requires the maintenance of an existing road, street, or highway during the 

Contractor’s performance of work that is otherwise provided for in the contract, plans, and specifications, 

the Contractor shall keep the road, street, or highway open to all traffic and shall provide maintenance as 

may be required to accommodate traffic. The Contractor, at their expense, shall be responsible for the 

repair to equal or better than preconstruction conditions of any damage caused by the Contractor’s 

equipment and personnel.  The Contractor shall furnish, erect, and maintain barricades, warning signs, 

flag person, and other traffic control devices in reasonable conformity with the Manual on Uniform 

Traffic Control Devices (MUTCD) (http://mutcd.fhwa.dot.gov/), unless otherwise specified. The 

Contractor shall also construct and maintain in a safe condition any temporary connections necessary for 

ingress to and egress from abutting property or intersecting roads, streets or highways. Unless otherwise 

specified herein, the Contractor will not be required to furnish snow removal for such existing road, 

street, or highway. 

40-06 Removal of existing structures. All existing structures encountered within the established lines, 

grades, or grading sections shall be removed by the Contractor, unless such existing structures are 

otherwise specified to be relocated, adjusted up or down, salvaged, abandoned in place, reused in the 

work or to remain in place. The cost of removing such existing structures shall not be measured or paid 

for directly, but shall be included in the various contract items. 

http://mutcd.fhwa.dot.gov/
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Should the Contractor encounter an existing structure (above or below ground) in the work for which the 

disposition is not indicated on the plans, the Resident Project Representative (RPR) shall be notified prior 

to disturbing such structure. The disposition of existing structures so encountered shall be immediately 

determined by the RPR in accordance with the provisions of the contract. 

Except as provided in Section 40, paragraph 40-07, Rights in and Use of Materials Found in the Work, it 

is intended that all existing materials or structures that may be encountered (within the lines, grades, or 

grading sections established for completion of the work) shall be used in the work as otherwise provided 

for in the contract and shall remain the property of the Owner when so used in the work. 

40-07 Rights in and use of materials found in the work. Should the Contractor encounter any material 

such as (but not restricted to) sand, stone, gravel, slag, or concrete slabs within the established lines, 

grades, or grading sections, the use of which is intended by the terms of the contract to be embankment, 

the Contractor may at their own option either: 

a. Use such material in another contract item, providing such use is approved by the RPR and is in 

conformance with the contract specifications applicable to such use; or, 

b. Remove such material from the site, upon written approval of the RPR; or 

c. Use such material for the Contractor’s own temporary construction on site; or, 

d. Use such material as intended by the terms of the contract. 

Should the Contractor wish to exercise option a., b., or c., the Contractor shall request the RPR’s approval 

in advance of such use. Should the RPR approve the Contractor’s request to exercise option a., b., or c., 

the Contractor shall be paid for the excavation or removal of such material at the applicable contract 

price. The Contractor shall replace, at their expense, such removed or excavated material with an agreed 

equal volume of material that is acceptable for use in constructing embankment, backfills, or otherwise to 

the extent that such replacement material is needed to complete the contract work. The Contractor shall 

not be charged for use of such material used in the work or removed from the site. Should the RPR 

approve the Contractor’s exercise of option a., the Contractor shall be paid, at the applicable contract 

price, for furnishing and installing such material in accordance with requirements of the contract item in 

which the material is used. It is understood and agreed that the Contractor shall make no claim for delays 

by reason of their own exercise of option a., b., or c. 

The Contractor shall not excavate, remove, or otherwise disturb any material, structure, or part of a 

structure which is located outside the lines, grades, or grading sections established for the work, except 

where such excavation or removal is provided for in the contract, plans, or specifications. 

40-08 Final cleanup. Upon completion of the work and before acceptance and final payment will be 

made, the Contractor shall remove from the site all machinery, equipment, surplus and discarded 

materials, rubbish, temporary structures, and stumps or portions of trees. The Contractor shall cut all 

brush and woods within the limits indicated and shall leave the site in a neat and presentable condition. 

Material cleared from the site and deposited on adjacent property will not be considered as having been 

disposed of satisfactorily, unless the Contractor has obtained the written permission of the property 

Owner. 

Contractor shall leave the premises broom-clean and everything in perfect order and repair. Upon neglect 

or refusal of Contractor to keep the premises clean, the RPR shall have the authority to have such work 

performed, and the cost of the same shall be charged to the Contractor in default and collected from any 

monies which have or may become due on this Contract. The RPR shall issue no certificates of payment 

on the Contract until premises are clean, in good order, and all claims properly resolved. 

END OF SECTION 40 
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Section 50 Control of Work 

50-01 Authority of the Resident Project Representative (RPR). The RPR has final authority regarding 

the interpretation of project specification requirements.  The RPR shall determine acceptability of the 

quality of materials furnished, method of performance of work performed, and the manner and rate of 

performance of the work. The RPR does not have the authority to accept work that does not conform to 

specification requirements.   

50-02 Conformity with plans and specifications. All work and all materials furnished shall be in 

reasonably close conformity with the lines, grades, grading sections, cross-sections, dimensions, material 

requirements, and testing requirements that are specified (including specified tolerances) in the contract, 

plans, or specifications. 

If the RPR finds the materials furnished, work performed, or the finished product not within reasonably 

close conformity with the plans and specifications, but that the portion of the work affected will, in their 

opinion, result in a finished product having a level of safety, economy, durability, and workmanship 

acceptable to the Owner, the RPR will advise the Owner of their determination that the affected work be 

accepted and remain in place. The RPR will document the determination and recommend to the Owner a 

basis of acceptance that will provide for an adjustment in the contract price for the affected portion of the 

work. Changes in the contract price must be covered by contract change order or supplemental agreement 

as applicable. 

If the RPR finds the materials furnished, work performed, or the finished product are not in reasonably 

close conformity with the plans and specifications and have resulted in an unacceptable finished product, 

the affected work or materials shall be removed and replaced or otherwise corrected by and at the expense 

of the Contractor in accordance with the RPR’s written orders. 

The term “reasonably close conformity” shall not be construed as waiving the Contractor’s responsibility 

to complete the work in accordance with the contract, plans, and specifications. The term shall not be 

construed as waiving the RPR’s responsibility to insist on strict compliance with the requirements of the 

contract, plans, and specifications during the Contractor’s execution of the work, when, in the RPR’s 

opinion, such compliance is essential to provide an acceptable finished portion of the work. 

The term “reasonably close conformity” is also intended to provide the RPR with the authority, after 

consultation with the Sponsor and FAA, to use sound engineering judgment in their determinations to 

accept work that is not in strict conformity, but will provide a finished product equal to or better than that 

required by the requirements of the contract, plans and specifications. 

The RPR will not be responsible for the Contractor’s means, methods, techniques, sequences, or 

procedures of construction or the safety precautions incident thereto. 

50-03 Coordination of contract, plans, and specifications. The contract, plans, specifications, and all 

referenced standards cited are essential parts of the contract requirements. If electronic files are provided 

and used on the project and there is a conflict between the electronic files and hard copy plans, the hard 

copy plans shall govern.  A requirement occurring in one is as binding as though occurring in all. They 

are intended to be complementary and to describe and provide for a complete work. In case of 

discrepancy, calculated dimensions will govern over scaled dimensions; contract technical specifications 

shall govern over contract general provisions, plans, cited standards for materials or testing, and cited 

advisory circulars (ACs); contract general provisions shall govern over plans, cited standards for materials 

or testing, and cited ACs; plans shall govern over cited standards for materials or testing and cited ACs. If 
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any paragraphs contained in the Special Provisions conflict with General Provisions or Technical 

Specifications, the Special Provisions shall govern. 

From time to time, discrepancies within cited testing standards occur due to the timing of the change, 

edits, and/or replacement of the standards. If the Contractor discovers any apparent discrepancy within 

standard test methods, the Contractor shall immediately ask the RPR for an interpretation and decision, 

and such decision shall be final. 

The Contractor shall not take advantage of any apparent error or omission on the plans or specifications. 

In the event the Contractor discovers any apparent error or discrepancy, Contractor shall immediately 

notify the Owner or the designated representative in writing requesting their written interpretation and 

decision. 

50-04 List of Special Provisions.   See Special Provisions section to the General Provisions. 

50-05 Cooperation of Contractor. The Contractor shall be supplied with five hard copies or an 

electronic PDF of the plans and specifications. The Contractor shall have available on the construction 

site at all times one hardcopy each of the plans and specifications. Additional hard copies of plans and 

specifications may be obtained by the Contractor for the cost of reproduction. 

The Contractor shall give constant attention to the work to facilitate the progress thereof, and shall 

cooperate with the RPR and their inspectors and with other Contractors in every way possible. The 

Contractor shall have a competent superintendent on the work at all times who is fully authorized as their 

agent on the work. The superintendent shall be capable of reading and thoroughly understanding the plans 

and specifications and shall receive and fulfill instructions from the RPR or their authorized 

representative. 

50-06 Cooperation between Contractors. The Owner reserves the right to contract for and perform 

other or additional work on or near the work covered by this contract. 

When separate contracts are let within the limits of any one project, each Contractor shall conduct the 

work not to interfere with or hinder the progress of completion of the work being performed by other 

Contractors. Contractors working on the same project shall cooperate with each other as directed. 

Each Contractor involved shall assume all liability, financial or otherwise, in connection with their own 

contract and shall protect and hold harmless the Owner from any and all damages or claims that may arise 

because of inconvenience, delays, or loss experienced because of the presence and operations of other 

Contractors working within the limits of the same project. 

The Contractor shall arrange their work and shall place and dispose of the materials being used to not 

interfere with the operations of the other Contractors within the limits of the same project. The Contractor 

shall join their work with that of the others in an acceptable manner and shall perform it in proper 

sequence to that of the others. 

50-07 Construction layout and stakes. The Engineer/RPR shall establish necessary horizontal and 

vertical control.  The establishment of Survey Control and/or reestablishment of survey control shall be 

by a State Licensed Land Surveyor.  Contractor is responsible for preserving integrity of horizontal and 

vertical controls established by Engineer/RPR.  In case of negligence on the part of the Contractor or their 

employees, resulting in the destruction of any horizontal and vertical control, the resulting costs will be 

deducted as a liquidated damage against the Contractor. 

Prior to the start of construction, the Contractor will check all control points for horizontal and vertical 

accuracy and certify in writing to the RPR that the Contractor concurs with survey control established for 

the project. All lines, grades and measurements from control points necessary for the proper execution 

and control of the work on this project will be provided to the RPR. The Contractor is responsible to 

establish all layout required for the construction of the project.   
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Copies of survey notes will be provided to the RPR for each area of construction and for each placement 

of material as specified to allow the RPR to make periodic checks for conformance with plan grades, 

alignments and grade tolerances required by the applicable material specifications. Surveys will be 

provided to the RPR prior to commencing work items that cover or disturb the survey staking. Survey(s) 

and notes shall be provided in the following format(s):   five (5) full size copies of signed and sealed 

surveys, five (5) copies of the notes as well as pdf copies of both. 

Laser, GPS, String line, or other automatic control shall be checked with temporary control as necessary. 

In the case of error, on the part of the Contractor, their surveyor, employees or subcontractors, resulting in 

established grades, alignment or grade tolerances that do not concur with those specified or shown on the 

plans, the Contractor is solely responsible for correction, removal, replacement and all associated costs at 

no additional cost to the Owner.  

No direct payment will be made, unless otherwise specified in contract documents, for this labor, 

materials, or other expenses. The cost shall be included in the price of the bid for the various items of the 

Contract.  

50-08 Authority and duties of Quality Assurance (QA) inspectors. QA inspectors shall be authorized 

to inspect all work done and all material furnished. Such QA inspection may extend to all or any part of 

the work and to the preparation, fabrication, or manufacture of the materials to be used. QA inspectors are 

not authorized to revoke, alter, or waive any provision of the contract. QA inspectors are not authorized to 

issue instructions contrary to the plans and specifications or to act as foreman for the Contractor. 

QA Inspectors are authorized to notify the Contractor or their representatives of any failure of the work or 

materials to conform to the requirements of the contract, plans, or specifications and to reject such 

nonconforming materials in question until such issues can be referred to the RPR for a decision. 

50-09 Inspection of the work. All materials and each part or detail of the work shall be subject to 

inspection. The RPR shall be allowed access to all parts of the work and shall be furnished with such 

information and assistance by the Contractor as is required to make a complete and detailed inspection. 

If the RPR requests it, the Contractor, at any time before acceptance of the work, shall remove or uncover 

such portions of the finished work as may be directed. After examination, the Contractor shall restore said 

portions of the work to the standard required by the specifications. Should the work thus exposed or 

examined prove acceptable, the uncovering, or removing, and the replacing of the covering or making 

good of the parts removed will be paid for as extra work; but should the work so exposed or examined 

prove unacceptable, the uncovering, or removing, and the replacing of the covering or making good of the 

parts removed will be at the Contractor’s expense. 

Provide advance written notice to the RPR of work the Contractor plans to perform each week and each 

day. Any work done or materials used without written notice and allowing opportunity for inspection by 

the RPR may be ordered removed and replaced at the Contractor’s expense.  

Should the contract work include relocation, adjustment, or any other modification to existing facilities, 

not the property of the (contract) Owner, authorized representatives of the Owners of such facilities shall 

have the right to inspect such work. Such inspection shall in no sense make any facility owner a party to 

the contract, and shall in no way interfere with the rights of the parties to this contract. 

50-10 Removal of unacceptable and unauthorized work. All work that does not conform to the 

requirements of the contract, plans, and specifications will be considered unacceptable, unless otherwise 

determined acceptable by the RPR as provided in paragraph 50-02, Conformity with Plans and 

Specifications. 

Unacceptable work, whether the result of poor workmanship, use of defective materials, damage through 

carelessness, or any other cause found to exist prior to the final acceptance of the work, shall be removed 
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immediately and replaced in an acceptable manner in accordance with the provisions of Section 70, 

paragraph 70-14, Contractor’s Responsibility for Work. 

No removal work made under provision of this paragraph shall be done without lines and grades having 

been established by the RPR. Work done contrary to the instructions of the RPR, work done beyond the 

lines shown on the plans or as established by the RPR, except as herein specified, or any extra work done 

without authority, will be considered as unauthorized and will not be paid for under the provisions of the 

contract. Work so done may be ordered removed or replaced at the Contractor’s expense. 

Upon failure on the part of the Contractor to comply with any order of the RPR made under the 

provisions of this subsection, the RPR will have authority to cause unacceptable work to be remedied or 

removed and replaced; and unauthorized work to be removed and recover the resulting costs as a 

liquidated damage against the Contractor. 

50-11 Load restrictions. The Contractor shall comply with all legal load restrictions in the hauling of 

materials on public roads beyond the limits of the work. A special permit will not relieve the Contractor 

of liability for damage that may result from the moving of material or equipment. 

The operation of equipment of such weight or so loaded as to cause damage to structures or to any other 

type of construction will not be permitted. Hauling of materials over the base course or surface course 

under construction shall be limited as directed. No loads will be permitted on a concrete pavement, base, 

or structure before the expiration of the curing period. The Contractor, at their own expense, shall be 

responsible for the repair to equal or better than preconstruction conditions of any damage caused by the 

Contractor’s equipment and personnel.   

50-12 Maintenance during construction. The Contractor shall maintain the work during construction 

and until the work is accepted. Maintenance shall constitute continuous and effective work prosecuted 

day by day, with adequate equipment and forces so that the work is maintained in satisfactory condition at 

all times. 

In the case of a contract for the placing of a course upon a course or subgrade previously constructed, the 

Contractor shall maintain the previous course or subgrade during all construction operations. 

All costs of maintenance work during construction and before the project is accepted shall be included in 

the unit prices bid on the various contract items, and the Contractor will not be paid an additional amount 

for such work. 

50-13 Failure to maintain the work. Should the Contractor at any time fail to maintain the work as 

provided in paragraph 50-12, Maintenance during Construction, the RPR shall immediately notify the 

Contractor of such noncompliance. Such notification shall specify a reasonable time within which the 

Contractor shall be required to remedy such unsatisfactory maintenance condition. The time specified will 

give due consideration to the exigency that exists. 

Should the Contractor fail to respond to the RPR’s notification, the Owner may suspend any work 

necessary for the Owner to correct such unsatisfactory maintenance condition, depending on the exigency 

that exists. Any maintenance cost incurred by the Owner, shall be recovered as a liquidated damage 

against the Contractor. 

50-14 Partial acceptance. If at any time during the execution of the project the Contractor substantially 

completes a usable unit or portion of the work, the occupancy of which will benefit the Owner, the 

Contractor may request the RPR to make final inspection of that unit. If the RPR finds upon inspection 

that the unit has been satisfactorily completed in compliance with the contract, the RPR may accept it as 

being complete, and the Contractor may be relieved of further responsibility for that unit. Such partial 

acceptance and beneficial occupancy by the Owner shall not void or alter any provision of the contract. 
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50-15 Final acceptance. Upon due notice from the Contractor of presumptive completion of the entire 

project, the RPR and Owner will make an inspection. If all construction provided for and contemplated by 

the contract is found to be complete in accordance with the contract, plans, and specifications, such 

inspection shall constitute the final inspection. The RPR shall notify the Contractor in writing of final 

acceptance as of the date of the final inspection. 

If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the RPR will 

notify the Contractor and the Contractor shall correct the unsatisfactory work. Upon correction of the 

work, another inspection will be made which shall constitute the final inspection, provided the work has 

been satisfactorily completed. In such event, the RPR will make the final acceptance and notify the 

Contractor in writing of this acceptance as of the date of final inspection. 

50-16 Claims for adjustment and disputes. If for any reason the Contractor deems that additional 

compensation is due for work or materials not clearly provided for in the contract, plans, or specifications 

or previously authorized as extra work, the Contractor shall notify the RPR in writing of their intention to 

claim such additional compensation before the Contractor begins the work on which the Contractor bases 

the claim. If such notification is not given or the RPR is not afforded proper opportunity by the Contractor 

for keeping strict account of actual cost as required, then the Contractor hereby agrees to waive any claim 

for such additional compensation. Such notice by the Contractor and the fact that the RPR has kept 

account of the cost of the work shall not in any way be construed as proving or substantiating the validity 

of the claim. When the work on which the claim for additional compensation is based has been 

completed, the Contractor shall, within 10 calendar days, submit a written claim to the RPR who will 

present it to the Owner for consideration in accordance with local laws or ordinances. 

Nothing in this subsection shall be construed as a waiver of the Contractor’s right to dispute final 

payment based on differences in measurements or computations. 

END OF SECTION 50 



2019                                                                              AC 150/5370-10H 

 

 
 

Section 60 Control of Materials GP 60-1 

 

Section 60 Control of Materials  

60-01 Source of supply and quality requirements. The materials used in the work shall conform to the 

requirements of the contract, plans, and specifications. Unless otherwise specified, such materials that are 

manufactured or processed shall be new (as compared to used or reprocessed). 

In order to expedite the inspection and testing of materials, the Contractor shall furnish documentation to 

the RPR as to the origin, composition, and manufacture of all materials to be used in the work. 

Documentation shall be furnished promptly after execution of the contract but, in all cases, prior to 

delivery of such materials. 

At the RPR’s option, materials may be approved at the source of supply before delivery. If it is found 

after trial that sources of supply for previously approved materials do not produce specified products, the 

Contractor shall furnish materials from other sources. 

The Contractor shall furnish airport lighting equipment that meets the requirements of the specifications; 

and is listed in AC 150/5345-53, Airport Lighting Equipment Certification Program and Addendum, that 

is in effect on the date of advertisement. 

All other equipment and materials covered by other referenced specifications shall be subject to 

acceptance through manufacturer's certification of compliance with the applicable specification. 

60-02 Samples, tests, and cited specifications. All materials used in the work shall be inspected, tested, 

and approved by the RPR before incorporation in the work unless otherwise designated. Any work in 

which untested materials are used without approval or written permission of the RPR shall be performed 

at the Contractor’s risk. Materials found to be unacceptable and unauthorized will not be paid for and, if 

directed by the RPR, shall be removed at the Contractor’s expense. 

Unless otherwise designated, quality assurance tests will be made by and at the expense of the Owner in 

accordance with the cited standard methods of ASTM, American Association of State Highway and 

Transportation Officials (AASHTO), federal specifications, Commercial Item Descriptions, and all other 

cited methods, which are current on the date of advertisement for bids. 

The testing organizations performing on-site quality assurance field tests shall have copies of all 

referenced standards on the construction site for use by all technicians and other personnel. Unless 

otherwise designated, samples for quality assurance will be taken by a qualified representative of the 

RPR. All materials being used are subject to inspection, test, or rejection at any time prior to or during 

incorporation into the work. Copies of all tests will be furnished to the Contractor’s representative at their 

request after review and approval of the RPR. 

A copy of all Contractor QC test data shall be provided to the RPR daily, along with printed reports, in an 

approved format, on a weekly basis. After completion of the project, and prior to final payment, the 

Contractor shall submit a final report to the RPR showing all test data reports, plus an analysis of all 

results showing ranges, averages, and corrective action taken on all failing tests. 

The Contractor shall employ a Quality Control (QC) testing organization to perform all Contractor 

required QC tests in accordance with Item C-100 Contractor Quality Control Program (CQCP). 
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60-03 Certification of compliance/analysis (COC/COA). The RPR may permit the use, prior to 

sampling and testing, of certain materials or assemblies when accompanied by manufacturer’s COC 

stating that such materials or assemblies fully comply with the requirements of the contract. The 

certificate shall be signed by the manufacturer. Each lot of such materials or assemblies delivered to the 

work must be accompanied by a certificate of compliance in which the lot is clearly identified. The COA 

is the manufacturer’s COC and includes all applicable test results. 

Manufacturer's certificates of compliance shall not relieve the Contractor of their responsibility to provide 

materials in accordance with these specifications and acceptable to the RPR. Materials supplied and/or 

installed that do not materially comply with these specifications shall be removed, when directed by the 

RPR, and replaced with materials, which do comply with these specifications, at the sole cost of the 

Contractor. 

Materials or assemblies used on the basis of certificates of compliance may be sampled and tested at any 

time and if found not to be in conformity with contract requirements will be subject to rejection whether 

in place or not. 

The form and distribution of certificates of compliance shall be as approved by the RPR. 

When a material or assembly is specified by “brand name or equal” and the Contractor elects to furnish 

the specified “or equal,” the Contractor shall be required to furnish the manufacturer’s certificate of 

compliance for each lot of such material or assembly delivered to the work. Such certificate of 

compliance shall clearly identify each lot delivered and shall certify as to: 

a. Conformance to the specified performance, testing, quality or dimensional requirements; and, 

b. Suitability of the material or assembly for the use intended in the contract work. 

The RPR shall be the sole judge as to whether the proposed “or equal” is suitable for use in the work. 

The RPR reserves the right to refuse permission for use of materials or assemblies on the basis of 

certificates of compliance. 

60-04 Plant inspection. The RPR or their authorized representative may inspect, at its source, any 

specified material or assembly to be used in the work. Manufacturing plants may be inspected from time 

to time for the purpose of determining compliance with specified manufacturing methods or materials to 

be used in the work and to obtain samples required for acceptance of the material or assembly. 

Should the RPR conduct plant inspections, the following conditions shall exist: 

a. The RPR shall have the cooperation and assistance of the Contractor and the producer with whom 

the Contractor has contracted for materials. 

b. The RPR shall have full entry at all reasonable times to such parts of the plant that concern the 

manufacture or production of the materials being furnished. 

c. If required by the RPR, the Contractor shall arrange for adequate office or working space that may 

be reasonably needed for conducting plant inspections. Place office or working space in a convenient 

location with respect to the plant. 

It is understood and agreed that the Owner shall have the right to retest any material that has been tested 

and approved at the source of supply after it has been delivered to the site. The RPR shall have the right to 

reject only material which, when retested, does not meet the requirements of the contract, plans, or 

specifications. 
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60-05 Engineer/ Resident Project Representative (RPR) field office. Not used. 

60-06 Storage of materials. Materials shall be stored to assure the preservation of their quality and 

fitness for the work. Stored materials, even though approved before storage, may again be inspected prior 

to their use in the work. Stored materials shall be located to facilitate their prompt inspection. The 

Contractor shall coordinate the storage of all materials with the RPR. Materials to be stored on airport 

property shall not create an obstruction to air navigation nor shall they interfere with the free and 

unobstructed movement of aircraft. Unless otherwise shown on the plans and/or CSPP, the storage of 

materials and the location of the Contractor’s plant and parked equipment or vehicles shall be as directed 

by the RPR. Private property shall not be used for storage purposes without written permission of the 

Owner or lessee of such property. The Contractor shall make all arrangements and bear all expenses for 

the storage of materials on private property. Upon request, the Contractor shall furnish the RPR a copy of 

the property Owner’s permission. 

All storage sites on private or airport property shall be restored to their original condition by the 

Contractor at their expense, except as otherwise agreed to (in writing) by the Owner or lessee of the 

property. 

60-07 Unacceptable materials. Any material or assembly that does not conform to the requirements of 

the contract, plans, or specifications shall be considered unacceptable and shall be rejected. The 

Contractor shall remove any rejected material or assembly from the site of the work, unless otherwise 

instructed by the RPR. 

Rejected material or assembly, the defects of which have been corrected by the Contractor, shall not be 

returned to the site of the work until such time as the RPR has approved its use in the work. 

60-08 Owner furnished materials. The Contractor shall furnish all materials required to complete the 

work, except those specified, if any, to be furnished by the Owner. Owner-furnished materials shall be 

made available to the Contractor at the location specified. 

All costs of handling, transportation from the specified location to the site of work, storage, and installing 

Owner-furnished materials shall be included in the unit price bid for the contract item in which such 

Owner-furnished material is used. 

After any Owner-furnished material has been delivered to the location specified, the Contractor shall be 

responsible for any demurrage, damage, loss, or other deficiencies that may occur during the Contractor’s 

handling, storage, or use of such Owner-furnished material. The Owner will deduct from any monies due 

or to become due the Contractor any cost incurred by the Owner in making good such loss due to the 

Contractor’s handling, storage, or use of Owner-furnished materials. 

END OF SECTION 60 
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Section 70 Legal Regulations and Responsibility to Public 

70-01 Laws to be observed. The Contractor shall keep fully informed of all federal and state laws, all 

local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having any 

jurisdiction or authority, which in any manner affect those engaged or employed on the work, or which in 

any way affect the conduct of the work. The Contractor shall at all times observe and comply with all 

such laws, ordinances, regulations, orders, and decrees; and shall protect and indemnify the Owner, the 

Engineer, the RPR and all their officers, agents, or servants against any claim or liability arising from or 

based on the violation of any such law, ordinance, regulation, order, or decree, whether by the Contractor 

or the Contractor’s employees. 

70-02 Permits, licenses, and taxes. The Contractor shall procure all permits and licenses, pay all charges, 

fees, and taxes, and give all notices necessary and incidental to the due and lawful execution of the work. 

70-03 Patented devices, materials, and processes. If the Contractor is required or desires to use any 

design, device, material, or process covered by letters of patent or copyright, the Contractor shall provide 

for such use by suitable legal agreement with the Patentee or Owner. The Contractor and the surety shall 

indemnify and hold harmless the Owner, the Engineer, the RPR, any third party, or political subdivision 

from any and all claims for infringement by reason of the use of any such patented design, device, 

material or process, or any trademark or copyright, and shall indemnify the Owner for any costs, 

expenses, and damages which it may be obliged to pay by reason of an infringement, at any time during 

the execution or after the completion of the work. 

70-04 Restoration of surfaces disturbed by others. The Owner reserves the right to authorize the 

construction, reconstruction, or maintenance of any public or private utility service, FAA or National 

Oceanic and Atmospheric Administration (NOAA) facility, or a utility service of another government 

agency at any time during the progress of the work. To the extent that such construction, reconstruction, 

or maintenance has been coordinated with the Owner, such authorized work (by others) must be shown on 

the plans and is indicated as follows: 

Utility Location (Sheet No.) Person to Contact Phone No. 

 

“Not Applicable” 

 

Except as listed above, the Contractor shall not permit any individual, firm, or corporation to excavate or 

otherwise disturb such utility services or facilities located within the limits of the work without the 

written permission of the RPR. 

Should the Owner of public or private utility service, FAA, or NOAA facility, or a utility service of 

another government agency be authorized to construct, reconstruct, or maintain such utility service or 

facility during the progress of the work, the Contractor shall cooperate with such Owners by arranging 

and performing the work in this contract to facilitate such construction, reconstruction or maintenance by 

others whether or not such work by others is listed above. When ordered as extra work by the RPR, the 

Contractor shall make all necessary repairs to the work which are due to such authorized work by others, 
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unless otherwise provided for in the contract, plans, or specifications. It is understood and agreed that the 

Contractor shall not be entitled to make any claim for damages due to such authorized work by others or 

for any delay to the work resulting from such authorized work. 

70-05 Federal Participation. The United States Government has agreed to reimburse the Owner for 

some portion of the contract costs. The contract work is subject to the inspection and approval of duly 

authorized representatives of the FAA Administrator.  No requirement of  this contract shall be construed 

as making the United States a party to the contract nor will any such requirement interfere, in any way, 

with the rights of either party to the contract. 

70-06 Sanitary, health, and safety provisions. The Contractor’s worksite and facilities shall comply 

with applicable federal, state, and local requirements for health, safety and sanitary provisions. 

70-07 Public convenience and safety. The Contractor shall control their operations and those of their 

subcontractors and all suppliers, to assure the least inconvenience to the traveling public. Under all 

circumstances, safety shall be the most important consideration. 

The Contractor shall maintain the free and unobstructed movement of aircraft and vehicular traffic with 

respect to their own operations and those of their own subcontractors and all suppliers in accordance with 

Section 40, paragraph 40-05, Maintenance of Traffic, and shall limit such operations for the convenience 

and safety of the traveling public as specified in Section 80, paragraph 80-04, Limitation of Operations. 

The Contractor shall remove or control debris and rubbish resulting from its work operations at frequent 

intervals, and upon the order of the RPR.  If the RPR determines the existence of Contractor debris in the 

work site represents a hazard to airport operations and the Contractor is unable to respond in a prompt and 

reasonable manner, the RPR reserves the right to assign the task of debris removal to a third party and 

recover the resulting costs as a liquidated damage against the Contractor. 

70-08 Construction Safety and Phasing Plan (CSPP). The Contractor shall complete the work in 

accordance with the approved Construction Safety and Phasing Plan (CSPP) developed in accordance 

with AC 150/5370-2, Operational Safety on Airports During Construction.  The CSPP is described in the 

Construction Safety and Phasing Plan, Appendix A to Section 70. 

During the work of this Contract, the Owner will make such arrangements to coordinate aircraft 

movements and Airport operations as necessary to conform to the construction procedures outlined in the 

Construction Safety and Phasing Plan, and as shown on the Contract Drawings. The Contractor shall give 

adequate notice to the RPR, so as to afford time to coordinate construction with the Owner. 

70-09 Use of explosives. The use of explosives is not permitted on this project. 

70-10 Protection and restoration of property and landscape. The Contractor shall be responsible for 

the preservation of all public and private property, and shall protect carefully from disturbance or damage 

all land monuments and property markers until the Engineer/RPR has witnessed or otherwise referenced 

their location and shall not move them until directed. 

The Contractor shall be responsible for all damage or injury to property of any character, during the 

execution of the work, resulting from any act, omission, neglect, or misconduct in manner or method of 

executing the work, or at any time due to defective work or materials, and said responsibility shall not be 

released until the project has been completed and accepted. 
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When or where any direct or indirect damage or injury is done to public or private property by or on 

account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence of 

the non-execution thereof by the Contractor, the Contractor shall restore, at their expense, such property 

to a condition similar or equal to that existing before such damage or injury was done, by repairing, or 

otherwise restoring as may be directed, or the Contractor shall make good such damage or injury in an 

acceptable manner. 

The Contractor shall indemnify the Owner for any and all costs for the repair or replacement of the 

Owner’s property including, but not limited to, buildings and roads, which arise from or in any manner 

grow out of any act or neglect on or about the Project site by the Contractor and anyone for whom the 

Contractor is legally liable. 

70-11 Responsibility for damage claims. The Contractor shall indemnify, defend and hold harmless the 

Engineer/RPR and the Owner and their respective representatives, directors, officers, agents, and 

employees from all suits, actions, damages, costs, expenses or claims, of any character, (including 

attorney’s fees), and liability (including statutory liability) brought because of any injuries or damage 

received or sustained by any person, persons, or property on account of the operations of the Contractor; 

or on account of or in consequence of any neglect in safeguarding the work; or through use of 

unacceptable materials in constructing the work; or because of any act or omission, neglect, or 

misconduct or arising out of or related to any negligence of the Contractor or anyone for whom the 

Contractor is legally liable in performing or safeguarding the work; or through use of unacceptable 

materials in constructing the work; or because of any and all environmental impairment; or because of 

any act or omission, neglect, or misconduct of said Contractor or anyone for whom the Contractor is 

legally liable of said Contractor; or because of any claims or amounts recovered from any infringements 

of patent, trademark, or copyright; or from any claims or amounts arising or recovered under the 

“Workmen’s Compensation Act,” or any other law, ordinance, order, or decree. Money due the 

Contractor under and by virtue of their own contract considered necessary by the Owner for such purpose 

may be retained for the use of the Owner or, in case no money is due, their own surety may be held until 

such suits, actions, or claims for injuries or damages shall have been settled and suitable evidence to that 

effect furnished to the Owner, except that money due the Contractor will not be withheld when the 

Contractor produces satisfactory evidence that he or she is adequately protected by public liability and 

property damage insurance. 

As a material part of the consideration to be rendered by the Owner, the Contractor hereby waives all 

claims against the Owner for damages to the goods, wares, and merchandise in, upon, or about the 

Project, and the Contractor will hold the Owner exempt and harmless from any damage and injury to any 

such person or to the goods, wares, or merchandise of any such person, arising from the use of the Project 

site by the Contractor or from failure of the Contractor to keep the Project site in good condition and 

repair as provided in this Section. 

70-12 Third party beneficiary clause. It is specifically agreed between the parties executing the contract 

that it is not intended by any of the provisions of any part of the contract to create for the public or any 

member thereof, a third-party beneficiary or to authorize anyone not a party to the contract to maintain a 

suit for personal injuries or property damage pursuant to the terms or provisions of the contract. 

70-13 Opening sections of the work to traffic. If it is necessary for the Contractor to complete portions 

of the contract work for the beneficial occupancy of the Owner prior to completion of the entire contract, 

such “phasing” of the work must be specified below and indicated on the approved Construction Safety 
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and Phasing Plan (CSPP) and the project plans. When so specified, the Contractor shall complete such 

portions of the work on or before the date specified or as otherwise specified.  

Opening sections of work to traffic shall be as described in the CSPP. 

Upon completion of any portion of work listed above, such portion shall be accepted by the Owner in 

accordance with Section 50, paragraph 50-14, Partial Acceptance. 

No portion of the work may be opened by the Contractor until directed by the Owner in writing. Should it 

become necessary to open a portion of the work to traffic on a temporary or intermittent basis, such 

openings shall be made when, in the opinion of the RPR, such portion of the work is in an acceptable 

condition to support the intended traffic. Temporary or intermittent openings are considered to be inherent 

in the work and shall not constitute either acceptance of the portion of the work so opened or a waiver of 

any provision of the contract. Any damage to the portion of the work so opened that is not attributable to 

traffic which is permitted by the Owner shall be repaired by the Contractor at their expense. 

The Contractor shall make their own estimate of the inherent difficulties involved in completing the work 

under the conditions herein described and shall not claim any added compensation by reason of delay or 

increased cost due to opening a portion of the contract work. 

The Contractor must conform to safety standards contained AC 150/5370-2 and the approved CSPP. 

Contractor shall refer to the plans, specifications, and the approved CSPP to identify barricade 

requirements, temporary and/or permanent markings, airfield lighting, guidance signs and other safety 

requirements prior to opening up sections of work to traffic. 

70-14 Contractor’s responsibility for work. Until the RPR’s final written acceptance of the entire 

completed work, excepting only those portions of the work accepted in accordance with Section 50, 

paragraph 50-14, Partial Acceptance, the Contractor shall have the charge and care thereof and shall take 

every precaution against injury or damage to any part due to the action of the elements or from any other 

cause, whether arising from the execution or from the non-execution of the work. The Contractor shall 

rebuild, repair, restore, and make good all injuries or damages to any portion of the work occasioned by 

any of the above causes before final acceptance and shall bear the expense thereof except damage to the 

work due to unforeseeable causes beyond the control of and without the fault or negligence of the 

Contractor, including but not restricted to acts of God such as earthquake, tidal wave, tornado, hurricane 

or other cataclysmic phenomenon of nature, or acts of the public enemy or of government authorities. 

If the work is suspended for any cause whatever, the Contractor shall be responsible for the work and 

shall take such precautions necessary to prevent damage to the work. The Contractor shall provide for 

normal drainage and shall erect necessary temporary structures, signs, or other facilities at their own 

expense. During such period of suspension of work, the Contractor shall properly and continuously 

maintain in an acceptable growing condition all living material in newly established planting, seeding, 

and sodding furnished under the contract, and shall take adequate precautions to protect new tree growth 

and other important vegetative growth against injury. 

70-15 Contractor’s responsibility for utility service and facilities of others. As provided in paragraph 

70-04, Restoration of Surfaces Disturbed by Others, the Contractor shall cooperate with the owner of any 

public or private utility service, FAA or NOAA, or a utility service of another government agency that 

may be authorized by the Owner to construct, reconstruct or maintain such utility services or facilities 
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during the progress of the work. In addition, the Contractor shall control their operations to prevent the 

unscheduled interruption of such utility services and facilities. 

To the extent that such public or private utility services, FAA, or NOAA facilities, or utility services of 

another governmental agency are known to exist within the limits of the contract work, the approximate 

locations have been indicated on the plans and/or in the contract documents.  

It is understood and agreed that the Owner does not guarantee the accuracy or the completeness of the 

location information relating to existing utility services, facilities, or structures that may be shown on the 

plans or encountered in the work. Any inaccuracy or omission in such information shall not relieve the 

Contractor of the responsibility to protect such existing features from damage or unscheduled interruption 

of service. 

It is further understood and agreed that the Contractor shall, upon execution of the contract, notify the 

Owners of all utility services or other facilities of their plan of operations. Such notification shall be in 

writing addressed to “The Person to Contact” as provided in this paragraph and paragraph 70-04, 

Restoration of Surfaces Disturbed By Others. A copy of each notification shall be given to the RPR. 

In addition to the general written notification provided, it shall be the responsibility of the Contractor to 

keep such individual Owners advised of changes in their plan of operations that would affect such 

Owners. 

Prior to beginning the work in the general vicinity of an existing utility service or facility, the Contractor 

shall again notify each such Owner of their plan of operation. If, in the Contractor’s opinion, the Owner’s 

assistance is needed to locate the utility service or facility or the presence of a representative of the Owner 

is desirable to observe the work, such advice should be included in the notification. Such notification shall 

be given by the most expeditious means to reach the utility owner’s “Person to Contact” no later than two 

normal business days prior to the Contractor’s commencement of operations in such general vicinity. The 

Contractor shall furnish a written summary of the notification to the RPR. 

The Contractor’s failure to give the two days’ notice shall be cause for the Owner to suspend the 

Contractor’s operations in the general vicinity of a utility service or facility. 

Where the outside limits of an underground utility service have been located and staked on the ground, 

the Contractor shall be required to use hand excavation methods within 3 feet (1 m) of such outside limits 

at such points as may be required to ensure protection from damage due to the Contractor’s operations. 

Should the Contractor damage or interrupt the operation of a utility service or facility by accident or 

otherwise, the Contractor shall immediately notify the proper authority and the RPR and shall take all 

reasonable measures to prevent further damage or interruption of service. The Contractor, in such events, 

shall cooperate with the utility service or facility owner and the RPR continuously until such damage has 

been repaired and service restored to the satisfaction of the utility or facility owner. 

The Contractor shall bear all costs of damage and restoration of service to any utility service or facility 

due to their operations whether due to negligence or accident. The Owner reserves the right to deduct 

such costs from any monies due or which may become due the Contractor, or their own surety. 

70-16 Furnishing rights-of-way. The Owner will be responsible for furnishing all rights-of-way upon 

which the work is to be constructed in advance of the Contractor’s operations. 
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70-17 Personal liability of public officials. In carrying out any of the contract provisions or in exercising 

any power or authority granted by this contract, there shall be no liability upon the Engineer, RPR, their 

authorized representatives, or any officials of the Owner either personally or as an official of the Owner. 

It is understood that in such matters they act solely as agents and representatives of the Owner. 

70-18 No waiver of legal rights. Upon completion of the work, the Owner will expeditiously make final 

inspection and notify the Contractor of final acceptance. Such final acceptance, however, shall not 

preclude or stop the Owner from correcting any measurement, estimate, or certificate made before or after 

completion of the work, nor shall the Owner be precluded or stopped from recovering from the Contractor 

or their surety, or both, such overpayment as may be sustained, or by failure on the part of the Contractor 

to fulfill their obligations under the contract. A waiver on the part of the Owner of any breach of any part 

of the contract shall not be held to be a waiver of any other or subsequent breach. 

The Contractor, without prejudice to the terms of the contract, shall be liable to the Owner for latent 

defects, fraud, or such gross mistakes as may amount to fraud, or as regards the Owner’s rights under any 

warranty or guaranty. 

70-19 Environmental protection. The Contractor shall comply with all federal, state, and local laws and 

regulations controlling pollution of the environment. The Contractor shall take necessary precautions to 

prevent pollution of streams, lakes, ponds, and reservoirs with fuels, oils, asphalts, chemicals, or other 

harmful materials and to prevent pollution of the atmosphere from particulate and gaseous matter. 

The Contractor shall perform all testing, removal of contaminated material, transportation, treatment, 

remediation, and disposal of contaminated materials which are the result of a spill or release caused by the 

Contractor, and he shall provide and properly place materials to restore the property to its original 

condition, all to the Owner’s satisfaction and at the Contractor’s expense. Refer to the subsection 70-10 

titled PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE of this section. 

A. Air Pollution 

1. No burning of combustible waste shall be permitted. 

2. Alternatives to Burning Land Cleared Material. 

a. All spoil material from clearing and grubbing operations shall be disposed of in accordance 

with the Technical Specifications, unless otherwise directed. 

b. Wood may be salvaged for firewood or commercial use or it may be chipped and disposed of 

for use as mulch. 

c. Logs, brush, etc. may be removed to an authorized disposal area or disposed of to the general 

public without charge. 

3. Dust Control. 

a. Common construction operations which may cause excessive dust include: 

1) Quarry, drilling and rock crushing. 

2) Clearing, grubbing and stripping. 

3) Excavation and placement of embankment. 

4) Cement and aggregate handling. 

5) Cement or lime stabilization. 
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6) Blasting. 

7) Use of haul roads. 

8) Sandblasting or grinding. 

b. Other construction operations which may cause air pollution are: 

1) Volatiles escaping from asphalt and cut back materials. 

2) Use of herbicides or fertilizers. 

3) Smoke from asphalt plants or heater/planers. 

c. Control of Dust and Other Air Pollutants shall be the responsibility of the Contractor and may 

include the following control methods: 

1) Drilling apparatus equipped with water or chemical dust controlling systems. 

2) Exposing the minimum area of land. 

3) Applying temporary mulch with or without seeding. 

4) Use of water sprinkling trucks. 

5) Use of covered haul trucks. 

6) Use of stabilizing agents in solution. 

7) Use of dust palliative and penetration asphalt on temporary roads. 

8) Use of wood chips in traffic or work areas. 

9) Use of vacuum equipped sandblasting systems. 

10) Use of plastic sheet coverings. 

11) Restricting the application rate of herbicides to recommended dosage. Materials should 

be covered and protected from the elements. Application, equipment and empty 

containers shall not be rinsed and discharged to  a stream, etc. or allowed to enter the 

groundwater. 

12) Use dust control measures at bituminous mixing plants, and quarry operations. 

13) Delay operations until climate or wind conditions dissipate or inhibit the potential 

pollutants in a manner satisfactory to the RPR. 

B. Water Pollution 

1. The Contractor shall use suitable precautions to minimize water pollution during the progress of 

the work. Erosion control devices or methods may consist of berms, dikes, dams, drains, sediment 

basins, fiber mats, woven plastic filter cloths, gravel, mulches, quick growing grasses, sod, 

bituminous spray or other control devices. 

2. The amount of surface area of erodible earth at any one time shall not exceed the area allowed by 

permit. 

3. Pollutants such as fuels, lubricants, bitumens, raw sewage and other harmful materials shall not 

be discharged into or near rivers, streams, and impoundments or into natural or man-made 

channels leading thereto. Wash water or waste from concrete mixing and curing operations 

should not be allowed to enter streams, etc. 
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In the event of conflict between these requirements and pollution control laws, rules or regulations or 

other Federal, State or local agencies, the more restrictive laws, rules, or regulations shall apply. 

70-20 Archaeological and historical findings. Unless otherwise specified in this subsection, the 

Contractor is advised that the site of the work is not within any property, district, or site, and does not 

contain any building, structure, or object listed in the current National Register of Historic Places 

published by the United States Department of Interior. 

Should the Contractor encounter, during their operations, any building, part of a building, structure, or 

object that is incongruous with its surroundings, the Contractor shall immediately cease operations in that 

location and notify the RPR. The RPR will immediately investigate the Contractor’s finding and the 

Owner will direct the Contractor to either resume operations or to suspend operations as directed. 

Should the Owner order suspension of the Contractor’s operations in order to protect an archaeological or 

historical finding, or order the Contractor to perform extra work, such shall be covered by an appropriate 

contract change order or supplemental agreement as provided in Section 40, paragraph 40-04, Extra 

Work, and Section 90, paragraph 90-05, Payment for Extra Work. If appropriate, the contract change 

order or supplemental agreement shall include an extension of contract time in accordance with Section 

80, paragraph 80-07, Determination and Extension of Contract Time. 

70-21 Insurance Requirements.   

The Contractor, at his own expense, shall procure and maintain, until final acceptance by the Owner of 

the work covered by the Contract, comprehensive liability insurance for damages imposed by law of the 

kinds and in the amounts hereinafter provided, written by a financially solvent insurance company 

authorized to do such business and write such coverage in the place where the Project is located, covering 

all operations under the Contract, whether performed by the Contractor or by its Subcontractor(s). Before 

commencing the work, the Contractor shall furnish to the Owner three (3) certificates of insurance, in 

satisfactory form to the Owner, showing that the Contractor has complied with the requirements of this 

Section. The policies and certificates shall provide that the policies shall not be changed or canceled until 

thirty (30) days after written notice thereof has been given to each of the Additional Insureds listed below. 

Property damage insurance shall include coverage for explosion, collapse, and underground operations (X 

C U hazards). 

A. The kinds and amounts of insurance are as follows: 

1. General Liability insurance policies shall be Commercial General Liability Insurance 

(including premises operations, independent contractors, products/completed operations, 

explosion, collapse and underground hazard, broad form property damage, and blanket 

contractual liability coverages) and shall be written on an Occurrence basis with the 

following minimum limits: 

Each Occurrence $1,000,000 

General Aggregate $3,000,000 

As an alternative to the above limits for General Aggregate and Each Occurrence, Contractor 

may elect to provide Excess Liability Insurance. Excess Liability coverage shall likewise be 

written on an Occurrence basis. If the Contractor so elects, then the sum of the General 

Liability Each Occurrence limit and the Excess Liability Each Occurrence limit shall total at 

least $1,000,000. The sum of the General Liability General Aggregate limit and the Excess 

Liability Aggregate limit shall total at least $3,000,000. 
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2. Automobile Liability policies shall cover “All Owned”, “Scheduled”, “Hired” and “Non-

Owned” autos. The minimum Combined Single Limit shall be $1,000,000. 

As an alternative to the above limit for Automobile Liability, Contractor may elect to provide 

Excess Liability Insurance. Excess Liability coverage shall be written on an Occurrence 

basis. If the Contractor so elects, then the sum of the Combined Single Limit and the Excess 

Liability Each Occurrence limit shall total at least $1,000,000. 

3. Policy or policies covering the obligations of the Contractor in accordance with the 

provisions of any applicable Worker's Compensation or Disability Benefits Law. 

4. If applicable, the Contractor and its Subcontractor(s) engaged in work involving “hazardous 

substances,” as defined in Section 3 of PL 1993, c. 139 (C.13:1K-8), or “hazardous waste,” as 

defined in Section 1 of PL 1976, c. 99 (C.13:1E-38), shall procure and maintain pollution 

liability insurance, also known as “environmental impairment liability insurance.” 

B. Contractor’s insurance shall be primary over all other collectible insurance. 

C. Anti-subrogation applies to General Liability and to Automobile Liability insurance coverages. 

D. The Certificate Holder shall be Oswego County, 46 East Bridge Street, Oswego, New York 

13126. 

E. The following shall be named as Additional Insureds: Federal Aviation Administration; C&S 

Engineers, Inc., and the New York State Department of Transportation.  

F. The General Liability policies shall provide coverage for liability for damages imposed by law 

upon the Contractor and its Subcontractor(s) with respect to all work performed by any of them 

under the Contract. The insurance company providing General Liability insurance coverage 

acknowledges that the Contractor has agreed in this Contract to defend, hold harmless, and 

indemnify the Owner, the Engineer, the RPR, and their respective directors, officers, 

representatives and employees as set forth in this Section. 

G. The Contractor's policies shall provide coverage for contractual liability imposed by contract, 

including this Contract, and completed operations liability for damages imposed by law arising 

between the date of the certification of completion of the work and the date of the expiration of 

the Contractor’s guarantee. 

H. Contractor's policy shall provide coverage for liability arising out of the acts or omissions of its 

Subcontractors. 

I. Each Subcontractor employed on the Project site by the Contractor shall provide comprehensive 

liability insurance in accordance with the above-described requirements of the Contractor. Such 

insurance requirements shall be submitted to the RPR as part of the Subcontractor approval 

process. 

END OF SECTION 70 
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CONSTRUCTION SAFETY AND PHASING PLAN (CSPP) 
 

 

1.0 PURPOSE. 

 

Aviation safety is the primary consideration at airports, especially during construction. The Airport Owner’s 

Construction Safety and Phasing Plan (CSPP) and the Contractor’s Safety Plan Compliance Document (SPCD) 

are the primary tools to ensure safety compliance when coordinating construction activities with airport 

operations. These documents identify all aspects of the construction project that pose a potential safety 

hazard to airport operations and outline respective mitigation procedures for each hazard. 

 

The CSPP sets forth benchmarks and requirements for the project to help ensure the highest levels of safety, 

security and efficiency at the airport at the time of construction. Requirements for this CSPP were developed 

from FAA Advisory Circular (AC) 150/5370-2 Operational Safety on Airports During Construction, latest 

edition. 

 

The CSPP is a standalone document, written to correspond with the safety and security requirements set 

forth in the AC, the airport safety and security requirements, and local codes and requirements. The CSPP 

is to be used by all personnel involved in the project. The CSPP covers the actions of not only the 

construction personnel and equipment, but also the action of inspection personnel and airport staff. 

 

This document has been developed in order to minimize interruptions to airport operations, reduce 

construction costs, and maximize the performance and safety of construction activity. Strict adherence to 

the provisions of the CSPP by all personnel assigned to or visiting the construction site is mandatory. 

 

The Contractor shall submit a Safety Plan Compliance Document (SPCD) to the Airport Owner describing 

how the Contractor will comply with the requirements set forth in this CSPP. The SPCD must be submitted 

to the Airport Owner prior to issuance of Notice to Proceed. 

 

In the event the Contractor’s activities are found in non-compliance with the provisions of the CSPP or the 

SPCD, the Airport Owner’s Representative will direct the Contractor, in writing, to immediately cease those 

operations in violation. In addition, a safety meeting will be conducted for the purpose of reviewing those 

provisions in the CSPP/SPCD which were violated. The Contractor will not be allowed to resume any 

construction operations until conclusion of the safety meeting and all corrective actions have been 

implemented. 

 

2.0 SCOPE OF PROJECT AND CSPP. 

 

The proposed project generally includes the installation of two (2) electric vehicle charging stations at the 

Owego County Airport. One pedestal mounted at the Terminal Building, and one wall mounted at the 

Maintenance Building. 

 

Safety, maintaining aircraft operations, and construction costs are all interrelated. Since safety must not be 

compromised, the Airport Owner must strike a balance between maintaining aircraft operations and 

construction costs. This balance will vary widely depending on the operational needs and resources of the 

airport and will require early coordination with airport users and the FAA. As the project design progresses, 

the necessary construction locations, activities and associated costs will be identified. As they are identified, 
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their impact to airport operations must be assessed. Adjustments are made to the proposed construction 

activities, often by phasing the project and/or to airport operations in order to maintain operational safety. 

This planning effort will ultimately result in a project CSPP. The development of the CSPP takes place 

through the following five steps: 

 

a. Identify Affected Areas 

b. Describe Current Operations 

c. Allow for Temporary Changes to Operations 

d. Take Required Measures to Revise Operations 

e. Manage Safety Risk 

 

3.0 PLAN REQUIREMENTS. 

 

3.1 COORDINATION.  

The following items shall be coordinated as required: 

 

a. Preconstruction Meeting. A preconstruction meeting will be conducted to discuss operational 

safety, testing, quality control, quality acceptance, security, safety, labor requirements, 

environmental factors, and other issues. All parties affected by the construction will be asked 

to attend including, but not limited to, the Airport Owner, tenants, contractor, subcontractors 

and RPR. 

 

At the preconstruction meeting, the Contractor shall submit a plan of operation and schedule 

of work to the RPR for approval. The Contractor’s plan of operation shall indicate, in detail, the 

amount of construction planned and the number of shifts and/or overtime operations 

proposed for the project. The schedule of work shall clearly indicate the sequence of work to 

be performed. The Contractor shall conform, at all times, to the requirements of these 

provisions and with current safety practices, rules, regulations and security requirements of 

Airport Owner. The preconstruction meeting will be held prior to issuance of a Notice to 

Proceed. 

 

b. Contractor Progress Meetings. A minimum of one progress meeting to discuss scheduling 

and coordination shall be held each week unless otherwise directed by the Airport Owner, 

throughout the duration of the Contract, between the Airport Owner, Contractor, RPR and any 

other interested parties at a time and place to be designated by the RPR. These meetings shall 

include a detailed discussion of construction phasing and safety with regard to the Contractor’s 

compliance with the requirements stipulated in the Contract Documents. 

 

In attendance at these meetings shall be a Contractor's representative with the authority to 

make decisions concerning the scheduling and coordination of work. Progress meetings shall 

be facilitated by the RPR. Operational safety shall be a standing agenda item during progress 

meetings throughout the construction project. 

 

c. Scope or Schedule Changes. Changes in the Scope of Work or Project Schedule shall be 

governed by Section 40 and Section 80 of the Contract Documents. Any proposed change that 

results in a deviation from the established CSPP as expressed by the Contract Documents must 
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be submitted to the FAA and Airport Owner for review and approval. FAA review and approval 

can be expected to take sixty business days. 

 

d. FAA ATO Coordination.  Early coordination with Federal Aviation Administration (FAA) Air 

Traffic Organization (ATO) required for scheduling Technical Operations shutdowns prior to 

construction. Coordination is critical to restarts of NAVAID services and to the establishment of 

any special procedures for the movement of aircraft. All relocation or adjustments to NAVAIDs, 

or changes to final grades in critical areas, should be coordinated with FAA ATO and may 

require an FAA flight inspection prior to restarting the facility. Flight inspections must be 

coordinated and scheduled well in advance of the intended facility restart. 

 

No adjustments to NAVAID, encroachment on facility critical areas, or facility shutdowns are 

anticipated during construction, so ATO coordination will not be necessary. 

 

3.2 PHASING. 
 

a. Phase Elements (Work Areas)  

The sequence of construction and phasing, for this project, was developed in order to maintain 

the maximum efficiency of aircraft operations while maintaining safety and allowing for the 

required construction activities for this project. The project phasing and detailed work areas are 

depicted on the drawings included in Appendix 1. 

 

1. Overall Project Phasing Elements 

 

(a) Areas Closed to Aircraft Operations: The drawings included in Appendix 1 indicate 

which runways, taxiways and taxilanes are closed for each work area to aircraft 

operations. 

(b) Durations of Closures: The drawings included in Appendix 1 indicate the duration of 

closures allowed for each work area. The overall construction duration (not including 

mobilization and final closeout) for the project is 14 calendar days. 

(c) Taxi Routes: The drawings included in Appendix 1 indicate all active taxiways and taxi 

routes to runways and aprons to be used by aircraft for each work area.  

(d) ARFF Access Routes: The Contractor shall be required to maintain emergency ARFF 

access into, out of, and around the construction site for the duration of the contract. 

The Contractor shall prominently light and mark open trenches and excavations at all 

times. Prior to beginning of construction in each work area and/or on a timely manner, 

the Contractor shall request the ARFF personnel to tour the site so ARFF personnel are 

aware of the access routes into, out of, and around the work areas and the on-going 

construction activities of the project. 

(e) Construction Staging Areas: The drawings included in Appendix 1 indicate the 

approximate location of the Contractor’s Staging and Storage Area. The actual size and 

exact location of the staging area shall be established prior to construction activities 

during mobilization and shall be approved by the Airport Owner. 

(f) Construction Access and Haul Routes: The drawings included in Appendix 1 indicate 

the proposed locations of the Contractor’s Construction Access and Haul Routes for 
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this project. Any changes to access and haul routes require approval by the Airport 

Owner. 

(g) Impacts to NAVAIDs: The NAVAIDs will not be impacted for this project. 

(h) Lighting and Marking Changes: All changes associated to the lighting and markings 

due to construction activities of this project are depicted on the contract drawings. 

These changes incorporate the design criteria as mandated by the FAA. 

(i) Available Runway Length: The available runway length for the runways will not be 

altered for this project. 

(j) Declared Distances: The takeoff run available (TORA), takeoff distance available 

(TODA), accelerate-stop distance available (ASDA), and landing distance available (LDA) 

for the runways will not be altered for this project. 

(k) Required Hazard Marking and Lighting: This project utilizes the following to 

delineate work areas, hazards, and closed portions of the AOA on the airfield: 

(1) Low profile lighted barricades to delineate work areas to delineate access routes, 

closed AOA areas, and hazardous areas. 

(l) Work Hours: The drawings included in Appendix 1 indicate the work hours for each 

work area. 

(m) Concurrent Work Areas: Work areas that can be completed concurrently are 

identified on the drawings included in Appendix 1. 

 

2. Construction Safety Requirements 

 

The Contractor shall obtain approval from the RPR prior to beginning any work in all areas 

of the airport. No work is expected on runways or taxiways during this project. No active 

runway or taxiway shall be crossed, entered, or obstructed at any time. The Contractor shall 

plan and coordinate his/her work in such a manner as to ensure safety and a minimum of 

hindrance to airport operations. All Contractor equipment and material stockpiles shall be 

stored at locations determined during construction or as shown on the Construction Safety 

and Phasing Plans (Appendix 1). No equipment will be allowed to park within the approach 

area of an active runway at any time. 

 

During the work under this Contract, the Airport Owner will make such arrangements to 

coordinate aircraft movements and Airport operations as necessary to conform to the 

construction procedures as outlined below and as shown on the Contract Drawings. The 

Contractor shall give adequate notice to the RPR, so as to afford time to coordinate 

construction with the Airport Owner. No work shall proceed in any area without prior 

approval. 

 

The Contractor shall always confine construction operations to the Contractor work area 

and designated haul routes. Contractor personnel, equipment, stored materials, 

subcontractors and suppliers will not be allowed on any other area within the Air 

Operations Area and within the Airport boundaries without prior approval of the Airport 

Owner or RPR. 
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The RPR will perform a visual site assessment before the Contractor occupies the Contractor 

work area. The Contractor shall be held responsible for all repairs and cleanup costs 

incurred as a result of the Contractor’s construction operations. Restoration shall be the 

complete return of all work areas to the original conditions. 

 

Temporary cables in grass areas shall be marked with stakes and flagging. Temporary 

cables in paved areas shall be marked with barricades. 

 

Prior to the start of construction operations, the Contractor shall perform the following: 

 

• Install barricades (owner provided and installed) and all other measures as 

indicated on the Construction Safety and Phasing Plans (Appendix 1). 

 

At the conclusion of construction operations, the Contractor shall perform the following: 

 

• Remove barricades (Owner to remove) as indicated on the Construction Safety 

Drawings. 

• Clean all paved surfaces within the project area. 

 

b. Construction Safety and Phasing Plans. Drawings specifically indicating operational safety 

procedures and methods in affected areas have been developed for each construction phase. 

Such drawings are included in Appendix 1 and are included in the contract drawing package. 

 

3.3 AREAS AND OPERATIONS AFFECTED BY THE CONSTRUCTION ACTIVITY. 

 

Contractor, subcontractor, and supplier employees or any other unauthorized persons shall be 

restricted from entering an active airport operating area without previous permission from the 

Airport Owner and the Aircraft Control Tower. 

 

In an emergency situation, the Airport Owner or other designated airport representative may order 

the Contractor to suspend operations; move personnel, equipment, and materials to a safe location; 

and stand by until aircraft use is completed. 

 

The Contractor shall cooperate with the airport users through the RPR, in coordination with airport 

operations, in scheduling the operations to provide adequate clearance for safe aircraft parking, 

fueling, maintenance, loading or unloading, maneuvering, taxing operations, or other aircraft 

operations. 

 

a. Identification of Affected Areas  

 

The following is a summary of impacts to the Airport Operations Areas resulting from the 

proposed construction safety and work phasing requirements: 
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Table 3.3A  Construction Effect on Airport Operations 

Project ZEV Charging Stations Installation 

Scope of Work Terminal Building Charger Install 

Work Area WORK AREA A 

Operational Requirements Normal (Existing) 
Anticipated  

(During Construction) 

RW 6-24 Average Aircraft Operations 

Carrier:  0/Day Carrier: 0/Day 

GA:  11/Day GA 11/Day 

Military:  0/Day Military: 0/Day 

RW 15-33 Average Aircraft Operations 

Carrier:  0/Day Carrier: 0/Day 

GA:  45/Day GA: 45/Day 

Military:  0/Day Military:  0/Day 

Runway 6-24 & 15-33 ARC A-I A-I 

RW 6 Approach Visibility Minimums VFR VFR 

RW 24 Approach Visibility Minimums 500-1 mile 500-1 mile 

RW 15 Approach Visibility Minimums 300-1 mile 300-1 mile 

RW 33 Approach Visibility Minimums 400-1 mile 400-1 mile 

Runway 33 Declared Distances 

            (No other Runway ends have 

declared distances) 

TORA:  5,196 TORA:  5,196 

TODA:  5,196 TODA:  5,196 

ASDA:  5,196 ASDA:  5,196 

LDA:  4,781 LDA:  4,781 

Runway 33 Approach Procedures ILS/LOC/RNAV (GPS) ILS/ LOC/ RNAV (GPS) 

Runway 15 Approach Procedures RNAV-LPV (GPS) RNAV-LPV (GPS) 

Runway 24 Approach Procedures RNAV-LNAV (GPS) RNAV-LNAV (GPS) 

Runway 33 NAVAIDs 

ILS/DME ILS/DME 

PAPI PAPI 

REIL REIL 

Runway 15 NAVAIDs REIL REIL 

Runway 6 NAVAIDs REIL REIL 

Runway 24 NAVAIDs REIL REIL 

Taxiway ADG II II 

   

Special Conditions (Work Area A)  None 
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Table 3.3B  Construction Effect on Airport Operations 

Project ZEV Charging Stations Installation 

Scope of Work Maintenance Building Charger Install 

Work Area WORK AREA B 

Operational Requirements Normal (Existing) 
Anticipated  

(During Construction) 

RW 6-24 Average Aircraft Operations 

Carrier:  0/Day Carrier: 0/Day 

GA:  11/Day GA 11/Day 

Military:  0/Day Military: 0/Day 

RW 15-33 Average Aircraft Operations 

Carrier:  0/Day Carrier: 0/Day 

GA:  45/Day GA: 45/Day 

Military:  0/Day Military:  0/Day 

Runway 6-24 & 15-33 ARC A-I A-I 

RW 6 Approach Visibility Minimums VFR VFR 

RW 24 Approach Visibility Minimums 500-1 mile 500-1 mile 

RW 15 Approach Visibility Minimums 300-1 mile 300-1 mile 

RW 33 Approach Visibility Minimums 400-1 mile 400-1 mile 

Runway 33 Declared Distances 

            (No other Runway ends have 

declared distances) 

TORA:  5,196 TORA:  5,196 

TODA:  5,196 TODA:  5,196 

ASDA:  5,196 ASDA:  5,196 

LDA:  4,781 LDA:  4,781 

Runway 33 Approach Procedures ILS/LOC/RNAV (GPS) ILS/ LOC/ RNAV (GPS) 

Runway 15 Approach Procedures RNAV-LPV (GPS) RNAV-LPV (GPS) 

Runway 24 Approach Procedures RNAV-LNAV (GPS) RNAV-LNAV (GPS) 

Runway 33 NAVAIDs 

ILS/DME ILS/DME 

PAPI PAPI 

REIL REIL 

Runway 15 NAVAIDs REIL REIL 

Runway 6 NAVAIDs REIL REIL 

Runway 24 NAVAIDs REIL REIL 

Taxiway ADG II II 

   

Special Conditions (Work Area B)  None 
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a. Mitigation of effects. 

 

This CSPP has established specific requirements and operational procedures necessary to 

maintain the safety and efficiency of airport operations during the construction of this project. 

 

All coordination pertaining to airport operations during construction will go through the 

Airport Owner’s Representative and the Airport Operations Manager. Any required NOTAM’s 

to be issued will be sent through the Airport Owner’s Representative and issued by Airport 

Operations. 

 

1. Temporary Changes to runway and/or taxiway operations:  Any affected Airport 

Operations Areas identified in the previous section for reduced access or identified as being 

closed entirely to aircraft traffic, will be barricaded by the use of low profile, lighted 

barricades placed as shown in the drawings provided in Appendix 1. In addition, required 

NOTAM’s shall be issued on the various temporary changes to aircraft access through the 

affected areas. 

 

2. Detours for ARFF and other airport vehicles:  The project work site shall remain open to 

all ARFF vehicles in emergency situations. The Contractor is required to maintain access in 

and around the project work area for all ARFF vehicles. Proper routing of this traffic will be 

effectively communicated to all supervisory personnel involved in the construction project. 

 

3. Maintenance of essential utilities:  Special attention shall be given to preventing 

unscheduled interruption of utility services and facilities. Where required due to 

construction purposes, the Airport Owner and FAA shall locate all of their underground 

utilities. It is the Contractor’s responsibility to have the locations of cabling and other 

underground utilities marked prior to beginning excavation. Any locations provided by the 

Airport Owner or FAA are approximate locations and the Contractor shall verify all locations 

prior to beginning excavations. When an underground cable or utility is damaged due to 

the Contractor’s negligence the Contractor shall immediately repair the affected cable or 

utility at his/her own expense. Full coordination between airport staff, field inspectors, and 

construction personnel will be exercised to ensure that all airport power and control cables 

are fully protected prior to any excavation.  

 

4. Temporary Changes to air traffic control procedures:  Changes to air traffic control 

procedures have been coordinated with airport ATO. Any additional requests for changes 

must be made to the Airport Owner, through the RPR, in writing. These requested changes 

will be reviewed by the RPR, Airport Owner and ATO. If these changes are acceptable to all 

the aforementioned parties, the RPR will request a modification to the CSPP previously 

turned into the FAA. The Contractor shall plan on a minimum 90 days for this process to 

be completed. No deviation to the original CSPP shall be made without final FAA approval. 

 

3.4 NAVIGATION AID (NAVAID) PROTECTION. 

 

Before commencing construction activity, parking vehicles, or storing construction equipment and 

materials near a NAVAID, coordinate with the appropriate FAA ATO/Technical Operations office to 

evaluate the effect of construction activity and the required distance and direction from the 
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NAVAID. Construction activities, materials/equipment storage, and vehicle parking near electronic 

NAVAIDs require special consideration since they may interfere with signals essential to air 

navigation. Construction activities, materials/equipment storage, and vehicle parking near 

electronic NAVAIDs are not anticipated in this project. 

 

3.5 CONTRACTOR ACCESS. 

 

This section of the CSPP details the areas to which the Contractor must have access, and how 

Contractor personnel will access those project work areas. 

 

a. Location of stockpiled construction materials. 

 

The Contractor shall store material and equipment and schedule his operations for work to be 

done so that no unauthorized interference to normal Airport operations will result there from. 

Construction operations shall not be conducted in a manner to cause interference with Airport 

Operations. Stockpiled materials and equipment storage are not permitted within the Runway 

Safety Area/ Taxiway Safety Area (RSA/TSA), Obstacle Free Zone (OFZ) or Object Free Area 

(OFA) of an operational runway or taxiway. Stockpiled construction materials must be located 

inside the Contractor staging area as shown on the Construction Safety and Phasing Plans 

(Appendix 1) unless otherwise approved by the RPR. 

 

Stockpiled material shall be constrained in a manner to prevent movement resulting from either 

aircraft jet blast or wind conditions in excess of ten miles per hour. In addition, stockpiled 

material shall have silt fence located around the material to prevent Foreign Object Debris 

(FOD) from moving onto the airfield pavements or polluting watercourses. 

 

Open trenches exceeding 3 inches in depth and 5 inches in width or stockpiled material are not 

permitted within the limits of safety areas of operational runways or taxiways. Stockpiled 

material shall not be permitted within the protected areas of the runways or allowed to 

penetrate into any of the protected airspace. 

 

Spoil and Disposal Areas:  Spoil shall be disposed of offsite by the Contractor unless otherwise 

shown or specified. The Contractor shall submit the "Spoils Deposition Release Form" for any 

spoils which are transported from the project site. A copy of the form can be found in Appendix 

4. No direct payment will be made for spoiling and disposal operations. The cost of spoiling 

material on site, or of spoiling material off-site, shall be considered incidental to this Contract 

and the costs shall be included in the various pay items involved. 

 

b. Vehicle and pedestrian operations. Vehicle and pedestrian access routes for airport 

construction projects must be controlled to prevent inadvertent or unauthorized entry of 

persons, vehicles, or animals onto the Air Operations Area (AOA).  

 

The Airport Owner will coordinate requirements for vehicle operations with the affected airport 

tenants. Specific vehicle and pedestrian requirements for this project are as follows: 

 

All construction vehicles and personnel shall be restricted to the immediate work areas 

specified by the contract for this project. These areas include the haul routes into the work area, 
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the designated Contractor staging area and the apron area under construction. Use of alternate 

haul routes or staging areas by the Contractor shall not be permitted without prior notification 

and approval by the Airport Owner’s Representative. 

 

1. Construction Site Parking: 

 

The Contractor’s personal vehicle parking area shall be in the Contractor’s staging area, as 

shown on the Construction Safety and Phasing Plans (Appendix 1). Contractor personal 

vehicles will not be allowed inside the airport fence Air Operations Area (AOA) or secured 

area. 

 

A staging area, as indicated on the Contract Drawings, will be provided where the 

Contractor may set up a field office and store equipment and materials. The Contractor 

shall make his own arrangements for and bear all costs of required utilities. The Contractor 

shall use and maintain the site in accordance with requirements of the Airport Owner. Upon 

completion of work, the Contractor's staging area shall be removed and the area cleaned 

and restored to original or better condition. 

 

2. Construction Equipment Parking: 

 

The Contractor’s equipment storage area shall be in the Contractor staging area as shown 

on the Construction Safety and Phasing Plans (Appendix 1). The Contractor’s equipment 

and construction vehicles shall be restricted to the construction site or storage areas during 

construction and parked in the equipment storage area during non-working periods. 

Maximum allowable equipment height in the staging area shall be 25 feet. Maximum 

allowable equipment height in the work areas shall be 25 feet. 

 

Contractor must service all construction vehicles within the limits of the project work area 

or the Contractor’s Staging Area. Parked construction vehicles must be outside the OFA 

and never in the safety area of an active runway or taxiway. Inactive equipment must not 

be parked on closed taxiways or runways. If it is necessary to leave specialized equipment 

on a closed taxiway or runway at night, the equipment must be well lighted. Employees 

shall also park construction vehicles outside the OFA when not in use by construction 

personnel (for example, overnight, on weekends, or during other periods when 

construction is not active). Parking areas must not obstruct the clear line of sight by the 

ATCT, as applicable, to any taxiways or runways under air traffic control nor obstruct any 

runway visual aids, signs, or navigation aids. 

 

3. Access and Haul Roads: 

 

The Contractor shall clear, construct and maintain haul routes as required for the 

prosecution of the work. The haul routes and access points shall only be in the locations 

approved by the RPR and the Airport Owner or as shown on the Construction Safety and 

Phasing Plans (Appendix 1). 

 

Access or haul routes used by Contractor vehicles must be clearly marked to prevent 

inadvertent entry to areas open to airport operations. Construction traffic must remain on 
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the designated haul routes, never straying from the approved paths. Signage and marking 

placement shall be reviewed and approved by the RPR and Airport Owner prior to being 

put into service. The Contractor shall fully describe the appropriate access routes to all 

his/her employees, subcontractors and material delivery personnel. 

 

The Contractor shall be responsible for maintaining existing haul routes. At the completion 

of the project, these areas shall be returned to their original lines and grades and shall be 

restored to a condition equal to or better than original. All non-paved areas that are 

disturbed by Contractor’s haul roads, staging area, etc., located outside of the seeding 

limits shown on the plans shall be re-seeded and restored to their original or better 

condition by the Contractor at no additional cost to the Airport Owner. 

 

The Contractor shall coordinate haul routes, closures and schedules with other projects 

which may be underway during the same time period as this contract. This would include 

the Beacon Replacement and Rehabilitate Taxiway “B” and “D” projects. 

 

The Contractor shall control and coordinate the material (supplies) that are hauled to and 

from  work area. Delivery of equipment and materials to the area of work shall be by way 

of the access route shown on the Construction Safety and Phasing Plans (Appendix 1) or 

designated by the Airport Owner or RPR.  

 

The Contractor shall maintain all haul routes and work areas in a dust free condition at all 

times. The Contractor shall control dust from the construction operations by vacuum type 

sweeping, watering or other methods as approved by the RPR. Contractor shall have 

equipment (in operating condition) on site, at all times, to control dust. If the Contractor 

fails to comply with this requirement, construction will be suspended until a plan for 

controlling the dust is approved by the RPR. Landside haul routes, boulevards and drives 

shall be kept clean by use of a vacuum sweeper on a daily basis as required. Application of 

water on dirt or gravel haul routes must be provided as often as necessary. Haul roads in 

any airport traffic areas must be especially monitored for dust and debris to prevent any 

potential Foreign Object Debris (FOD) situations.  

 

Portions of the project area(s) shall be bounded by the low profile barricades identifying 

Contractor personnel and vehicle area operation limits. The locations of any barricaded 

project limits, haul routes, Contractor Staging Areas, and associated safety and security 

details are also provided graphically in the attached exhibits. 

 

4. Marking and Lighting of Vehicles: 

 

When any vehicle or piece of equipment, other than one that has prior approval from the 

Airport Owner, must operate on an airport, it shall be escorted and properly identified.  

 

The Contractor shall limit access within the airport security fence to authorized vehicles. All 

authorized vehicles shall have a vehicle dash board placard permit issued by the Airport 

Owner or an identification sign on both sides of the vehicle containing the Contractor’s 

company name. Private vehicles of the Contractor’s personnel must be parked outside the 

airport security fence and will not be allowed within the airport security fence at any time. 
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All vehicles operating on the airport and in the general vicinity of the safety area or in 

aircraft movement areas must be marked with flashing yellow/amber beacons or orange 

and white flags during daylight hours. During hours of darkness or low visibility they shall 

be marked with at least flashing yellow/amber beacons. 

 

Beacons and flags must be maintained to standards and in good working and operational 

condition. Beacons must be located on the uppermost part of the vehicle structure, visible 

from any direction, and flash 75 +/- 15 flashes per minute. Flags shall be 3’ by 3’ with 

alternating 1’ by 1’ international orange and white squares and shall be replaced by the 

Contractor if they become faded, discolored, or ragged as determined by Airport 

Operations or the Airport Owner’s Representative. 

 

5. Description of Proper Vehicle Operations: 

 

The Contractor shall be required to follow guidance on the additional identification and 

control of construction equipment per the Airport’s Security Plan. No Contractor's vehicle 

or pedestrian crossing of active runways or taxiways will be allowed at any time during the 

work of this Contract, unless otherwise specified. No deviation from the pedestrian and 

vehicle routes to and from the Project Areas will be allowed unless specific permission has 

been granted by the Airport Owner. 

 

The ground movement of aircraft shall have the right-of-way at all times, and the 

Contractor’s vehicles and equipment shall yield to aircraft at all times. 

 

6. Required Escorts: 

 

All construction-related activity taking place within any airport defined movement area 

requires the presence of an authorized Airport escort having radio communication with the 

FAA control tower or UNICOM unless prior approval is obtained from Airport Operations. 

Spotters and/or flaggers having radio or telephone contact with the Airport may be used 

with the approval of the on shift Airport Operations Manager. 

 

At no time shall active taxiways or taxilanes be crossed by construction equipment without 

notification and proper approval/clearance from radio-trained gate guards or Airport 

Operations. 

 

7. Training Requirements for Vehicle Drivers: 

 

Any employees the Contractor would request to be given permission by Airport Operations 

to drive on the AOA shall complete airport badging and driver training per the Airport’s 

requirements. These employees then must have an airfield driving experience with Airport 

Operations and if Airport Operations is satisfied of the employee’s competency, that 

employee may be granted permission from Airport Operations to drive on the AOA. Passing 

the AOA driver training does not give the Contractor’s employees the ability to drive on 

the AOA. 
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8. Situational Awareness: 

 

Aircraft traffic will continue to use existing runways, aprons, and taxiways of the Airport 

during the time that work under a contract is being performed. The Contractor shall, at all 

time, conduct the work as to create no hindrance, hazard, or obstacle to aircraft using the 

Airport.  

 

Vehicle drivers must confirm by personnel observation that no aircraft is approaching their 

position (either in the air or on the ground) when given clearance to cross a runway, taxiway, 

or any other area open to airport operations. In addition, it is the responsibility of the escort 

vehicle driver to verify the movement/position of all escorted vehicles at any given time. 

 

9. Two-way Radio Communication Procedures: 

 

Two-way radio communications are required between Contractors and Airport 

Aeronautical Advisory Stations (UNICOM/CTAF).  Vehicular traffic located in or crossing 

an active movement area shall have a working two-way radio or be directed by a flag 

person in radio contact with and monitoring Airport Aeronautical advisory Stations 

(UNICOM/CTAF) frequency 123.000 Mhz.  Prior to proceeding into the active movement 

area, all drivers shall confirm through personal observation that no aircraft is approaching 

the vehicle position.  Construction personnel may operate in movement areas without 

two-way radio communication provided a NOTAM is issued closing the area, and 

provided that the area is properly marked to prevent incursions. 

 

The Contractor shall comply with proper radio usage, including read back requirements 

and proper phraseology including the International Phonetic Alphabet.  

 

Even though radio communication is maintained, escort vehicle drivers must also 

familiarize themselves with ATCT light gun signals in the event of radio failure. See the FAA 

safety placard “Ground Vehicle Guide to Airport Signs and Markings.” This safety placard 

may be downloaded through the Runway Safety Program Web site at 

http://www.faa.gov/airports/ runway_safety/publications/ (See “Signs & Markings Vehicle 

Dashboard Sticker”.) or obtained from the FAA Airports Regional Office. 

 

10. Maintenance of the Secured Area of the Airport. 

 

The Contractor shall be required to maintain security and comply with the Airport Security 

Plan and the Transportation Security Administration Security Rules and Regulations 

throughout the duration of the project. The Contractor and the Surety shall indemnify and 

save harmless the Airport Owner, RPR and third party or political subdivision from any and 

all breaches of security and shall indemnify the Airport Owner for any fines, expenses and 

damages which it may be obliged to pay by reason of any breach of security resulting from 

the Contractor's actions at any time during the prosecution of the work. Such breaches of 

security are subject to fines by the Transportation Security Administration of up to ten 

thousand dollars ($10,000) per incident. 
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The Contractor shall be responsible for maintaining security at all access gates used during 

the project and will be held liable by the Airport Owner for any breach of security. No gate 

shall be left open. [The Contractor shall be required to post a guard at the gate to open 

and close the gate for personnel and equipment. No gate shall be left open. Guard shall be 

responsible for ensuring that no unauthorized persons or vehicles enter the secure area.] 

Airport Owner and contractors must take care to maintain security during construction 

when access points are created in the security fencing to permit the passage of construction 

vehicles or personnel. Temporary gates shall be equipped so they can be securely closed 

and locked to prevent access by animals and unauthorized people. Procedures should be 

in place to ensure that only authorized persons and vehicles have access to the AOA and 

to prohibit “piggybacking” behind another person or vehicle. 

 

 

(a) Fencing and Gates. Airport Owner and contractors must also maintain a high level 

of security during construction when access points are created in the security 

fencing to permit construction vehicle access. Temporary gates shall be equipped 

and/or manned by construction personnel to prevent unauthorized access by 

vehicles, animals or people. Procedures conforming to Airport security protocols 

should be in place to ensure that only authorized persons and vehicles have access 

to the AOA and to prohibit “piggybacking” behind another person or vehicle. 

Access shall be made available at all times to all airport emergency vehicles 

traveling to operations areas within the proximity of the construction work zone. 

 

(b) Badging Requirements. Not required. 

 

3.6 WILDLIFE MANAGEMENT. 

 

Construction contractors must carefully control and continuously remove waste or loose materials 

that might attract wildlife. Contractor personnel must be aware of and avoid construction activities 

that can create wildlife hazards on airports. 

 

a. Trash. Food scraps from construction personnel activity must be collected and disposed of at 

a proper facility. 

 

b. Standing water. Water shall not be allowed to collect and pool for more than any single 24-

hour period. Temporary grading may be required to promote drainage during daily operations 

as well as between work phases. 

 

c. Tall grass and seeds. The use of millet seed in turfing and seeding operations shall not be 

permitted. The Contractor is also responsible for mowing and maintaining the grass areas 

within the project work areas, while those areas are under the Contractor’s control. Mowing 

shall be performed when the grass height reaches the maximum allowable height per the 

Owner’s requirements. 

 

d. Poorly maintained fencing and gates. The Contractor shall maintain a constant secure 

perimeter to the airfield, including continuous security perimeter fencing and gates (if 

applicable). 
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e. Disruption of existing wildlife habitat. Not applicable to this project. 

 

Contractor shall take immediate remedial action to remove wildlife attractants should any 

occurrence be noted. Contractor shall immediately report to the RPR and Airport Owner should any 

wildlife congregation be noted, and in particular if mammals enter the airport through the 

construction gate. 

 

3.7 FOREIGN OBJECT DEBRIS (FOD) MANAGEMENT. 

 

Special care and measures shall be taken to prevent Foreign Object Debris (FOD) damage when 

working in an airport environment. Waste and loose materials, commonly referred to as FOD, are 

capable of causing damage to aircraft landing gears, propellers, and jet engines. The Contractor 

shall be responsible for implementing an approved FOD Management Plan prior to the start of 

construction activities. The FOD Management Plan will have procedures for prevention, regular 

cleanup, and containment of construction material and debris. The Contractor will ensure all 

vehicles related to the construction project using paved surfaces in the AOA shall be free of any 

debris that could create a FOD hazard. Special attention will be given to the cleaning of cracks and 

pavement joints. All taxiways, aprons, and runways must remain clean. Waste containers with 

attached lids shall be required on construction sites. 

 

Special attention should be given to securing lightweight construction material (concrete insulating 

blankets, tarps, insulation, etc.). Specific securing procedures and/or chainlink enclosures may be 

required. 

 

Contractors will provide their own equipment for vehicle and equipment washing and clean up. 

 

Immediate access to a power sweeper is required when construction occurs on any pavement area 

inside the AOA, unless an appropriate alternative has been approved by the Airport Owner’s 

Representative and Airport Operations Manager. 

 

 

3.8 HAZARDOUS MATERIALS (HAZMAT) MANAGEMENT. 

 

Contractors operating construction vehicles and equipment on the airport must be prepared to 

expeditiously contain and clean-up spills resulting from fuel, hydraulic fluid, or other chemical fluid 

leaks. Transport and handling of other hazardous materials on an airport also requires special 

procedures. To that end, the Contractor is required to develop a spill prevention plan and response 

procedures for vehicle operations prior to the start of construction activities. This includes 

maintenance of appropriate MSDS data and appropriate prevention and response equipment on-

site. 

 

Fueling Procedures and Spill Recovery Procedures shall be in accordance with New York State Fire 

Code, latest edition, and the National Fire Protection Association standard procedures for spill 

response, latest edition. If fueling is to take place in the staging area, it must be away from catch 

basins. Contractor must have spill containment kits on site. 
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In the event of a fuel spill or the spill of other hazardous materials, the Contractor shall immediately 

notify the Airport Owner and the RPR, the New York State Department of Environmental 

Conservation, the Environmental Protection Agency, the Airport Owner and the RPR. 

 

Contractor shall abide by the specific requirements contained in the Technical Specifications of this 

contract. 

 

3.9 NOTIFICATION OF CONSTRUCTION ACTIVITY. 

 

The following is information and procedures for immediate notification of airport users and the 

FAA of any conditions adversely affecting the operational safety of the airport. 

 

a. Maintenance of a list of Responsible Representatives/ Point of contact. A list of responsible 

representatives and points of contact shall be created by the RPR, the Airport and the 

Contractor prior to the start of construction. This list shall be compiled as part of the project 

pre-construction meeting agenda. Procedures will be established to contact all parties, 

including after regular work hours. Updates will be made to the list throughout the project 

duration by the RPR. Contractor points of contact shall be incorporated into the contractor’s 

SPCD. 

 

b. Notices to Airman (NOTAM). Only the Airport Owner may initiate or cancel NOTAMs on 

airport conditions, and is the only entity that can close or open a runway or taxiway. The Airport 

Owner must coordinate the issuance, maintenance, and cancellation of NOTAMs about airport 

conditions resulting from construction activities with tenants and the local air traffic facility 

(control tower, approach control, or air traffic control center), and must provide information on 

closed or hazardous conditions on airport movement areas to the FAA Flight Service Station 

(FSS) so it can issue a NOTAM. The Airport Owner must file and maintain a list of authorized 

representatives with the FSS. Only the FAA may issue or cancel NOTAMs on shutdown or 

irregular operation of FAA owned facilities. Any person having reason to believe that a NOTAM 

is missing, incomplete, or inaccurate must notify the Airport Owner. See Section 3.14 regarding 

issuing NOTAMs for partially closed runways versus runways with displaced thresholds. 

 

Any NOTAMs for planned airfield closures for this project must be coordinated through the 

airport manager and the airports duly appointed construction management representative. 

Reference Section 3.2 for planned closures for this project, which require issuance of a NOTAM. 

 

c. Emergency Notification Procedures. In the event of an aircraft emergency, severe weather 

conditions, or any issue as determined by the Airport that may affect aircraft operations, the 

Contractor’s personnel and/or equipment may be required to immediately vacate the area(s) 

affected. Points of contact for the various parties involved with the project shall be identified 

and shared at the pre-construction meeting among the various parties. Emergency points of 

contact shall be incorporated into the contractor’s SPCD. 

 

d. Coordination with ARFF Personnel. The Contractor shall coordinate, through the duly 

appointed airport representative, with ARFF personnel, mutual aid providers and other 

emergency services if construction requires the following: 
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• The deactivation and subsequent reactivation of water lines or fire hydrants, or 

• The re-routing, blocking and restoration of emergency access routes, or 

• The use of hazardous materials on the airfield. 

 

Procedures and methods for addressing any planned or emergency response actions on the 

airfield concerning this project shall be established and implemented prior to the start of 

construction. 

 

e. Notification to the FAA. 

 

1. Part 77. Any person proposing construction or alteration of objects that affect navigable 

airspace, as defined in Part 77, must notify the FAA. This includes construction equipment 

and proposed parking areas for this equipment (i.e. cranes, graders, other equipment) on 

airports. FAA Form 7460-1, Notice of Proposed Construction or Alteration, is used for this 

purpose and submitted to the appropriated FAA Airports Regional or District Office. A 

7460-1 form for this project has been prepared by the Engineer and submitted to the FAA 

for using equipment with a maximum height of 25 feet. A new 7460-1 form must be 

submitted to the FAA for review and comment for any equipment that the Contractor will 

use which is taller than the equipment used in the above 7460-1 submission. The Airport 

Owner will be responsible for submitting the new 7460-1 form to the FAA. To that end, the 

Contractor shall identify the equipment in his SPCD ,including the maximum height it will 

extended to during construction, the area(s) in which the equipment will be used, and the 

duration the equipment will be used. 

 

2. Part 157. It is not anticipated that Part 157 notifications will be required for this project.  

 

3. NAVAIDS. For emergency (short-notice) notification about impacts to both airport owned 

and FAA owned NAVAIDs, contact: 866-432-2622. 

 

(a) Airport owned/FAA Maintained. If construction operations require a shutdown of 

more than 24 hours, or more than 4 hours daily on consecutive days, of a NAVAID 

owned by the airport but maintained by the FAA, provide a 45-day minimum notice to 

FAA ATO/Technical Operations prior to facility shutdown. 

 

(b) FAA owned. The Airport Owner must notify the appropriate FAA ATO Service Area 

Planning and Requirements (P&R) Group a minimum of 45 days prior to implementing 

an event that causes impacts to NAVAIDs. (Impacts to FAA equipment covered by a 

Reimbursable Agreement (RA) do not have to be reported by the Airport Owner). 

Coordinate work for an FAA owned NAVAID shutdown with the local FAA 

ATO/Technical Operations office, through the RPR, including any necessary 

reimbursable agreements and flight checks. Detail procedures that address 

unanticipated utility outages and cable cuts that could impact FAA NAVAIDs. In 

addition, provide seven days’ notice to schedule the actual shutdown. 

 

f. Accidents. The Contractor shall provide at the site such equipment and medical facilities as are 

necessary to supply first aid service to anyone who may be injured in connection with the work. 

The Contractor must promptly report in writing to the RPR all accidents whatsoever arising out 
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of, or in connection with, the performance for the work, whether on or adjacent to the site 

which caused death, personal injury or property damages, giving full details and statements of 

witnesses. In addition, if death or serious injuries or serious damages are caused, the accident 

shall be reported immediately by telephone or messenger to both the RPR and the Airport 

Owner. 

 

If any claim is made by anyone against the Contractor or any Subcontractor on account of any 

accident, the Contractor shall promptly report the facts in writing to the RPR giving full details 

of the claims. 

 

 

3.10 INSPECTION REQUIREMENTS. 

 

a. Daily (or more frequent) inspections. Inspections shall be conducted by the Contractor at 

least daily, but more frequently if necessary, to ensure conformance with the CSPP. A sample 

checklist is provided in Appendix 2 of this document. In addition to Contractor’s required 

inspections, airport operations will inspect the construction site to ensure compliance with the 

CSPP and the SPCD. The Airport Owner’s Representative will have full-time inspectors 

monitoring activity throughout construction. Promptly take all actions necessary to prevent or 

remedy any unsafe or potentially unsafe conditions as soon as they are discovered. 

 

b. Final inspections. A final inspection with the Airport Owner’s Representative, Airport and 

Contractor will take place prior to allowing airport operations. 

 

 

3.11 UNDERGROUND UTILITIES. 

 

Special attention shall be given to preventing unscheduled interruption of utility services and 

facilities. Where required due to construction purposes, the FAA shall locate all of their underground 

cables. The Contractor shall locate and/or arrange for the location of all the underground cables. 

When an underground cable is damaged due to the Contractor’s negligence the Contractor shall 

immediately repair the cable affected at his/her own expense. Full coordination between airport 

staff, field inspectors, and construction personnel will be exercised to ensure that all airport power 

and control cables are fully protected prior to any excavation. Locations of cabling will be marked 

prior to beginning excavation. 

 

Prior to opening an excavation, effort shall be made to determine whether underground installation: 

i.e., sewer, water, fuel, electric lines, etc., will be encountered, and if so, where such underground 

installations are located. When the excavation approaches the approximate locations of such an 

installation, the exact locations shall be determined by careful hand probing or hand digging, 

and/or use of a vacuum truck, and when it is uncovered, adequate protection shall be provided for 

the existing installation. All known owners of underground facilities in the area concerned shall be 

advised of proposed work at least 48 hours prior to the start of actual excavation. 

 

The information concerning underground utilities was compiled from information and sketches 

furnished by or obtained from utility companies and the Airport. The Airport Owner and the RPR 

do not guarantee their accuracy. The Contractor is advised to determine the exact locations from 
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the available sources of information or provide his own means of detection. The only case in which 

the RPR will consider redesign or relocation of a proposed facility in the project is when an existing 

utility is located within the construction limits. In this case, the RPR will work with the Airport Owner 

to determine the appropriate action to resolve the conflict. If such relocation is impossible, the RPR 

will consider re-design or relocation of the proposed facilities. In both cases, Contractor shall be 

responsible for all underground utilities and shall not be separately compensated for delays or extra 

cost. 

 

Note that most utility location services do not include locating FAA and Airport Owner facilities, 

and most will not locate services within the AOA. 

 

 

3.12 PENALTIES. 

 

Failure on the part of the Contractor to adhere to prescribed requirements may have consequences 

that jeopardize the health, safety or lives of customers and employees at the airport. The Airport 

may issue warnings on the first offense based upon the circumstances of the incident. Individuals 

involved in non-compliance violations may be required to surrender their Airport ID badges and/or 

be prohibited from working at the airport, pending an investigation of the matter. 

 

Penalties for violations related to airport safety and security procedures will be established by the 

Airport. 

 

Note: project shutdown or misdemeanor citations may be issued on a first offense. When 

construction operations are suspended, activity shall not resume until all deficiencies are rectified. 

 

 

3.13 SPECIAL CONDITIONS. 

 

In the event of an aircraft emergency, the Contractor’s personnel and/or equipment may be 

required to immediately vacate the area. The Contractor will receive notification from airport 

operations when special conditions require the construction site to be vacated. In any event, 

extreme care should be exercised should construction personnel identify any ARFF (Airport Rescue 

and Fire-Fighting) or other emergency or rescue vehicle moving toward the Runway with 

emergency lights displayed. This will generally mean that an emergency situation is imminent. 

 

Special conditions that could require suspension of the construction work include the following:  

aircraft in distress, aircraft accident, security breach, VIP operation, vehicle/pedestrian deviation, 

severe weather, or failing to abide by this Construction Safety and Phasing Plan and/or the Safety 

Plan Compliance Document. 

 

 

3.14 RUNWAY AND TAXIWAY VISUAL AIDS. 

 

This topic includes marking, lighting, signs, and visual NAVAIDs. Those areas where aircraft will be 

operating shall be clearly and visibly separated from construction areas, including closed runways. 

Throughout the duration of the construction project, the Contractor shall inspect and verify that 
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these areas remain clearly marked and visible at all times and that marking, lighting, signs and visual 

NAVAIDs remain in place and operational. 

 

a. General. Airport markings, lighting, signs, and visual NAVAIDs must be clearly visible to pilots, 

not misleading, confusing, or deceptive. All must be secured in place to prevent movement by 

prop wash, jet blast, wing vortices, or other wind currents and constructed of materials that 

would minimize damage to an aircraft in the event of inadvertent contact. 

 

Marking and lighting for a temporary threshold is not required.  

 

Closed runway markings are not required.  

 

b. Markings. Markings must be in compliance with the standards of AC 150/5340-1, Standards 

for Airport Markings, current edition, and the drawings and technical specifications of this 

project. 

 

1. Closed Runways and Taxiways. 

 

(a) Permanently Closed Runways. For permanently closed runways, the threshold 

marking, runway designation marking, and touchdown zone markings will be removed, 

and flat yellow closed runway markings (X’s) will be placed at each end and at 1,000-

foot (300 m) intervals.  

 

(b) Temporarily Closed Runways. For temporarily closed runways, a lighted X will be 

placed at each end of the runway directly on or as near as practicable to the runway 

designation numbers. For a multiple runway environment, if the lighted X on a 

designated number will be located in the RSA of an adjacent active runway, the lighted 

X will be located farther down the closed runway to clear the RSA of the active runway. 

In addition, the closed runway numbers located in the RSA of an active runway will be 

marked with a flat yellow X. 

 

(c) Partially Closed Runways and Displaced Thresholds. When threshold markings are 

needed to identify the temporary beginning of the runway that is available for landing, 

the markings will comply with AC 150/5340-1. An X will not be used on a partially 

closed runway or a runway with a displaced threshold. Because of the temporary nature 

of the threshold relocation or displacement due to construction, it will not be necessary 

to re-adjust the existing runway centerline markings to meet standard spacing for a 

runway with a visual approach.  

 

(1) Partially Closed Runways. Pavement markings for temporary closed portions of 

the runway will consist of a runway threshold bar, runway designation, and yellow 

chevrons to identify pavement areas that are unsuitable for takeoff or landing. 

Markings prior to the moved threshold will be obliterated or covered. Existing 

touchdown zone markings beyond the moved threshold may remain in place. 

Aiming point markings will be obliterated. 
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(2) Displaced Thresholds. Pavement markings for a displaced threshold will consist 

of a runway threshold bar, runway designation, and white arrowheads with and 

without arrow shafts. These markings are required to identify the portion of the 

runway before the displaced threshold to provide centerline guidance for pilots 

during approaches, takeoffs, and landing rollouts from the opposite direction. 

Markings prior to the displaced threshold will be obliterated. Existing touchdown 

zone markings beyond the displaced threshold may remain in place. Aiming point 

markings will be obliterated. 

 

(d) Permanently Closed Taxiways. Permanently closed taxiways will be either be 

removed, or if pavement will remain, an X will be placed at the entrance to both ends 

of the closed section. Taxiway centerline markings, including runway leadoff lines, 

leading to the closed taxiway will be obliterated. 

 

(e) Temporarily Closed Taxiways. Barricades will be placed outside the safety area of 

intersecting taxiways. For runway/taxiway intersections, an X will be placed at the 

entrance to the closed taxiway from the runway. Taxiway centerline markings, including 

runway leadoff lines and taxiway to taxiway turns, leading to the closed section, will be 

obliterated if the taxiway will be closed for an extended period. Runway lead-off lines 

for high speed exits will always be obliterated, regardless of the duration of the closure.  

 

(f) Temporarily Closed Airport. When the airport is temporarily closed, mark all runways 

as closed. 

 

 

c. Lighting and visual NAVAIDs. This paragraph refers to standard runway and taxiway lighting 

systems. When runway and taxiway lighting fixtures need to be disconnected, disconnect the 

associated isolation transformers. Alternately, the light fixture may be covered in such a way as 

to prevent light leakage. Lamp shall not be removed from energized fixtures. Amu above 

ground temporary wiring shall be secure, identified, and placed in conduit to prevent 

electrocution and fire ignition sources. At towered airports certificated under Part 139, holding 

position signs shall be illuminated on open taxiways crossing to closed or inactive runways. If 

the holding position sign is installed on the runway circuit for the closed runway, a temporary  

jumper shall be installed to the taxiway circuit to provide power to the holding position sign 

for nighttime operations. 

 

1. Permanently Closed Runways and Taxiways. For runways and taxiways that have been 

permanently closed, the associated lighting circuits shall be disconnected. 

 

2. Temporarily Closed Runways and New Runways Not Yet Open to Air Traffic. A lighted 

X shall be used, both at night and during the day, placed at each end of the runway on or 

near the runway designation numbers facing the approach. (Note: the lighted X must be 

illuminated at all times that it is on a runway.) For runways that have been temporarily 

closed, but for an extended period, and for those with pilot controlled lighting, the lighting 

circuits shall be disconnected or switches secured to prevent inadvertent activation. Stop 

bars shall be activated, if available. 
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3. Partially Closed Runways and Displaced Thresholds. When a runway is partially closed, 

a portion of the pavement is unavailable for any aircraft operation, meaning taxiing and 

landing or taking off in either direction. A displaced threshold, by contrast, is put in place 

to ensure obstacle clearance by landing aircraft. The pavement prior to the displaced 

threshold is available for takeoff in the direction of the displacement, and for landing and 

takeoff in the opposite direction. Misunderstanding this difference and issuance of a 

subsequently inaccurate NOTAM can result in a hazardous situation. For both partially 

closed runways and displaced thresholds, approach lighting systems at the affected end 

must be placed out of service.  

 

(a) Partially Closed Runways. Runway edge and threshold lights shall be disconnected 

on that part of the runway at and behind the threshold (that is, the portion of the 

runway that is closed). 

 

(b) Temporary Displaced Thresholds. Edge lighting in the area of the displacement shall 

emit red light in the direction of approach and yellow light (white for visual runways) 

in the opposite direction. If the displacement is 700 feet or less, centerline lights shall 

be blanked out in the direction of approach or the centerline lights shall be placed out 

of service. If the displacement is over 700 feet, the centerline lights shall be placed out 

of service. 

 

(c) Temporary runway thresholds and runway ends must be lighted if the runway is lighted 

and it is the intended threshold for night landings or instrument meteorological 

conditions.  

 

(d)  A temporary threshold on an unlighted runway will be marked by retroreflective, 

elevated markers. Markers seen by aircraft on approach are green. Markers at the 

rollout end of the runway are red. At certificated airports, temporary elevated threshold 

markers must be mounted with a frangible fitting (see 14 CFR Part 139.309). At non-

certificated airports, the temporary elevated threshold markings may either be 

mounted with a frangible fitting or be flexible. 

 

(e) Temporary threshold lights and runway end lights and related visual NAVAIDs will be 

installed outboard of the edges of the full-strength pavement only when they cannot 

be installed on the pavement. They are installed with bases at grade level or as low as 

possible, but not more than 3 inch (7.6 cm) above ground. (The standard above ground 

height for airport lighting fixtures is 14 inches (35 cm)). When any portion of a base is 

above grade, place properly compacted fill around the base to minimize the rate of 

gradient change so aircraft can, in an emergency, cross at normal landing or takeoff 

speeds without incurring significant damage. 

 

(f) Maintain threshold and edge lighting color and spacing standards as described in AC 

150/5340-30. Battery powered, solar, or portable lights that meet the criteria in AC 

150/5345-50 may be used. These systems are for visual flight rules (VFR) aircraft 

operations. 
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(g) When runway thresholds are temporarily displaced, yellow lenses (caution zone) on 

runway edge lights shall be reconfigured, as necessary. 

 

(h) Visual Glide Slope Indicator (VGSI), such as Visual Approach Slope Indicator (VASI) and 

Precision Approach Path Indicator (PAPI); other airport lights, such as Runway End 

Identifier Lights (REIL); and approach lights will be relocated to identify the temporary 

threshold. The VGSI or any equipment that would give misleading indications to pilots 

as to the new threshold location may be disabled. Installation of temporary visual aids 

may be necessary to provide adequate guidance to pilots on approach to the affected 

runway. 

 

4. Temporarily Closed Taxiways. If possible, the taxiway lighting circuits will be deactivated. 

When deactivation is not possible (for example other taxiways on the same circuit are to 

remain open), the closed portion shall be temporarily disconnected, and a temporary 

jumper will be installed to keep the remaining circuit active. An alternative is to cover the 

light fixtures in the closed area in a way as to prevent light leakage. 

 

d. Signs. Signs must be in conformance with AC 150/5345-44, Specification for Runway and 

Taxiway Signs and AC 150/5340-18, Standard for Airport Sign Systems, current edition. 

 

1. Existing Signs. Runway exit signs are to be covered for closed runway exits. Outbound 

destination signs are to be covered for closed runways. Any time a sign does not serve its 

normal function or would provide conflicting information, it must be covered or removed 

to prevent misdirecting pilots. Note that information signs identifying a crossing taxiway 

continue to perform their normal function even if the crossing taxiway is closed. For long 

term construction projects, consider relocating signs, especially runway distance remaining 

signs. 

 

2. Temporary Signs. Orange construction signs comprise a message in black on an orange 

background. Orange construction signs may help pilots be aware of changed conditions. 

The airport operator may choose to introduce these signs as part of a movement area 

construction project to increase situational awareness when needed. Locate signs outside 

the taxiway safety limits and ahead of construction areas so pilots can take timely action. 

Use temporary signs judiciously, striking a balance between the need for information and 

the increase in pilot workload. When there is a concern of pilot “information overload,” the 

applicability of mandatory hold signs must take precedence over orange construction signs 

recommended during construction. Temporary signs must meet the standards for such 

signs in Engineering Brief 93, Guidance for the Assembly and Installation of Temporary 

Orange Construction Signs. Many criteria in AC 150/5345-44, Specification for Runway and 

Taxiway Signs, are referenced in the Engineering Brief. Permissible sign legends are: 

 

1. CONSTRUCTION AHEAD,   

2. CONSTRUCTION ON RAMP, and  

3. RWY XX TAKEOFF RUN AVAILABLE XXX FT. 

 

Phasing, supported by drawings and sign schedule, for the installation of orange 

construction signs must be included in the CSPP or SPCD.  
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3. Takeoff Run Available (TORA) signs (Recommended):  Where a runway has been 

shortened for takeoff, install orange TORA signs well before the hold lines, such as on a 

parallel taxiway prior to a turn to a runway hold position. 

 

e. Testing of Airport Lighting Circuits.  See technical specification Item L-108, Underground 

Power Cable for Airports for testing requirements. 

 

3.15 MARKING AND SIGNS FOR ACCESS ROUTES. 

 

Location of haul routes on the airport site shall be as specified in the project drawing set and as 

provided graphically in the attached exhibits, reference Appendix 1. It shall be the Contractor’s 

responsibility to coordinate off-site haul routes with the appropriate owner who has jurisdiction 

over the affected route. The haul routes, to the extent possible, shall be marked and signed in 

accordance with FAA airfield signage requirements, the Federal Highway Administration Manual on 

Uniform Traffic Control Devices (MUTCD) and/or state highway specifications, as applicable. 

 

 

3.16 HAZARD MARKING, LIGHTING AND SIGNING. 

 

a. Purpose. Hazard marking, lighting, and signing prevent pilots from entering areas closed to 

aircraft and prevent construction personnel from entering areas open to aircraft. The CSPP 

specifies prominent, comprehensible warning indicators for any area affected by construction 

that is normally accessible to aircraft, personnel, or vehicles. Hazard marking and lighting is also 

be specified to identify open manholes, small areas under repair, stockpiled material, waste 

areas, and areas subject to jet blast. Also included are markings to identify FAA, airport, and 

National Weather Service facilities cables and power lines; instrument landing system (ILS) 

critical areas; airport surfaces, such as RSA, OFA, and OFZ; and other sensitive areas to make it 

easier for contractor personnel to avoid these areas. 

 

b. Equipment.  

 

1. Barricades. Low profile barricades, including traffic cones, (weighted or sturdily attached 

to the surface) are acceptable methods used to identify and define the limits of construction 

and hazardous areas on airports. Careful consideration must be given to selecting 

equipment that poses the least danger to aircraft but is sturdy enough to remain in place 

when subjected to typical winds, prop wash and jet blast. The spacing of barricades must 

be such that a breach is physically prevented barring a deliberate act. Gaps between 

barricades must be smaller than the width of the excluded vehicles, generally 4 feet (1.2 

meters). Provision must be made for ARFF access if necessary. Barricades intended to 

exclude pedestrians must be continuously linked. 

 

2. Lights. Lights must be red, either steady burning or flashing, and must meet the luminance 

requirements of the State Highway Department. Batteries powering lights will last longer if 

lights flash. Lights must be mounted on barricades and spaced at no more than 10 feet (3 

meters). Lights must be operated between sunset and sunrise and during periods of low 

visibility whenever the airport is open for operations. They may be operated by photocell, 
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but this may require that the contractor turn them on manually during periods of low 

visibility during daytime hours. 

 

3. Supplement Barricades with Signs (for example) As Necessary. Examples are “No Entry” 

and “No Vehicles.”  

 

4. Air Operations Area – General. Barricades are not permitted in any active safety area or 

on the runway side of a runway hold line. Within a runway or taxiway object free area, and 

on aprons, use flashing or steady burning red lights as noted above, highly reflective 

collapsible barricades marked with diagonal, alternating orange and white stripes; and/or 

signs to separate all construction/maintenance areas from the movement area. Barricades 

may be supplemented with alternating orange and white flags at least 20 by 20 inch (50 by 

50 cm) square and securely fastened to eliminate FOD. All barricades adjacent to any open 

runway or taxiway/taxilane safety area, or apron must be no more than 18 inches high, 

exclusive of supplementary lights and flags. Barricades must be of low mass; easily 

collapsible upon contact with an aircraft or any of its components; and weighted or sturdily 

attached to the surface to prevent displacement from prop wash, jet blast, wing vortex, and 

other surface wind currents. If affixed to the surface, they must be frangible at grade level 

or as low as possible, but not to exceed 3 inch (7.6 cm) above the ground. 

 

5. Air Operations Area – Runway/Taxiway Intersections. Use highly reflective barricades 

with lights to close taxiways leading to closed runways. Close all taxiway/runway 

intersections with barricades. The use of traffic cones is appropriate for short duration 

closures.  

 

6. Air Operations Area – Other. Beyond runway and taxiway object free areas and aprons, 

barricades intended for construction vehicles and personnel may be many different shapes 

and made from various materials, including railroad ties, sawhorses, jersey barriers, or 

barrels.  

 

7. Maintenance. The contractor is required to maintain the hazard markings, lighting and 

signing and to have a person on call 24 hours a day for emergency maintenance of airport 

hazard lighting and barricades. The contractor must file the contact person’s information 

with the airport operator. Lighting should be checked for proper operation at least once 

per day, preferably at dusk. 

 

3.17 WORK ZONE LIGHTING FOR NIGHTTIME CONSTRUCTION.  

 

Nighttime construction is not allowed on this project. 

 

3.18 PROTECTION OF AIRFIELD AREAS. 

 

Safety area encroachments, improper ground vehicle operations and unmarked or uncovered holes 

and trenches in the vicinity of aircraft operation surfaces and construction areas are the three most 

recurring threats to safety during construction. Protection of runway and taxiway safety areas, 

object free areas, obstacle free zones, and approach/departure surfaces shall be a standing 

requirement for the duration of construction operations.  
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a. Runway Safety Area (RSA). A runway safety area is the defined surface surrounding the 

runway prepared or suitable for reducing the risk of damage to airplanes in the event of an 

undershoot, overshoot, or excursion from the runway by aircraft. 

 

Runway 

Aircraft 

Design 

Group 

RSA Distance from 

Centerline 

 RSA  Holdline 

RSA Width 

RSA Length 

from End of 

Runway 

6-24 A-I 60 ft. 250 ft. 120 ft. 240 ft. 

15-33 A-I 60 ft. 250 ft. 120 ft. 240 ft. 

 

No construction may occur within the existing RSA while the runway is open. Any construction 

between RSA and Holdline must be approved with Airport Operations prior to starting work. 

 

The Airport Owner must coordinate any adjustment of RSA dimensions, to meet the above 

requirement, with the appropriate FAA Airports Regional or District Office and the local FAA air 

traffic manager and issue a NOTAM. 

 

Open trenches or excavations are not permitted within the RSA while the runway is open. The 

Contractor must backfill trenches before the runway is opened. Coverings are not allowed in 

runway safety areas. There shall be no stockpiled materials or equipment stored within the 

limits of the RSA. 

 

After the Runway has been closed, Contractors must prominently mark open trenches and 

excavations at the construction site with red or orange flags, as approved by the Airport Owner, 

and light them with red lights during hours of restricted visibility or darkness. 

 

Soil erosion must be controlled to maintain RSA standards, that is, the RSA must be cleared 

and graded and have no potentially hazardous ruts, humps, depressions, or other surface 

variations, and capable, under dry conditions, of supporting snow removal equipment, aircraft 

rescue and firefighting equipment, and the occasional passage of aircraft without causing 

structural damage to the aircraft. 

 

b. Runway Object Free Area (ROFA). Construction, including excavations, may be permitted in 

the ROFA. However, equipment must be removed from the ROFA when not in use, and material 

should not be stockpiled in the ROFA if not necessary. Stockpiling material in the OFA requires 

submittal of a 7460-1 form and justification provided to the appropriate FAA Airports Regional 

or District Office for approval. 

 

Runway 
Aircraft 

Design Group 

ROFA Distance from 

Centerline 
ROFA Width 

ROFA Length from 

End of Runway 

6-24 A-I 125 ft. 250 ft. 240 ft. 

15-33 A-I 125 ft. 250 ft. 240 ft. 

 

c. Taxiway Safety Area (TSA). The taxiway safety area is a defined surface alongside the taxiway 

prepared or suitable for reducing the risk of damage to an airplane unintentionally departing 
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the taxiway. No construction may occur within the TSA while the taxiway is open for aircraft 

operations. 

 

Taxiway 
Aircraft 

Design Group 

TSA Distance from 

Centerline 
TSA Width 

All TDG-II 39.5 ft. 79 ft. 

 

Open trenches or excavations are not permitted within the TSA while the taxiway is open. The 

Contractor must backfill trenches before the taxiway is opened. Coverings are not allowed in 

taxiway safety areas.   

 

The Airport Owner must coordinate any adjustment of TSA dimensions, to meet the above 

requirement, with the appropriate FAA Airports Regional or District Office and the local FAA air 

traffic manager and issue a NOTAM. 

 

After the Taxiway has been closed, Contractors must prominently mark open trenches and 

excavations at the construction site with red or orange flags, as approved by the Airport Owner, 

and light them with red lights during hours of restricted visibility or darkness. 

 

Soil erosion must be controlled to maintain TSA standards, that is, the TSA must be cleared and 

graded and have no potentially hazardous ruts, humps, depressions, or other surface variations, 

and capable, under dry conditions, of supporting snow removal equipment, aircraft rescue and 

firefighting equipment, and the occasional passage of aircraft without causing structural 

damage to the aircraft. 

 

d. Taxiway Object Free Area (TOFA). Unlike the Runway Object Free Area, aircraft wings 

regularly penetrate the taxiway/taxilane object free area during normal operations. Thus the 

restrictions are more stringent. No construction equipment may be parked within the TOFA 

while the taxiway/taxilane is open for aircraft operations.  

 

Construction activity may be accomplished without adjusting the width of the taxiway object 

free area, subject to the following restrictions: 

 

1. Taxiing speed is limited to 10 mph. 

 

2. Appropriate NOTAMs are issued. 

 

3. Marking and lighting meeting the provisions above are implemented. 

 

4. Five-foot clearance is maintained between equipment and materials and any part of an 

aircraft (includes wingtip overhang). If such clearance can only be maintained if an aircraft 

does not have full use of the entire taxiway width (with its main landing gear at the edge 

of the pavement), then it will be necessary to move personnel and equipment for the 

passage of that aircraft. 
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5. Flaggers furnished by the contractor must be used to direct and control construction 

equipment and personnel to a pre-established setback distance for safe passage of aircraft, 

and airline and/or airport personnel. 

 

Taxiway 
Aircraft 

Design Group 

TOFA Distance from 

Centerline 
TOFA Width 

All TDG-II 65.6 ft. 131 ft. 

 

Taxilane 
Aircraft 

Design Group 

TLOFA Distance from 

Centerline 
TLOFA Width 

All TDG-II 57.5 ft. 115 ft. 

 

e. Obstacle Free Zone (OFZ). Construction personnel, material, and/or equipment may not 

penetrate the OFZ while the runway is open for aircraft operations. The OFZ is a defined volume 

of airspace centered about and above the runway centerline. 

 

f. Runway approach/departure surfaces. All personnel, materials, and/or equipment must 

remain clear of the applicable threshold siting surfaces. Objects that do not penetrate these 

surfaces may still be obstructions to air navigation and may affect standard instrument 

approach procedures. Coordinate with the FAA through the appropriate FAA Airports Regional 

or District Office. 

 

Construction activity in a runway approach/departure area may result in the need to partially 

close a runway or displace the existing runway threshold. Partial runway closure, displacement 

of the runway threshold, as well as closure of the complete runway and other portions of the 

movement area also require coordination through the Airport Owner with the appropriate FAA 

air traffic manager (FSS if non-towered) and ATO/Technical Operations (for affected NAVAIDS) 

and airport users. 

 

 

Runway 

End 

Aircraft 

Approach 

Category 

Airplane 

Design 

Group 

Minimum Safety 

Area Behind 

Threshold 

Minimum Unobstructed 

Approach Slope 

6 & 24 A I 240 feet 20:1 to 200 feet behind 

threshold 

15 & 33 A I 240 feet 34:1 to 200 feet behind 

threshold 

 

 

3.19 OTHER LIMITATIONS ON CONSTRUCTION. 

 

a. Prohibitions. The following prohibitions are in effect for the duration of this project: 

 

1. No use of tall equipment (cranes, concrete pumps, and so on) unless a 7460-1 

determination letter is issued for such equipment. 

 

2. No use of open flame welding or torches unless fire safety precautions are provided and 

the Airport Owner has approved their use. 
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3. No use of electrical blasting caps or explosives of any kind on or within 1,000 ft (300 m) of 

the airport property. 

 

b. Restrictions. 

 

1. Construction suspension required during specific airport operations: Not Applicable 

 

2. Areas that cannot be worked on simultaneously: Not Applicable 

 

3. Day or night construction restrictions: No nighttime work. 

 

4. Seasonal Construction Restrictions: Not Applicable 
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Construction Project Daily Safety Inspection Checklist 
 

The situations identified below are potentially hazardous conditions that may occur during airport construction 

projects. Safety Area encroachments, unauthorized and improper ground vehicle operations, and unmarked or 

uncovers holes and trenches near aircraft operating surfaces pose the most prevalent threats to airport operational 

safety during airport construction projects. The list below is one tool that the Contractor may use to aid in 

identifying and correcting potentially hazardous conditions.  

 

Potentially Hazardous Conditions 
 

Item Action Required or None 

 

Excavation adjacent to runways, taxiways, and aprons 

improperly backfilled. 

 

 

 

 

Mounds of earth, construction materials, temporary 

structures, and other obstacles near any open runway, 

taxiway, or taxi lane; in the related Object Free area 

and aircraft approach or departure areas/zones; or 

obstructing any sign or marking. 

 

 

 

 

Runway resurfacing projects resulting in lips 

exceeding 3 inches from pavement edges and ends. 

 

 

 

 

Heavy equipment (stationary or mobile) operating or 

idle near AOA, in runway approaches and departures 

areas, or in OFZ. 

 

 

 

 

Equipment or material near NAVAIDs that may 

degrade or impair radiated signals and/or the 

monitoring of navigation and visual aids. 

Unauthorized or improper vehicle operations in 

localizer or glide slope critical areas, resulting in 

electronic interference and/or facility shutdown. 

 

 

 

 

Tall and especially relatively low visibility units (that is, 

equipment with slim profiles) –cranes, drills, and 

similar objects—located in critical areas, such as OFZ 

and approach zones. 
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Item Action Required or None 

 

Improperly positioned or malfunctioning lights or 

unlighted airport hazards, such as holes or 

excavations, on an apron, open taxiway, or open taxi 

lane or in related safety, approach, or departure area. 

 

 

 

 

Obstacles, loose pavement, trash, and other debris on 

or near AOA. Construction debris (gravel, sand, mud, 

paving materials) on airport pavements may result in 

aircraft propeller, turbine engine, or tire damage. Also, 

loose materials may blow about, potentially causing 

personal injury or equipment damage. 

 

 

 

 

Inappropriate or poorly maintained fencing during 

construction intended to deter human and animal 

intrusions into the AOA. Fencing and other markings 

that are inadequate to separate construction areas 

from open AOA create aviation hazards. 

 

 

 

 

 

Improper or inadequate marking or lighting of 

runways (especially thresholds that have been 

displaced or runways that have been closed) and 

taxiways that could cause pilot confusion and provide 

a potential for a runway incursion. Inadequate or 

improper methods of marking, barricading, and 

lighting of temporarily closed portions of AOA create 

aviation hazards. 

 

 

 

 

Wildlife attractants — such as trash (food scraps not 

collected from construction personnel activity), grass 

seeds, tall grass, or standing water — on or near 

airports. 

 

 

 

 

Obliterated or faded temporary markings on active 

operational areas. 

 

 

 

 

Misleading or malfunctioning obstruction lights. 

Unlighted or unmarked obstructions in the approach 

to any open runway pose aviation hazards. 
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Item Action Required or None 

 

Failure to issue, update, or cancel NOTAMs about 

airport or runway closures or other construction 

related airport conditions. 

 

 

 

 

Failure to mark and identify utilities or power cables. 

Damage to utilities and power cables during 

construction activity can result in the loss of runway / 

taxiway lighting; loss of navigation, visual, or approach 

aids; disruption of weather reporting services; and/or 

loss of communications. 

 

 

 

 

Restrictions on ARFF access from fire stations to the 

runway / taxiway system or airport buildings. 

 

 

 

 

Lack of radio communications with construction 

vehicles in airport movement areas. 

 

 

 

 

Objects, regardless of whether they are marked or 

flagged, or activities anywhere on or near an airport 

that could be distracting, confusing, or alarming to 

pilots during aircraft operations. 

 

 

 

 

Water, snow, dirt, debris, or other contaminants that 

temporarily obscure or derogate the visibility of 

runway/taxiway marking, lighting, and pavement 

edges. Any condition or factor that obscures or 

diminishes the visibility of areas under construction. 

 

 

 

 

Spillage from vehicles (gasoline, diesel fuel, oil) on 

active pavement areas, such as runways, taxiways, 

aprons, and airport roadways. 

 

 

 

 

Failure to maintain drainage system integrity during 

construction (for example, no temporary drainage 

provided when working on a drainage system). 
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Item Action Required or None 

 

Failure to provide for proper electrical lockout and 

tagging procedures. At larger airports with multiple 

maintenance shifts/workers, construction contractors 

should make provisions for coordinating work on 

circuits. 

 

 

 

 

Failure to control dust. Consider limiting the amount 

of area from which the Contractor is allowed to strip 

turf. 

 

 

 

 

Exposed wiring that creates an electrocution or fire 

ignition hazard. Identify and secure wiring, and place 

it in conduit or bury it. 

 

 

 

 

Site burning, which can cause possible obscuration. 

 

 

 

 

Construction work taking place outside of designated 

work areas and out of phase. 

 

 

 

 



 

 

 

APPENDIX 3 

 

CONTRACTORS SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) 

 
(The SPCD Certification is located in the Proposal Section) 

 



 

 

 

SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) 
 

 

 

Project Location:  Oswego County Airport  

 

Project Name:  Zero Emissions Vehicles (ZEV) Charing Stations Installation  

 

 

General Statement: 

 

The Construction Safety and Phasing Plan (CSPP), identified as Attachment “A” to Section 70-08, has been 

prepared in accordance with FAA Advisory Circular 150/5370-2G, Operational Safety on Airports During 

Construction and the requirements of the Airport Owner. The CSPP has been submitted to the FAA for review 

and comment. Any comments from the FAA which were received prior to bid opening have been 

incorporated into the CSPP. 

 

In the event that the FAA transmits comments which require that the CSPP be revised after bid opening, I 

understand that I am obligated to abide by the conditions and statements contained in the revised CSPP. I 

further understand that I will be given the opportunity to evaluate the revised CSPP as it relates to my 

contract and request appropriate compensation in accordance with the provisions of the contract. 

 

Supplemental Information: 

 

Where the CSPP covers a subject and no additional information is needed, the statement below reads, “No 

supplemental information required”. Where additional information is required by the Contractor, the 

information shall be provided in the spaces below. 

 

The section numbers below correspond with the section numbers in the CSPP. 

 

3.1 Coordination 

 

Statement: [Explain how you will distribute information and details of meetings to employees and 

subcontractors.] 

  

  

  

  

 

3.2 Phasing 

 

Statement: [List the number of days each Work Area will take. State the time day work will start 

and finish for each work area.] 

  

  

  

  

 

  



 

 

 

3.3 Areas and operations affected by the construction activity 

 

Statement: Information is provided in the CSPP. No supplemental information is required. 

 

3.4 Protection of NAVAIDs 

 

Statement: Information is provided in the CSPP. No supplemental information is required. 

 

3.5 Contractor Access 

 

Security Statement: [Explain how you will maintain integrity of the airport security fence at the 

access gate, e.g.: Gate guards, closed and locked gates, temporary fencing, etc.] 

  

  

  

  

 

Training Statement: [List individuals who will receive driver training (for certificated airports and 

as requested.] 

  

  

  

  

 

Communication Statement: [Identify types of radios, if any, you will use to communicate with 

drivers and personnel. Identify who will be monitoring radios. Identify a contact person and phone 

number if ATCT cannot reach the contractor’s designated person by radio.] 

  

  

  

  

 

Escort Statement: [Identify who will escort material delivery vehicles.] 

  

  

  

  

 

3.6 Wildlife Management 

 

Statement: [Identify who will be monitoring wildlife in the construction area. Identify who will be 

monitoring wildlife at the construction gate.] 

  

  

  

  

 

  



 

 

 

3.7 Foreign Object Debris (FOD) Management 

 

Statement: [Identify who will be preparing a FOD Management Plan. (Plan must be approved prior 

to the start of construction activities.)] 

  

  

  

  

 

3.8 Hazardous material (HAZMAT) management 

 

Statement: [Identify who will be preparing a Spill Prevention Plan. (Plan must be approved prior to 

the start of construction activities.)] 

  

  

  

  

 

3.9 Notification of construction activities. Provide the following:  

 

Key Personnel Statement: [Identify your key personnel points of contact with phone numbers.] 

  

  

  

  

 

Emergency Contacts Statement: [Identify your emergency contacts with 24 hour phone numbers.] 

  

  

  

  

 

Equipment Statement: [Part 77: Identify equipment you will be using that is taller than  feet, 

including on-site batch plants. Identify the maximum height it will be extended to during 

construction for each Work Area and the expected duration. Identify when during the day it will be 

used.] 

  

  

  

  

 

  



 

 

 

3.10 Inspection requirements. 

 

Statement: [Identify the person who will be responsible for daily inspections to ensure 

conformance with the CSPP. Describe additional inspections you will employ, if any, to ensure 

conformance.] 

  

  

  

  

 

3.11 Underground utilities. 

 

Statement: [Discuss proposed methods of identifying and protecting underground utilities.] 

  

  

  

  

 

3.12 Penalties 

 

Statement: Information is provided in the CSPP. No supplemental information is required.  

 

3.13 Special conditions.  

 

Statement: [Identify who will be responsible for moving equipment and personnel from the work 

area and vacating the area in the event of a special condition listed in the CSPP.] 

  

  

  

  

 

3.14 Runway and taxiway visual aids. Including marking, lighting, signs, and visual NAVAIDs.  

 

Statement: Information is provided in the CSPP. No supplemental information is required.  

 

 

3.15 Marking and signs for access routes. Discuss proposed methods of demarcating access routes 

for vehicle drivers. 

 

Statement: Information is provided in the CSPP. No supplemental information is required.  

 

3.16 Hazard marking and lighting. 

 

Statement: [Identify who will be responsible for maintaining hazard marking and lighting. Include 

a 24 hour phone number.] 

  

  

  

  



 

 

 

 

3.17 Protection of taxiway and runway safety areas. Include object free areas, obstacle free zones, 

approach/departure surfaces and safety areas as required. Discuss proposed methods of 

identifying, demarcating, and protecting airport surfaces including:  

 

Equipment and methods for maintaining Taxiway/Taxilane Safety Area standards.  

 

Statement: Information is provided in the CSPP. No supplemental information is required.  

 

Equipment and methods for separation of construction operations from aircraft operations, 

including details of barricades.  

 

Statement: Information is provided in the CSPP. No supplemental information is required.  

 

3.18 Other limitations on construction. 

 

Other limitations are identified in the CSPP and do not require an entry in this document. 
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SPOILS DEPOSITION RELEASE FORM 

 
To: Oswego County, New York  (AIRPORT OWNER), and 

 C&S Engineers, Inc., 499 Col. Eileen Collins Blvd., Syracuse, NY 13212  (RPR). 

Project:  Zero Emissions Vehicles (ZEV) Charing Stations Installation  

This SPOILS DEPOSITION RELEASE FORM is being forwarded to the above referenced AIRPORT OWNER and 

RPR to satisfy the Contract Documents governing the above referenced project. Pursuant to the Contract 

Documents, LANDOWNER has granted permission to CONTRACTOR to deposit spoils at LANDOWNER'S 

property located at   

  (give specific location). 

Further, CONTRACTOR hereby agrees to the greatest extent of the law, to release, indemnify, hold harmless, 

and defend the AIRPORT OWNER and RPR from any and all damage, liability, or cost (including reasonable 

attorney's fees and cost of defense) to the extent caused by or arising out of the deposition of the spoils 

on LANDOWNER'S property. 

 

CONTRACTOR: LANDOWNER: 

 

 

    

Signature  Signature 

 

 

    

Written Name & Title  Written Name & Title 

 

 

    

Company Name  Company Name 

 

 

    

Mailing Address (Street Name and Number)  Mailing Address (Street Name and Number) 

 

 

    

City, State, Zip Code  City, State, Zip Code 

 

 

    

Daytime Phone Number (Include Area Code)  Daytime Phone Number (Include Area Code) 

 

 

    

Date  Date 
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Section 80 Execution and Progress 

80-01 Subletting of contract. The Owner will not recognize any subcontractor on the work. The 

Contractor shall at all times when work is in progress be represented either in person, by a qualified 

superintendent, or by other designated, qualified representative who is duly authorized to receive and 

execute orders of the Resident Project Representative (RPR). 

The Contractor shall perform, with his organization, an amount of work equal to at least 25 percent of the 

total contract cost. 

Should the Contractor elect to assign their contract, said assignment shall be concurred in by the surety, 

shall be presented for the consideration and approval of the Owner, and shall be consummated only on the 

written approval of the Owner.  

 

The Contractor shall provide copies of all subcontracts to the RPR 14 days prior to being utilized 

on the project.  As a minimum, the information shall include the following: 

• Subcontractor's legal company name. 

• Subcontractor's legal company address, including County name. 

• Principal contact person's name, telephone and fax number. 

• Complete narrative description, and dollar value of the work to be performed by the 

subcontractor. 

• Copies of required insurance certificates in accordance with the specifications. 

• Minority/ non-minority status. 

80-02 Notice to proceed (NTP). The Owners notice to proceed will state the date on which contract time 

commences.  The Contractor is expected to commence project operations within one day of the NTP date.  

The Contractor shall notify the RPR at least 24 hours in advance of the time contract operations begins. 

The Contractor shall not commence any actual operations prior to the date on which the notice to proceed 

is issued by the Owner. 

80-03 Execution and progress. Unless otherwise specified, the Contractor shall submit their coordinated 

construction schedule showing all work activities for the RPR’s review and acceptance at least 10 days 

prior to the start of work. The Contractor’s progress schedule, once accepted by the RPR, will represent 

the Contractor's baseline plan to accomplish the project in accordance with the terms and conditions of 

the Contract. The RPR will compare actual Contractor progress against the baseline schedule to determine 

that status of the Contractor's performance. The Contractor shall provide sufficient materials, equipment, 

and labor to guarantee the completion of the project in accordance with the plans and specifications 

within the time set forth in the proposal. 

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the RPR’s 

request, submit a revised schedule for completion of the work within the contract time and modify their 

operations to provide such additional materials, equipment, and labor necessary to meet the revised 
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schedule. Should the execution of the work be discontinued for any reason, the Contractor shall notify the 

RPR at least 24 hours in advance of resuming operations. 

The Contractor shall not commence any actual construction prior to the date on which the NTP is issued 

by the Owner. 

80-03.1 Requirements. 

A. Nomenclature and Definitions 

B. Schedule Personnel 

C. Software Compatibility Requirements 

D. Preconstruction Schedule Meeting 

E. Baseline Schedule Development 

F. Progress Schedule Update 

G. Schedule for Submittals 

80-03.1.A Nomenclature and Definitions 

Actual Start date- At the task level, the Actual Start date represents the point in time that meaningful 

work actually started on a task. 

Actual Finish date - At the task level, the Actual Finish date represents the point in time that work 

actually ended on a task.; At the Project level, the Actual Finish date represents the point in time that 

the Contractor completes all Work in accordance with the time standards described in the CSPP. 

Baseline Progress Schedule - The Progress Schedule submitted by the Contractor and accepted by 

the RPR that shows the plan to complete the construction contract work. The Baseline Schedule 

represents the Contractor’s plan at the time of Contract Award for completing the Project. 

Bid Date – The date that bids will be publically opened and read aloud. 

Constraint - A schedule restriction imposed on the Start or Finish date(s) of a task that modifies or 

overrides a task’s relationships. 

Critical Task – A task on the critical path. 

Critical Path – In the Progress Schedule, the critical path shall be those tasks being on the longest 

path. In a project network diagram, the series of tasks determines the earliest completion of the 

project. 

Critical Delay - An event, action, or other factor that delays the critical path of the Progress Schedule 

and extends the time needed for completion of the construction project. 

Critical Path Method (CPM) – A network analysis technique used to predict Project duration by 

analyzing which sequence of tasks (which path) has the least amount of scheduling flexibility (the 

least amount of float or slack). A scheduling technique utilizing tasks, durations, and 

interrelationships/dependencies (logic), such that all tasks are interrelated with logic ties from the 

beginning of the project to the completion of the project. Early dates are calculated by means of a 

forward pass using a specified start date. Late dates are calculated by means of a backward pass 

starting from a specified completion date (usually the forward pass’s calculated project early finish 

date). 
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Duration, Original - The original estimated number of Working Days (not including holidays or 

other nonworking periods) in which the work task associated with the task is expected to be 

performed. (The number of calendar days may be different based on the calendar assigned to the 

task.) For certain tasks such as concrete curing, or others approved by the RPR, the calendar shall 

reflect no non-working days. 

Duration, Remaining - The estimated time, expressed in Working Days (not including holidays or 

other nonworking periods), needed to complete a task that has started but has not finished 

Early Dates – The earliest date a task can start or finish based upon logic and durations. They are 

calculated by the software application when scheduling the project. Progress Schedules. 

Final Baseline Progress Schedule @ Award - The original plan against which the Contractor’s 

progress is measured. The Final Baseline Progress Schedule @ Award represents the original plan at 

the award of the Contract, of what is expected to happen. Once the Final Baseline Progress Schedule 

@ Award is accepted by the RPR it is saved and used as a basis to compare against Progress 

Schedules Updates. (See also Section 80-3 of the FAA’s General Provisions.)  

Fragnet – A subdivision of a project network diagram usually representing some portion of the 

project. 

Late Dates – The latest a task can start or finish without delaying the time standards contained in the 

CSPP. 

Longest Path - The sequence of tasks through the Progress Schedule network that establishes the 

Milestones contained in the CSPP. 

Look-Ahead Schedule – Commonly a one or two week time segment generated from the accepted 

Progress Schedule that forecasts the work planned for the one or two week period following the 

Status Date, and includes any major materials to be delivered  anticipated shifts in Work Areas.  

Milestone – A task with zero duration that typically represents a significant event, usually the 

beginning and end of the project, milestones set forth in the contract proposal, construction stages, a 

major work package, or the contract interim time-related clauses. 

Notice to Proceed– The actual date the Contractor starts fieldwork of a contract pay item, which is 

entered as a Start milestone task in the schedule. Contractually no work may start until after the 

Contract is awarded by the Owner, and the Contractor has received a written Notice to Proceed.  

Open End - The condition that exists when a task has either no predecessor or no successor, or when 

a task’s only predecessor relationship is a finish-to-finish relationship or only successor relationship is 

a start-to-start relationship. 

Predecessor – A task that is defined by Schedule logic to precede another task. A predecessor may 

control the Start Date or Finish Date of its successor. 

Progress Schedule –Also referred to as the Project’s Schedule. 

Progress Schedule Update – Changes to the Progress Schedule that reflect the status of tasks that 

have commenced or have been completed, including the following items: (a) Actual Start date and or 

Actual Finish date as appropriate; (b) Remaining Duration for tasks commenced and not complete; 

and (c) Suspend or Resume dates for tasks commenced and not complete. 

Progress Schedule Revision – Revisions to the Progress Schedule ensures it accurately reflects the 

current means and methods of how the Project is anticipated to progress, including modifications 
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made to any of the following items: (a) changes in logic connections between tasks; (b) changes in 

constraints; (c) changes to task descriptions; (d) task additions or deletions; (e) changes in calendar 

assignments. 

Project Scheduler – The person that is responsible for developing and maintaining the Progress 

Schedule. 

Recovery Schedule – A schedule depicting the plan for recovery of significant time lost on the 

project. This separate CPM schedule submission shall provide the resolution and include appropriate 

changes in network logic, task and calendar adjustments.  

Relationships - The interdependence among tasks relationships link a task to its predecessors and 

successors. Relationships are defined as: 

• Finish to Start - The successor task can start only when the current task finishes. 

• Finish to Finish – The finish of the successor task depends on the finish of the current task. 

• Start to Start – The start of the successor task depends on the start of the current task. 

• Start to Finish – The successor task cannot finish until the current task starts. 

Slack (Float), Free - The amount a task can slip without delaying the immediate successor task. Free 

Float is the property of a task and not the network path. The Owner owns the Project’s Free Slack 

(Float). 

Slack (Float) Suppression - Utilization of zero free slack (float) constraints which allows a task to 

start as late as possible by using all of its’ available free slack (float). This technique allows tasks to 

appear more critical than if the task's total float was based on early dates. Assigning zero free float 

prevents true sharing of total float between the Owner and the Contractor. Utilization of overly 

generous task durations and overly restrictive calendar non-working periods are also considered to 

cause slack (float) suppression. 

Slack (Float), Total - The amount of time a task (or chain of tasks) can be delayed from its early start 

without delaying the contract completion date. Float is a mathematical calculation and can change as 

the project progresses and changes are made to the project plan. Total  Slack (Float) is calculated and 

reported for each task in a network, however, Total Float is an attribute of a network path and not 

associated with any one specific task along that path. The Owner owns the Project’s Total Slack 

(Float). 

Status Date – The date used to update a project. The Status Date is used as the starting point to 

calculate the schedule. 

Task- A discrete, identifiable task or event that usually has an expected duration, has a definable Start 

Date and/or Finish Date, and can be used to plan, schedule, and monitor a project. 

Work Breakdown Structure (WBS) - A deliverable-oriented grouping of project elements, which 

organizes and defines the total scope of the project. Each descending level represents an increasingly 

detailed definition of project components or work packages. 

Work Package - A deliverable that is a group of related tasks within a project at the lowest level of 

the work breakdown structure. 

Work Day - A calendar day scheduled for active prosecution of contract work by the Contractor or 

the Contractor’s representative. (See Section 10-65 of the FAA’s General Provisions.) 
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80-03.1.B Scheduling Personnel. The Contractor shall designate a Project scheduler to have all 

scheduling responsibilities for the Work. The Project scheduler must have had previous scheduling 

responsibilities on similar projects of similar size and complexities. 

80-03-1.C Software Compatibility Requirements. The Owner uses Microsoft Project 2016 to schedule 

and monitor its construction program. All schedules submitted shall be in a format compatible with this 

program and version. 

80-03.1.D Preconstruction Schedule Coordination. The Contractor shall contact the RPR after 

notification they are the low bidder, but no later than two (2) Work Days following Contract award to 

coordinate schedule development. The purpose of this will be to discuss essential matters pertaining to the 

satisfactory scheduling of project tasks, and to resolve any known questions regarding interpretation of 

the contract requirements for this work. The Project Scheduler shall be prepared to discuss the following: 

• The proposed hierarchal Work Breakdown Structure (WBS) for the Progress Schedules. 

• The proposed Project calendars. 

• The factors that the Contractor determines to control the completion of the project and any 

milestone task completion dates contained therein. 

• File naming Procedures for submissions. 

80-03.1.E Baseline Schedule Development. The Contractor shall prepare, furnish, and maintain a 

computer-generated Progress Schedule using the Critical Path Method on Microsoft Project scheduling 

software The Contractor and the Owner shall use the Progress Schedule to manage the Work. No Work 

other than installation of the Engineer’s Field Office, mobilization, procurement and administrative tasks, 

will be permitted to start until the RPR in writing has approved the Baseline Progress Schedule. 

The purpose of the Progress Schedule, and scheduling provisions in the Contract, shall be to: 

• Ensure that the Contractor and the Owner have a detailed plan to complete the Project in 

accordance with time standards contained in the CSPP; 

• Provide a means of monitoring the progress of Work; 

• Aid in communication and coordination of tasks among all affected parties; 

• Analyze the effect of changed conditions on the time standards contained in the CSPP; 

• Analyze the impact of proposed Contract Amendments. 

• Establish a standard methodology for time adjustment analysis based on the principles of the 

Critical Path Method of scheduling, to analyze delays and resolve construction disputes 

concerning time; 

• Determine appropriate extensions or reductions of Contract Time. 

In scheduling and executing the work, the Contractor shall: 

• Sequence the Work to commensurate with the Contractor’s abilities, resources and the Contract 

Documents. The scheduling of tasks is the responsibility of the Contractor. 

• Ensure that Progress Schedules prepared by the Project Scheduler for submission to the Owner 

are in compliance with the Contract. The intent should be that Schedule submissions are timely, 

complete, accurate, and in compliance with the Contract. 

• Communicate all Contract changes, and decisions or actions taken by the Contractor and all 

subcontractors, fabricators, etc., that effect the Progress Schedule to the Project Scheduler in a 
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timely manner to allow appropriate development, maintenance, and update of the Progress 

Schedule. 

• Include all Work contained in the Contract and all Work directed in writing by the RPR. Work 

tasks directed by the RPR to be added to the Contract shall be included in the next Monthly 

Progress Schedule submission. 

• Assure that Progress Schedule Updates reflect the actual dates that work tasks started and were 

completed in the field. 

• Break a schedule task into multiple tasks to reflect a discontinuity in the work if a work task is 

suspended in the field and restarted at a later date, and the break between when the Work was 

suspended to when it was resumed is significant compared to the original task duration. 

• Ensure the Progress Schedule contains all Work constraints and Milestones defined in the 

Contract including the CSPP. 

• Schedule the Work using such procedures and staging or phasing as required by the Contract. 

Work designated as part of separate stages may be performed concurrently with other stages 

where allowed by the Contract or where approved by the RPR. Failure by the Contractor to 

include any element of Work required by the Contract in the accepted Progress Schedule does not 

relieve the Contractor from its responsibility to perform such Work. 

The schedule shall be developed utilizing the following elements: 

• Work Breakdown Structure (WBS) - A multi-level hierarchal WBS shall be incorporated that 

provides a deliverable-oriented grouping of tasks and defines the total scope of the project. The 

Contractor shall develop a detailed project specific WBS for the RPR’s review and approval prior 

to the development of the Baseline Schedule.  The RPR shall make the final determination on the 

number of levels of the WBS, and how the tasks shall be grouped to represent the deliverables of 

the project. A minimum WBS shall consist of the following Levels (X) 

o PRECONSTRUCTION (1) 

▪ GENERAL(2) 

▪ SHOP DRAWING AND SUBMITTALS (2) 

▪ PROCUREMENT/FABRICATION/DELIVERY(2) 

o CONSTRUCTION (1) 

▪ WORK PHASE (2) 

− CONSTRUCTION COMPONENT (3) (earthwork, drainage, paving, etc.) 

o POST CONSTRUCTION(1) 

▪ PUNCHLIST (2) 

▪ DEMOBILIZATION (2) 

▪ PROJECT DOCUMENTATION (2) 

• Task ID - Include a unique identification number for each task. Task ID numbers shall not be 

changed, or reassigned for the duration of the contract. 

• Task - Clearly and uniquely define each task with a description of the work that is readily 

identifiable to inspection staff and the progress of each task can be measured.  
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• Milestone Tasks – To the extent not specifically addressed in the CSPP, this term include tasks 

for all Contract milestones that define significant contractual events such as Contract Award, 

Notice to Proceed, Contractor Start Work, Substantial Completion, Contract Completion, and 

coordination points with outside entities such as utilities, the FAA, Time-Related Contract 

Provisions, etc.  

• Task Durations – Define the Original Duration of each task in units of whole work days. With 

the exception of submittal/procurement tasks, durations shall not exceed 15 work days unless 

approved by the RPR. Durations for RPR submittal reviews shall meet the requirements set forth 

in the contract documents. If requested by the RPR, the Contractor shall justify the 

reasonableness of planned task time durations.  

• Relationships - Clearly assign predecessors and successors relationships to each task, and assign 

appropriate logic ties between tasks (Finish to Start, Start to Start, Finish to Finish, etc.). Open-

ended tasks are not permitted, with the exception of the first and last tasks in the schedule. Do not 

include inappropriate logic ties with Milestone Tasks (For a finish milestone task: a predecessor 

shall only be assigned a Finish to Finish logic tie, a successor shall only be assigned a Finish to 

Start or Finish to Finish logic tie. For a start milestone: a predecessor shall only be assigned a 

Finish to Start or Start to Start logic tie, a successor shall only be assigned with a Start to Start 

logic tie). Lag time may not exceed 10 days. The Contractor shall assign the “Contract Award 

Date” task as a predecessor to all Review and Approval type tasks to be performed by the RPR. 

• Task Constraint Dates – The Contractor shall not have any constrained tasks, with the exception 

of contractual dates, unless the RPR accepts such constraints in writing.  

• Task Dates – With the exception of contract Milestone dates, “Actual Start” and “Actual Finish” 

dates and “Start” and “Finish” dates, task dates shall be calculated by the Project scheduler tool 

within the scheduling software.  

• Calendars – Notwithstanding the Contractor’s assigned risk for delays due to weather (See 

Section Nos. 80-6 and 80-7 of the FAA’s General Provisions), use clearly defined calendars that 

account for expected seasonal weather conditions (including winter shutdown periods) and 

environmental permit requirements, for the planning and scheduling of tasks. Do not incorporate 

a task with a description of “Winter Shutdown” that requires constraints rather utilize non-

working periods utilizing a Base Calendar. 

80-03-1.F Progress Schedule Update 

In addition to the detailed schedule requirements for the submission of the Baseline Progress Schedule, 

the Contractor shall complete the following additional requirements for Monthly Progress Schedule 

submissions: 

Durations – The Original Duration shall not be changed without prior written justification by the 

Contractor, and written approval by the RPR. The Contractor shall edit the Remaining Duration to 

reflect progress made on work tasks, and shall not use Duration percentage. If a proposed change to 

Original Duration is due to additional or changed work to the Contract, the Contractor shall instead 

add a task to reflect this additional work. The Contractor shall not use zero durations for Task 

Dependent tasks. 

Started and Finished dates – For each task where work was begun during the  Monthly reporting 

period, the Contractor shall check the box adjacent to Started and enter the date the work began. For 

each task where work was completed during the Monthly reporting period. 

If the Contractor fails to submit the required Progress Schedule updates and revisions, the Contractor 
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waives its rights to adjustments of time and related compensation for delays that accrue during the 

period in which the progress schedule has not been submitted in accordance with the detailed CPM 

scheduling requirements. 

The Owner will have no liability for any subsequent Contractor time related disputes which occurred 

during the period of time in which the Contractor failed to submit monthly progress schedule updates 

and revisions in a timely manner. 

80-03.1.G Schedule for Submittals. 

Progress Schedule submissions will only be considered complete when all documents and data have been 

provided to the RPR. When preparing a formal submission of the Progress Schedule, the Contractor shall 

make a pdf of the current Progress Schedule and name it according to the file naming convention 

determined at the Preconstruction Scheduling Meeting. 

A. Submittals shall be uploaded to a designated location on the Project FTP Site as directed by the 

RPR with sufficient time to allow for review. 

B. Allow five (5) calendar days for review and turnaround of Progress Schedule submittals. 

C. Monthly submission of updated Progress Schedule shall be completed prior to processing of 

monthly pay requisition. 

D. Immediate Rejection of Progress Schedule submissions. The following deficiencies in a 

Contractor’s Progress Schedule submission shall be grounds for the immediate rejection by the 

RPR, without further review, analysis and/or comments. 

• Failure of the Project Scheduler to “schedule” the Project, as of the status date. 

• Any tasks without predecessors or tasks without successors, appearing in the Schedule with 

the exception of the first and last task in the schedule. 

• Any task constraints appearing in the Schedule that have not been approved in writing by the 

RPR, or that are not specifically allowed by this specification. 

• Any Tasks with Actual Dates > Status Date  

• Any Milestone Tasks with invalid relationships  

• Failure to have a clearly defined Critical Path from the Status Date to the last task in the 

schedule, using the Longest Path method. This would reflect logic errors in the project 

schedule. 

• If any of these deficiencies are found, the Contractor’s submission shall be considered 

deficient, and RPR will notify the Contractor immediately. 

No direct payment will be made for the coordinated construction schedule. The cost of creating, revising, 

maintaining, updating, etc. the coordinated construction schedule shall be included in the price of the bid 

for the various items of the Contract. 

The Contractor shall maintain the work schedule and provide an update and analysis of the progress 

schedule on a monthly basis, or as otherwise specified in the contract. Submission of the work schedule 

shall not relieve the Contractor of overall responsibility for scheduling, sequencing, and coordinating all 

work to comply with the requirements of the contract. 

80-04 Limitation of operations. The Contractor shall control their operations and the operations of their 

subcontractors and all suppliers to provide for the free and unobstructed movement of aircraft in the air 

operations areas (AOA) of the airport. 
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When the work requires the Contractor to conduct their operations within an AOA of the airport, the work 

shall be coordinated with airport operations (through the RPR) at least 48 hours prior to commencement 

of such work. The Contractor shall not close an AOA until so authorized by the RPR and until the 

necessary temporary marking, signage and associated lighting is in place as provided in Section 70, 

paragraph 70-08, Construction Safety and Phasing Plan (CSPP). 

When the contract work requires the Contractor to work within an AOA of the airport on an intermittent 

basis (intermittent opening and closing of the AOA), the Contractor shall maintain constant 

communications as specified; immediately obey all instructions to vacate the AOA; and immediately 

obey all instructions to resume work in such AOA. Failure to maintain the specified communications or to 

obey instructions shall be cause for suspension of the Contractor’s operations in the AOA until 

satisfactory conditions are provided. The areas of the AOA identified in the Construction Safety Phasing 

Plan (CSPP) and as listed below, cannot be closed to operating aircraft to permit the Contractor’s 

operations on a continuous basis and will therefore be closed to aircraft operations intermittently as 

follows: 

See Attachment “A” to Section 70-08 - Construction Safety and Phasing Plan (CSPP) at the end of 

Section 70. 

The Contractor shall be required to conform to safety standards contained in AC 150/5370-2, Operational 

Safety on Airports During Construction and the approved CSPP. 

80-04.1 Operational safety on airport during construction. All Contractors’ operations shall be 

conducted in accordance with the approved project Construction Safety and Phasing Plan (CSPP) and the 

Safety Plan Compliance Document (SPCD) and the provisions set forth within the current version of AC 

150/5370-2, Operational Safety on Airports During Construction. The CSPP included within the contract 

documents conveys minimum requirements for operational safety on the airport during construction 

activities. The Contractor shall prepare and submit a SPCD that details how it proposes to comply with 

the requirements presented within the CSPP. 

The Contractor shall implement all necessary safety plan measures prior to commencement of any work 

activity. The Contractor shall conduct routine checks to assure compliance with the safety plan measures. 

The Contractor is responsible to the Owner for the conduct of all subcontractors it employs on the project. 

The Contractor shall assure that all subcontractors are made aware of the requirements of the CSPP and 

SPCD and that they implement and maintain all necessary measures. 

No deviation or modifications may be made to the approved CSPP and SPCD unless approved in writing 

by the Owner.  The necessary coordination actions to review Contractor proposed modifications to an 

approved CSPP or approved SPCD can require a significant amount of time.  

If the Contractor requests changes to the CSPP and the requested changes are acceptable to the Owner, 

the Engineer, and the RPR, the Engineer will request a modification to the CSPP from the FAA. The 

Contractor shall plan on a minimum of 90 days for this process to be completed. No deviation to the 

original CSPP shall be made without FAA approval. 

80-05 Character of workers, methods, and equipment. The Contractor shall, at all times, employ 

sufficient labor and equipment for prosecuting the work to full completion in the manner and time 

required by the contract, plans, and specifications. 

All workers shall have sufficient skill and experience to perform properly the work assigned to them. 

Workers engaged in special work or skilled work shall have sufficient experience in such work and in the 

operation of the equipment required to perform the work satisfactorily. 

Any person employed by the Contractor or by any subcontractor who violates any operational regulations 

or operational safety requirements and, in the opinion of the RPR, does not perform his work in a proper 
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and skillful manner or is intemperate or disorderly shall, at the written request of the RPR, be removed 

immediately by the Contractor or subcontractor employing such person, and shall not be employed again 

in any portion of the work without approval of the RPR. 

Should the Contractor fail to remove such person or persons, or fail to furnish suitable and sufficient 

personnel for the proper execution of the work, the RPR may suspend the work by written notice until 

compliance with such orders. 

All equipment that is proposed to be used on the work shall be of sufficient size and in such mechanical 

condition as to meet requirements of the work and to produce a satisfactory quality of work. Equipment 

used on any portion of the work shall not cause injury to previously completed work, adjacent property, 

or existing airport facilities due to its use. 

When the methods and equipment to be used by the Contractor in accomplishing the work are not 

prescribed in the contract, the Contractor is free to use any methods or equipment that will accomplish the 

work in conformity with the requirements of the contract, plans, and specifications. 

When the contract specifies the use of certain methods and equipment, such methods and equipment shall 

be used unless otherwise authorized by the RPR. If the Contractor desires to use a method or type of 

equipment other than specified in the contract, the Contractor may request authority from the RPR to do 

so. The request shall be in writing and shall include a full description of the methods and equipment 

proposed and of the reasons for desiring to make the change. If approval is given, it will be on the 

condition that the Contractor will be fully responsible for producing work in conformity with contract 

requirements. If, after trial use of the substituted methods or equipment, the RPR determines that the work 

produced does not meet contract requirements, the Contractor shall discontinue the use of the substitute 

method or equipment and shall complete the remaining work with the specified methods and equipment. 

The Contractor shall remove any deficient work and replace it with work of specified quality, or take such 

other corrective action as the RPR may direct. No change will be made in basis of payment for the 

contract items involved nor in contract time as a result of authorizing a change in methods or equipment 

under this paragraph. 

80-06 Temporary suspension of the work. The Owner shall have the authority to suspend the work 

wholly, or in part, for such period or periods the Owner may deem necessary, due to unsuitable weather, 

or other conditions considered unfavorable for the execution of the work, or for such time necessary due 

to the failure on the part of the Contractor to carry out orders given or perform any or all provisions of the 

contract. 

In the event that the Contractor is ordered by the Owner, in writing, to suspend work for some unforeseen 

cause not otherwise provided for in the contract and over which the Contractor has no control, the 

Contractor may be reimbursed for actual money expended on the work during the period of shutdown. No 

allowance will be made for anticipated profits. The period of shutdown shall be computed from the 

effective date of the written order to suspend work to the effective date of the written order to resume the 

work. Claims for such compensation shall be filed with the RPR within the time period stated in the 

RPR’s order to resume work. The Contractor shall submit with their own claim information substantiating 

the amount shown on the claim. The RPR will forward the Contractor’s claim to the Owner for 

consideration in accordance with local laws or ordinances. No provision of this article shall be construed 

as entitling the Contractor to compensation for delays due to inclement weather or for any other delay 

provided for in the contract, plans, or specifications. 

If it becomes necessary to suspend work for an indefinite period, the Contractor shall store all materials in 

such manner that they will not become an obstruction nor become damaged in any way. The Contractor 

shall take every precaution to prevent damage or deterioration of the work performed and provide for 

normal drainage of the work. The Contractor shall erect temporary structures where necessary to provide 

for traffic on, to, or from the airport. 
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80-07 Determination and extension of contract time. The number of calendar days shall be stated in the 

proposal and contract and shall be known as the Contract Time. 

If the contract time requires extension for reasons beyond the Contractor’s control, it shall be adjusted as 

follows: 

80-07.1 Contract time based on calendar days.  Contract Time based on calendar days shall consist of 

the number of calendar days stated in the contract counting from the effective date of the Notice to 

Proceed and including all Saturdays, Sundays, holidays, and non-work days. All calendar days elapsing 

between the effective dates of the Owner’s orders to suspend and resume all work, due to causes not the 

fault of the Contractor, shall be excluded. 

At the time of final payment, the contract time shall be increased in the same proportion as the cost of the 

actually completed quantities bears to the cost of the originally estimated quantities in the proposal. Such 

increase in the contract time shall not consider either cost of work or the extension of contract time that 

has been covered by a change order or supplemental agreement. Charges against the contract time will 

cease as of the date of final acceptance. 

80-08 Failure to complete on time. For each calendar day or working day, as specified in the contract, 

that any work remains uncompleted after the contract time (including all extensions and adjustments as 

provided in paragraph 80-07, Determination and Extension of Contract Time) the sum specified in the 

contract and proposal as liquidated damages (LD) will be deducted from any money due or to become due 

the Contractor or their own surety. Such deducted sums shall not be deducted as a penalty but shall be 

considered as liquidation of a reasonable portion of damages including but not limited to additional 

engineering services that will be incurred by the Owner should the Contractor fail to complete the work in 

the time provided in their contract. 

Schedule Liquidated Damages Cost Allowed Construction Time 

Total Contract $1,500 14 Calendar Days 

Permitting the Contractor to continue and finish the work or any part of it after the time fixed for its 

completion, or after the date to which the time for completion may have been extended, will in no way 

operate as a wavier on the part of the Owner of any of its rights under the contract. 

80-09 Default and termination of contract. The Contractor shall be considered in default of their 

contract and such default will be considered as cause for the Owner to terminate the contract for any of 

the following reasons, if the Contractor: 

a. Fails to begin the work under the contract within the time specified in the Notice to Proceed, or 

b. Fails to perform the work or fails to provide sufficient workers, equipment and/or materials to 

assure completion of work in accordance with the terms of the contract, or 

c. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such 

work as may be rejected as unacceptable and unsuitable, or 

d. Discontinues the execution of the work, or 

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so, or 

f. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or 

g. Allows any final judgment to stand against the Contractor unsatisfied for a period of 10 days, or 

h. Makes an assignment for the benefit of creditors, or 

i. For any other cause whatsoever, fails to carry on the work in an acceptable manner. 
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Should the Owner consider the Contractor in default of the contract for any reason above, the Owner shall 

immediately give written notice to the Contractor and the Contractor’s surety as to the reasons for 

considering the Contractor in default and the Owner’s intentions to terminate the contract. 

If the Contractor or surety, within a period of 10 days after such notice, does not proceed in accordance 

therewith, then the Owner will, upon written notification from the RPR of the facts of such delay, neglect, 

or default and the Contractor’s failure to comply with such notice, have full power and authority without 

violating the contract, to take the execution of the work out of the hands of the Contractor. The Owner 

may appropriate or use any or all materials and equipment that have been mobilized for use in the work 

and are acceptable and may enter into an agreement for the completion of said contract according to the 

terms and provisions thereof, or use such other methods as in the opinion of the RPR will be required for 

the completion of said contract in an acceptable manner. 

All costs and charges incurred by the Owner, together with the cost of completing the work under 

contract, will be deducted from any monies due or which may become due the Contractor. If such 

expense exceeds the sum which would have been payable under the contract, then the Contractor and the 

surety shall be liable and shall pay to the Owner the amount of such excess. 

80-10 Termination for national emergencies. The Owner shall terminate the contract or portion thereof 

by written notice when the Contractor is prevented from proceeding with the construction contract as a 

direct result of an Executive Order of the President with respect to the execution of war or in the interest 

of national defense. 

When the contract, or any portion thereof, is terminated before completion of all items of work in the 

contract, payment will be made for the actual number of units or items of work completed at the contract 

price or as mutually agreed for items of work partially completed or not started. No claims or loss of 

anticipated profits shall be considered. 

Reimbursement for organization of the work, and other overhead expenses, (when not otherwise included 

in the contract) and moving equipment and materials to and from the job will be considered, the intent 

being that an equitable settlement will be made with the Contractor. 

Acceptable materials, obtained or ordered by the Contractor for the work and that are not incorporated in 

the work shall, at the option of the Contractor, be purchased from the Contractor at actual cost as shown 

by receipted bills and actual cost records at such points of delivery as may be designated by the RPR. 

Termination of the contract or a portion thereof shall neither relieve the Contractor of their 

responsibilities for the completed work nor shall it relieve their surety of its obligation for and concerning 

any just claim arising out of the work performed. 

80-11 Work area, storage area and sequence of operations. The Contractor shall obtain approval from 

the RPR prior to beginning any work in all areas of the airport. No operating runway, taxiway, or air 

operations area (AOA) shall be crossed, entered, or obstructed while it is operational. The Contractor 

shall plan and coordinate work in accordance with the approved CSPP and SPCD. 

END OF SECTION 80 
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Section 90 Measurement and Payment 

90-01 Measurement of quantities. All work completed under the contract will be measured by the RPR, 

or their authorized representatives, using United States Customary Units of Measurement. 

The method of measurement and computations to be used in determination of quantities of material 

furnished and of work performed under the contract will be those methods generally recognized as 

conforming to good engineering practice. 

Unless otherwise specified, longitudinal measurements for area computations will be made horizontally, 

and no deductions will be made for individual fixtures (or leave-outs) having an area of 9 square feet (0.8 

square meters) or less. Unless otherwise specified, transverse measurements for area computations will be 

the neat dimensions shown on the plans or ordered in writing by the RPR. 

Unless otherwise specified, all contract items which are measured by the linear foot such as electrical 

ducts, conduits, pipe culverts, underdrains, and similar items shall be measured parallel to the base or 

foundation upon which such items are placed. 

The term “lump sum” when used as an item of payment will mean complete payment for the work 

described in the contract. When a complete structure or structural unit (in effect, “lump sum” work) is 

specified as the unit of measurement, the unit will be construed to include all necessary fittings and 

accessories. 

When requested by the Contractor and approved by the RPR in writing, material specified to be measured 

by the cubic yard (cubic meter) may be weighed, and such weights will be converted to cubic yards (cubic 

meters) for payment purposes. Factors for conversion from weight measurement to volume measurement 

will be determined by the RPR and shall be agreed to by the Contractor before such method of 

measurement of pay quantities is used. 

Measurement and Payment Terms 

Term Description 

Excavation and 

Embankment 

Volume 

In computing volumes of excavation, the average end area method will be used unless 

otherwise specified. 

Measurement and 

Proportion by 

Weight 

The term “ton” will mean the short ton consisting of 2,000 pounds (907 kg) avoirdupois. 

All materials that are measured or proportioned by weights shall be weighed on accurate, 

independently certified scales by competent, qualified personnel at locations designated 

by the RPR. If material is shipped by rail, the car weight may be accepted provided that 

only the actual weight of material is paid for. However, car weights will not be 

acceptable for material to be passed through mixing plants. Trucks used to haul material 

being paid for by weight shall be weighed empty daily at such times as the RPR directs, 

and each truck shall bear a plainly legible identification mark. 

Measurement by 

Volume 

 Materials to be measured by volume in the hauling vehicle shall be hauled in approved 

vehicles and measured therein at the point of delivery. Vehicles for this purpose may be 

of any size or type acceptable for the materials hauled, provided that the body is of such 

shape that the actual contents may be readily and accurately determined. All vehicles 
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Term Description 

shall be loaded to at least their water level capacity, and all loads shall be leveled when 

the vehicles arrive at the point of delivery. 

Asphalt Material  Asphalt materials will be measured by the gallon (liter) or ton (kg). When measured by 

volume, such volumes will be measured at 60°F (16°C) or will be corrected to the 

volume at 60°F (16°C) using ASTM D1250 for asphalts. Net certified scale weights or 

weights based on certified volumes in the case of rail shipments will be used as a basis of 

measurement, subject to correction when asphalt material has been lost from the car or 

the distributor, wasted, or otherwise not incorporated in the work. When asphalt 

materials are shipped by truck or transport, net certified weights by volume, subject to 

correction for loss or foaming, will be used for computing quantities. 

Cement Cement will be measured by the ton (kg) or hundredweight (km). 

Structure Structures will be measured according to neat lines shown on the plans or as altered to fit 

field conditions. 

Timber Timber will be measured by the thousand feet board measure (MFBM) actually 

incorporated in the structure. Measurement will be based on nominal widths and 

thicknesses and the extreme length of each piece. 

Plates and Sheets   The thickness of plates and galvanized sheet used in the manufacture of corrugated metal 

pipe, metal plate pipe culverts and arches, and metal cribbing will be specified and 

measured in decimal fraction of inch. 

Miscellaneous Items When standard manufactured items are specified such as fence, wire, plates, rolled 

shapes, pipe conduit, etc., and these items are identified by gauge, unit weight, section 

dimensions, etc., such identification will be considered to be nominal weights or 

dimensions. Unless more stringently controlled by tolerances in cited specifications, 

manufacturing tolerances established by the industries involved will be accepted. 

Scales Scales must be tested for accuracy and serviced before use.  Scales for weighing 

materials which are required to be proportioned or measured and paid for by weight shall 

be furnished, erected, and maintained by the Contractor, or be certified permanently 

installed commercial scales. Platform scales shall be installed and maintained with the 

platform level and rigid bulkheads at each end. 

Scales shall be accurate within 0.5% of the correct weight throughout the range of use. 

The Contractor shall have the scales checked under the observation of the RPR before 

beginning work and at such other times as requested. The intervals shall be uniform in 

spacing throughout the graduated or marked length of the beam or dial and shall not 

exceed 0.1% of the nominal rated capacity of the scale, but not less than one pound (454 

grams). The use of spring balances will not be permitted. 

In the event inspection reveals the scales have been “overweighing” (indicating more 

than correct weight) they will be immediately adjusted.  All materials received 

subsequent to the last previous correct weighting-accuracy test will be reduced by the 

percentage of error in excess of 0.5%. 

In the event inspection reveals the scales have been under-weighing (indicating less than 

correct weight), they shall be immediately adjusted.  No additional payment to the 

Contractor will be allowed for materials previously weighed and recorded. 

Beams, dials, platforms, and other scale equipment shall be so arranged that the operator 

and the RPR can safely and conveniently view them. 
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Term Description 

Scale installations shall have available ten standard 50-pound (2.3 km) weights for 

testing the weighing equipment or suitable weights and devices for other approved 

equipment. 

All costs in connection with furnishing, installing, certifying, testing, and maintaining 

scales; for furnishing check weights and scale house; and for all other items specified in 

this subsection, for the weighing of materials for proportioning or payment, shall be 

included in the unit contract prices for the various items of the project.  

Rental Equipment   Rental of equipment will be measured by time in hours of actual working time and 

necessary traveling time of the equipment within the limits of the work. Special 

equipment ordered in connection with extra work will be measured as agreed in the 

change order or supplemental agreement authorizing such work as provided in paragraph 

90-05 Payment for Extra Work. 

Pay Quantities  When the estimated quantities for a specific portion of the work are designated as the pay 

quantities in the contract, they shall be the final quantities for which payment for such 

specific portion of the work will be made, unless the dimensions of said portions of the 

work shown on the plans are revised by the RPR. If revised dimensions result in an 

increase or decrease in the quantities of such work, the final quantities for payment will 

be revised in the amount represented by the authorized changes in the dimensions. 

90-02 Scope of payment. The Contractor shall receive and accept compensation provided for in the 

contract as full payment for furnishing all materials, for performing all work under the contract in a 

complete and acceptable manner, and for all risk, loss, damage, or expense of whatever character arising 

out of the nature of the work or the execution thereof, subject to the provisions of Section 70, paragraph 

70-18, No Waiver of Legal Rights. 

When the “basis of payment” subsection of a technical specification requires that the contract price (price 

bid) include compensation for certain work or material essential to the item, this same work or material 

will not also be measured for payment under any other contract item which may appear elsewhere in the 

contract, plans, or specifications. 

90-03 Compensation for altered quantities. When the accepted quantities of work vary from the 

quantities in the proposal, the Contractor shall accept as payment in full, so far as contract items are 

concerned, payment at the original contract price for the accepted quantities of work actually completed 

and accepted. No allowance, except as provided for in Section 40, paragraph 40-02, Alteration of Work 

and Quantities, will be made for any increased expense, loss of expected reimbursement, or loss of 

anticipated profits suffered or claimed by the Contractor which results directly from such alterations or 

indirectly from their own unbalanced allocation of overhead and profit among the contract items, or from 

any other cause. 

90-04 Payment for omitted items. As specified in Section 40, paragraph 40-03, Omitted Items, the RPR 

shall have the right to omit from the work (order nonperformance) any contract item, except major 

contract items, in the best interest of the Owner. 

Should the RPR omit or order nonperformance of a contract item or portion of such item from the work, 

the Contractor shall accept payment in full at the contract prices for any work actually completed and 

acceptable prior to the RPR’s order to omit or non-perform such contract item. 

Acceptable materials ordered by the Contractor or delivered on the work prior to the date of the RPR’s 

order will be paid for at the actual cost to the Contractor and shall thereupon become the property of the 

Owner. 
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In addition to the reimbursement hereinbefore provided, the Contractor shall be reimbursed for all actual 

costs incurred for the purpose of performing the omitted contract item prior to the date of the RPR’s 

order. Such additional costs incurred by the Contractor must be directly related to the deleted contract 

item and shall be supported by certified statements by the Contractor as to the nature the amount of such 

costs. 

90-05 Payment for extra work. Extra work, performed in accordance with Section 40, paragraph 40-04, 

Extra Work, will be paid for at the contract prices or agreed prices specified in the change order or 

supplemental agreement authorizing the extra work.  

Payment for extra work for “agreed prices” and for “time and materials” work shall be based on the 

following: 

1. Agreed Price/Time and Materials Work. All agreed price and time and materials work shall be 

approved by the Owner and the FAA prior to proceeding with the work. The Engineer and 

Contractor shall be responsible for tracking the number of employees, number of hours and 

classification of each employee, numbers of hours that equipment is utilized and materials 

utilized for the extra work that is paid utilizing time and materials work. 

a. Miscellaneous. No additional allowance will be made for general superintendence, the use of 

small tools, or other costs for which no specific allowance is herein provided. 

b. Comparison of Record. The Contractor and the Engineer shall compare records of the cost 

of agreed price/time and materials work at the end of each day. Agreement shall be indicated 

by signature of the Contractor and the Engineer or their duly authorized representatives. 

c. Statement. No payment will be made for work performed on an agreed price/time and 

materials basis until the Contractor has furnished the Engineer with duplicate itemized 

statements of the cost of such agreed price/time and materials work detailed as follows: 

(1) Name, classification, date, daily hours, total hours, rate and extension for each laborer 

and foreman. 

(2) Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 

machinery and equipment. 

(a) Contractor Owned Equipment Trucks and Plant.-  Contractor shall be reimbursed for 

its ownership costs and for its operating costs for self owned equipment at the rates 

listed in the Rental Rate Blue Book published by Dataquest, Inc. applied in the 

following manner as modified by the “Rate Adjustment Table”: 

(i) Ownership Costs -- It is mutually understood that the rates for ownership costs 

reimburse the Contractor for all non-operating costs of owning the equipment, 

truck or plant including depreciation on the original purchase, insurance, 

applicable taxes, interest on investment, storage, overhead, repairs, moving the 

equipment onto and away from the project or work site, and profit. 

Reimbursement will be made for the hours of actual use as described below. 

(ii) Less than 8 hours of actual use, the product of the actual number of hours used 

or fraction thereof multiplied by the hourly rate, or the daily rate, whichever is 

less. 

(iii) Between 8 hours and 40 hours of actual use, the product of the actual number 

of hours used divided by 8 multiplied by the daily rate, or the weekly rate, 

whichever is less. 
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(iv) Between 40 and 176 hours of actual use, the product of the actual number of 

hours used divided by 40 multiplied by the weekly rate, or the monthly rate, 

whichever is less. 

(v) Over 176 hours of actual use, the product of the actual number of hours used 

divided by 176 multiplied by the monthly rate. 

(vi) Operating Costs -- The rate for operating costs includes fuel, lubricants, other 

operating expendables, and preventative and field maintenance.  Operating cost 

does not include the operator’s wages. The Contractor shall be reimbursed the 

product of the number of hours of actual use multiplied by the Estimated 

Operating Cost/Hour. 

(vii) The rates used shall be those in effect at the time the agreed price/time and 

materials work is done as reflected in the then current publication of the Rental 

Rate Blue Book.  When agreed price/time and materials type analysis are used 

to establish agreed prices in accordance with paragraph A above, the rates used 

shall be those in effect when the agreed price is developed by the Contractor. 

(viii) In the event that a rate is not established in the Rental Rate Blue Book for a 

particular piece of equipment, truck or plant, the Engineer shall establish rates 

for ownership costs and operating costs for that piece of equipment, truck or 

plant that is consistent with its cost and expected life. 

(ix) The geographic Regional Adjustment Factor shown in the map at the beginning 

of each section of the Rental Rate Blue Book shall not be applied to the 

equipment rates subsequently listed in each section, and shall not be used as a 

basis for payment. 

(b) Rented Equipment, Trucks and Plant –  

(i) In the event that the Contractor does not own a specific type of equipment and 

must obtain it by rental, it shall be paid the actual rental rate for the equipment 

for the time that the equipment is used to accomplish the work or is required by 

the Engineer to be present, not to exceed the adjusted rental rate in the Rental 

Rate Blue Book, plus the reasonable cost of moving the equipment onto and 

away from the project site. 

(ii) The Contractor shall also be reimbursed for the operating cost of the equipment 

unless reflected in the rental price. Such operating cost shall be determined in 

the same manner as specified for Contractor Owned Equipment above. 

(iii) In the event that area practice dictates the rental of equipment with an operator 

or fully fueled and maintained equipment, truck or plants, payment will be 

made on the basis of an invoice for the rental of the equipment with an 

operator, fully fueled and/or maintained equipment, trucks or plants including 

all costs incidental to its use, including costs of moving to and from the site, 

provided the rated is substantiated by area practice. 

(c) Maximum Amount Payable -- The maximum amount of reimbursement for the 

ownership costs of Contractor owned or the rental cost of rented equipment, trucks or 

plant is limited to the original purchase price of the equipment, truck or plant for any 

agreed price/time and materials work as listed in the Green Guide for Construction 

Equipment published by the Dataquest, Inc. In the specific event when the ownership 

or rental reimbursement is limited by the original purchase price, the Contractor 
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shall, nevertheless, be reimbursed for the operating Cost/Hour for each hour of actual 

use. 

(3) Quantities of materials, prices, and extensions. 

(4) Transportation of materials. 

(5) Overhead and Profit.  If any of the work is performed by a subcontractor, the Contractor 

shall be paid the actual and reasonable cost of such subcontracted work computed as 

outlined in a through d above, or on such other basis as may be approved by the Owner. 

Subcontractor profit and overhead shall be paid as outlined in this section, plus an 

additional allowance of five percent (5%) of materials and direct labor to cover the 

Contractor's profit, superintendence, administration, insurance and other overhead. For 

the purposes of computing overhead and profit, only one level or tier of subcontractors 

will be allowed. 

Overhead shall be defined to include, but not be limited to: 

- premium on bonds; 

- premium on insurance required by workman's compensation insurance, public 

liability and property damage insurance, unemployment insurance, social security 

tax, and other payroll taxes and such reasonable charges that are paid by the 

Contractor pursuant to written agreement with his/her employee; 

- all salary and expenses of executive officers, supervising officers or supervising 

employees; 

- all clerical or stenographic employees; 

- all charges for minor equipment, such as small tools, including shovels, picks, 

axes, saws, bars, sledges, lanterns, jacks, cables, pails, wrenches, etc. and other 

miscellaneous supplies and services; 

- all drafting room accessories such as paper, tracing cloth, blueprinting, etc. 

Overhead and profit cost shall be computed at 15 percent of the following: 

- Total Direct Labor Cost (actual hours worked multiplied by the basic hourly 

wage rate) plus supplemental benefits payments, payroll taxes, insurance 

payments and other labor related fringe benefit payments as defined in 'a' above, 

but not including the overtime additive payments. Overhead and profit shall not 

be paid on the premium portion of overtime. 

- Total Cost of Materials as defined in (3) and (4) above. 

90-06 Partial payments. Partial payments will be made to the Contractor at least once each month as the 

work progresses. Said payments will be based upon estimates, prepared by the RPR, of the value of the 

work performed and materials complete and in place, in accordance with the contract, plans, and 

specifications. Such partial payments may also include the delivered actual cost of those materials 

stockpiled and stored in accordance with paragraph 90-07, Payment for Materials on Hand. No partial 

payment will be made when the amount due to the Contractor since the last estimate amounts to less than 

five hundred dollars. 

a. From the total of the amount determined to be payable on a partial payment,  percent of such total 

amount will be deducted and retained by the Owner for protection of the Owner’s interests. Unless 

otherwise instructed by the Owner, the amount retained by the Owner will be in effect until the final 

payment is made except as follows: 
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(1) Contractor may request release of retainage on work that has been partially accepted by the 

Owner in accordance with Section 50-03. Contractor must provide a certified invoice to the RPR that 

supports the value of retainage held by the Owner for partially accepted work. 

(2) In lieu of retainage, the Contractor may exercise at its option the establishment of an escrow 

account per paragraph 90-08. 

b. The Contractor is required to pay all subcontractors for satisfactory performance of their contracts 

no later than 30 days after the Contractor has received a partial payment. Contractor must provide the 

Owner evidence of  prompt and full payment of retainage held by the prime Contractor to the 

subcontractor within 30 days after the subcontractor’s work is satisfactorily completed. A subcontractor’s 

work is satisfactorily completed when all the tasks called for in the subcontract have been accomplished 

and documented as required by the Owner. When the Owner has made an incremental acceptance of a 

portion of a prime contract, the work of a subcontractor covered by that acceptance is deemed to be 

satisfactorily completed. 

c. When at least 95% of the work has been completed to the satisfaction of the RPR, the RPR shall, at 

the Owner’s discretion and with the consent of the surety, prepare estimates of both the contract value and 

the cost of the remaining work to be done. The Owner may retain an amount not less than twice the 

contract value or estimated cost, whichever is greater, of the work remaining to be done. The remainder, 

less all previous payments and deductions, will then be certified for payment to the Contractor. 

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment 

based on quantities of work in excess of those provided in the proposal or covered by approved change 

orders or supplemental agreements, except when such excess quantities have been determined by the RPR 

to be a part of the final quantity for the item of work in question. 

No partial payment shall bind the Owner to the acceptance of any materials or work in place as to quality 

or quantity. All partial payments are subject to correction at the time of final payment as provided in 

paragraph 90-09, Acceptance and Final Payment. 

The Contractor shall deliver to the Owner a complete release of all claims for labor and material arising 

out of this contract before the final payment is made. If any subcontractor or supplier fails to furnish such 

a release in full, the Contractor may furnish a bond or other collateral satisfactory to the Owner to 

indemnify the Owner against any potential lien or other such claim. The bond or collateral shall include 

all costs, expenses, and attorney fees the Owner may be compelled to pay in discharging any such lien or 

claim. 

No partial payments will be made for work items lacking approved submittals, or lacking acceptable 

manufacturer’s material certifications. 

Any delay or postponement of payment from the above referenced time frame may occur only for good 

cause following written approval of the Airport Sponsor. This clause applies to both DBE and non-DBE 

subcontractors. 

Contractors shall include in their subcontracts language providing that Contractors and subcontractors 

will use appropriate alternative dispute resolution mechanisms to resolve payment disputes. 

The Contractor will not be reimbursed for work performed by subcontractors unless and until the 

Contractor ensures that the subcontractors are promptly paid for the work they have performed. 

The same requirement for prompt payment shall be applied to all tier subcontractors. 

90-07 Payment for materials on hand. Partial payments may be made to the extent of the delivered cost 

of materials to be incorporated in the work, provided that such materials meet the requirements of the 

contract, plans, and specifications and are delivered to acceptable sites on the airport property or at other 
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sites in the vicinity that are acceptable to the Owner. Such delivered costs of stored or stockpiled 

materials may be included in the next partial payment after the following conditions are met: 

a. The material has been stored or stockpiled in a manner acceptable to the RPR at or on an approved 

site. 

b. The Contractor has furnished the RPR with acceptable evidence of the quantity and quality of such 

stored or stockpiled materials. 

c. The Contractor has furnished the RPR with satisfactory evidence that the material and 

transportation costs have been paid. 

d. The Contractor has furnished the Owner legal title (free of liens or encumbrances of any kind) to 

the material stored or stockpiled. 

e. The Contractor has furnished the Owner evidence that the material stored or stockpiled is insured 

against loss by damage to or disappearance of such materials at any time prior to use in the work. 

It is understood and agreed that the transfer of title and the Owner’s payment for such stored or stockpiled 

materials shall in no way relieve the Contractor of their responsibility for furnishing and placing such 

materials in accordance with the requirements of the contract, plans, and specifications. 

In no case will the amount of partial payments for materials on hand exceed the contract price for such 

materials or the contract price for the contract item in which the material is intended to be used. 

No partial payment will be made for stored or stockpiled living or perishable plant materials. 

The Contractor shall bear all costs associated with the partial payment of stored or stockpiled materials in 

accordance with the provisions of this paragraph. 

90-08 Payment of withheld funds. At the Contractor’s option, if an Owner withholds retainage in 

accordance with the methods described in paragraph 90-06 Partial Payments, the Contractor may request 

that the Owner deposit the retainage into an escrow account. The Owner’s deposit of retainage into an 

escrow account is subject to the following conditions: 

a. The Contractor shall bear all expenses of establishing and maintaining an escrow account and 

escrow agreement acceptable to the Owner. 

b. The Contractor shall deposit to and maintain in such escrow only those securities or bank 

certificates of deposit as are acceptable to the Owner and having a value not less than the retainage that 

would otherwise be withheld from partial payment. 

c. The Contractor shall enter into an escrow agreement satisfactory to the Owner. 

d. The Contractor shall obtain the written consent of the surety to such agreement. 

90-09 Acceptance and final payment. When the contract work has been accepted in accordance with the 

requirements of Section 50, paragraph 50-15, Final Acceptance, the RPR will prepare the final estimate of 

the items of work actually performed. The Contractor shall approve the RPR’s final estimate or advise the 

RPR of the Contractor’s objections to the final estimate which are based on disputes in measurements or 

computations of the final quantities to be paid under the contract as amended by change order or 

supplemental agreement. The Contractor and the RPR shall resolve all disputes (if any) in the 

measurement and computation of final quantities to be paid within 30 calendar days of the Contractor’s 

receipt of the RPR’s final estimate. If, after such 30-day period, a dispute still exists, the Contractor may 

approve the RPR’s estimate under protest of the quantities in dispute, and such disputed quantities shall 

be considered by the Owner as a claim in accordance with Section 50, paragraph 50-16, Claims for 

Adjustment and Disputes. 
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After the Contractor has approved, or approved under protest, the RPR’s final estimate, and after the 

RPR’s receipt of the project closeout documentation required in paragraph 90-11, Contractor Final 

Project Documentation, final payment will be processed based on the entire sum, or the undisputed sum 

in case of approval under protest, determined to be due the Contractor less all previous payments and all 

amounts to be deducted under the provisions of the contract. All prior partial estimates and payments 

shall be subject to correction in the final estimate and payment. 

If the Contractor has filed a claim for additional compensation under the provisions of Section 50, 

paragraph 50-16, Claims for Adjustments and Disputes, or under the provisions of this paragraph, such 

claims will be considered by the Owner in accordance with local laws or ordinances. Upon final 

adjudication of such claims, any additional payment determined to be due the Contractor will be paid 

pursuant to a supplemental final estimate. 

90-10 Construction warranty. 

a. In addition to any other warranties in this contract, the Contractor warrants that work performed 

under this contract conforms to the contract requirements and is free of any defect in equipment, material, 

workmanship, or design furnished, or performed by the Contractor or any subcontractor or supplier at any 

tier.  

b. This warranty shall continue for a period of one year from the date of final acceptance of the work, 

except as noted.  If the Owner takes possession of any part of the work before final acceptance, this 

warranty shall continue for a period of one year from the date the Owner takes possession. However, this 

will not relieve the Contractor from corrective items required by the final acceptance of the project work. 

Light Emitting Diode emitting diode (LED) light fixtures with the exception of obstruction lighting, must 

be warranted by the manufacturer for a minimum of four (4) years after date of installation inclusive of all 

electronics.  

c. The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect.  In 

addition, the Contractor shall remedy at the Contractor’s expense any damage to Owner real or personal 

property, when that damage is the result of the Contractor’s failure to conform to contract requirements; 

or any defect of equipment, material, workmanship, or design furnished by the Contractor.  

d. The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. 

The Contractor’s warranty with respect to work repaired or replaced will run for one year from the date of 

repair or replacement. 

e. The Owner will notify the Contractor, in writing, within seven (7) days after the discovery of any 

failure, defect, or damage.  

f. If the Contractor fails to remedy any failure, defect, or damage within 14 days after receipt of 

notice, the Owner shall have the right to replace, repair, or otherwise remedy the failure, defect, or 

damage at the Contractor’s expense.  

g. With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers 

for work performed and materials furnished under this contract, the Contractor shall: (1) Obtain all 

warranties that would be given in normal commercial practice; (2) Require all warranties to be executed, 

in writing, for the benefit of the Owner, as directed by the Owner, and (3) Enforce all warranties for the 

benefit of the Owner.  

h. This warranty shall not limit the Owner’s rights with respect to latent defects, gross mistakes, or 

fraud. 

i. The Owner and Engineer will perform a warranty inspection with the Contractor approximately 

three (3) months before the end of the one year warranty period. 
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90-11 Contractor Final Project Documentation. Approval of final payment to the Contractor is 

contingent upon completion and submittal of the items listed below. The final payment will not be 

approved until the RPR approves the Contractor’s final submittal. The Contractor shall:  

a. Provide two (2) copies of all manufacturers warranties specified for materials, equipment, and 

installations.  

b. Provide weekly payroll records (not previously received) from the general Contractor and all 

subcontractors. 

c. Complete final cleanup in accordance with Section 40, paragraph 40-08, Final Cleanup.  

d. Complete all punch list items identified during the Final Inspection.  

e. Provide complete release of all claims for labor and material arising out of the Contract. 

f. Provide a certified statement signed by the subcontractors, indicating actual amounts paid to the 

Disadvantaged Business Enterprise (DBE) subcontractors and/or suppliers associated with the project.  

g. When applicable per state requirements, return copies of sales tax completion forms. 

h. Manufacturer's certifications for all items incorporated in the work. 

i. All required record drawings, as-built drawings or as-constructed drawings. 

j. Project Operation and Maintenance (O&M) Manual(s). The Contractor shall prepare a project 

O&M Manual for the Owner. The O&M Manual shall consist of approved certification submittals, 

approved shop and setting drawing submittals, approved catalogue data submittals, circuit test results in 

accordance with Item L-108, and O&M Manuals for equipment installed that have operating procedures 

and/or maintenance requirements associated with them. The O&M manual shall be neatly bound in a 

properly sized 3-ring binder and tabbed by specification section. The O&M Manual shall be submitted to 

the Engineer prior to final payment to facilitate project closeout. 

k. Security for Construction Warranty. 

l. Equipment commissioning documentation submitted, if required. 

m. Contractor’s Affidavit of Payment of Debts and Claims (AIA Document G706) from the Prime 

Contractor. 

n. Contractor’s Affidavit of Release of Liens (AIA Document G706A) from the Prime Contractor. 

o. Contractor’s Affidavit of Payment of Debts and Claims (AIA Document G706) from each 

subcontractor. 

p. Contractor’s Affidavit of Release of Liens (AIA Document G706A) from each subcontractor. 

q. Consent of Surety to Final Payment (AIA Document G707) from the Prime Contractor. 

r. Prime Contractor's Certification (New York State Labor Law Section 220-a). . 

s. Subcontractor's Certification (New York State Labor Law Section 220-a). 

END OF SECTION 90 



2024  

 

Special Provisions  SP-1 

 

Special Provisions to the General Provisions 
 

 

SP 20-16 Addenda and interpretation. No interpretation of the meaning of the Contract Documents, 

Contract Drawings or other portions of the Contract will be made orally. Every request for such 

interpretation must be in writing and addressed to C&S Engineers, Inc., 499 Col. Eileen Collins Blvd., 

Syracuse, New York, 13212, and to be given consideration must be received at the above address at least 

seven (7) days prior to the date fixed for opening of bids. Any and all such interpretations and any 

supplemental instructions will be in the form of written addenda, which, when issued, will be sent via 

email to all holders of Contract Documents at the respective addresses furnished for such purposes, not 

later than twenty-four (24) hours prior to the date fixed for the opening of bids. Failure of any Bidder to 

receive or retrieve any such addenda or interpretation shall not relieve said Bidder from any obligation 

under his bid as submitted. All addenda so issued shall become part of the Contract. 

 

SP 20-17 Sales tax exemption. The Owner is exempt from payment of Sales and Compensating Use 

Taxes of the State of New York and of cities and counties on all materials and supplies sold to the Owner 

pursuant to the provisions of this Contract. These taxes are not to be included in bids. This exemption 

does not, however, apply to tools, machinery, equipment or other property leased by or to the Contractor 

or a SubContractor to materials and supplies of any kind which will not be incorporated into the 

completed project, and the Contractor and his SubContractors shall be responsible for and pay any and all 

applicable taxes including Sales and Compensating Use Taxes on such leased tools, machinery, 

equipment or other property or on such unincorporated materials and supplies, and the provisions set forth 

below will not be applicable to such tools, machinery, equipment, property and unincorporated materials 

and supplies. 

 

The Contractor agrees to sell, free of encumbrances, and the Owner agrees to purchase all of the materials 

and supplies (except as above set forth) required, necessary or proper for or incidental to the construction 

of the Project covered by this agreement. Title to all materials and supplies to be sold by the Contractor to 

the Owner, pursuant to the provisions of the Contract, shall immediately vest in and become the sole 

property of the Owner upon delivery of such materials and supplies to the Project site. The Contractor 

shall mark or otherwise identify all such materials and supplies as the property of the Owner. The 

Contractor, at the request of the Owner, shall furnish to the Owner such confirmatory bills of sale and 

other instruments as may be required by it, properly executed, acknowledged and delivered, confirming to 

the Owner, title to such materials and supplies free of encumbrances. 

 

In the event that after title has passed to the Owner any of such materials and supplies are rejected as 

being defective or otherwise unsatisfactory, title to all such materials and supplies shall upon such 

rejection revest in the Contractor. 

 

The sum paid under this Agreement shall be deemed to be in full consideration for the performance by the 

Contractor of all his duties and obligations under this Agreement in connection with said sale. 

 

The Contractor agrees to construct the Project and to furnish and perform all work and labor required, 

necessary or proper for or incidental thereto, except that the materials and supplies sold to the Owner 

under the preceding paragraph shall be furnished by the Owner to the Contractor for use in the 

performance of said work and labor, and the sum paid pursuant to this Agreement shall be deemed to be 

in full consideration for the performances by the Contractor of all his duties and obligations under this 

Agreement in connection with said work and labor. 
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The purchase by the Contractor of the materials and supplies sold hereunder will be a purchase or 

procurement for resale to the Owner (an organization described in subdivision (a) of Sec. 1116 of the Tax 

Law of the State of New York) and therefore not subject to the New York State Sales or Compensating 

Use or any such taxes of cities and counties. The sale of such materials and supplies by the Contractor to 

the Owner will not be subject to the aforesaid Sales and Compensating Use Taxes. 

 

The purchase by SubContractors of materials and supplies to be sold hereunder will also be a purchase or 

procurement for resale to the Contractor (either directly or through other SubContractors), and ultimately 

to the Owner, and therefore not subject to the aforesaid Sales and Compensating Use Taxes, provided that 

the Subcontract Agreements provide for the resale of such materials and supplies prior to and separate and 

apart from the incorporation of such materials and supplies into the permanent construction and that such 

Subcontract Agreements are in a form similar to this Contract with respect to the separation of the sale of 

materials and supplies from the work and labor to be provided. 

 

If as a result of such sale of materials and supplies (l) any claim is made against the Contractor or any 

SubContractor by the State of New York or any city or county for Sales or Compensating Use Taxes on 

the aforementioned materials and supplies or (2) any claim is made against the Contractor or any 

SubContractor by a materialman or a SubContractor on account of a claim against such materialman or 

SubContractor by the State of New York or any city or county for Sales or Compensation Use Taxes on 

the aforementioned materials and supplies, then, if the Contractor and SubContractor have complied with 

the provisions of this Contract relating thereto, the Owner will reimburse the Contractor or any 

SubContractor, as the case may be, for an amount equal to the amount of such tax required to be paid in 

accordance with the requirements of law, provided that: 

 

A. 1. The Subcontract Agreements in connection with this Contract, provide for the resale 

of such materials and supplies, prior to and separate and apart from the incorporation of 

such materials and supplies into the permanent construction. 

 

2. Such Subcontract Agreements are in a form similar to this Contract with respect to the 

separation of the sale of materials and supplies from the other work and labor to be 

provided, and 

 

3. Such separation is actually followed in practice, including the separation of payments for 

materials and supplies from the payments for other work and labor, and 

 

B. The Contractor and his SubContractors and materialmen complete New York State Sales Tax 

Form ST120.1. (Contractor Exempt Purchase Certificate), and furnish such certificate to all 

persons, firms or corporations from which they purchase materials and supplies for the 

performance of the work covered by this Contract, and 

 

C. The Contractor and all SubContractors maintain and keep, for a period of six (6) years after the 

date of final payment for the sale, or, if a claim for Sales or Compensating Use Tax is pending or 

threatened at the end of such six (6) year period, until such claim is finally settled, records, which 

in the judgment of the Department of Taxation and Finance, adequately show (l) all materials and 

supplies purchased by them for resale, pursuant to the provisions of this Contract and (2) all 

materials and supplies sold to the Owner pursuant to the provisions of this Contract, and 

 

D. The Owner is afforded the opportunity, before any payment of tax is made, to contest said claim 

in the manner and to the extent that the Owner may choose and to settle or satisfy said claims, and 

such attorney as the Owner may designate is authorized to act for the purpose of contesting, 

settling and satisfying said claim, and 
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E. The Contractor and SubContractor give immediate notice to the Owner of any such claim, 

cooperate with the Owner and its designated attorney in contesting said claim and furnish 

promptly to the Owner and said attorney all information and documents necessary or convenient 

for contesting said claim, said information and documents to be preserved for six (6) years after 

date of final payment for the sale, or if such a claim is pending or threatened at the end of such six 

(6) years, until such claim is finally settled. If the Owner elects to contest any such claim, it will 

bear the expense of such contest. 

 

Nothing in this Article is intended or shall be construed as relieving the Contractor from his obligations 

under this Agreement and the Contractor shall have the full continuing responsibility to install the 

materials and supplies purchased in accordance with the provisions of this Contract, to protect the same, 

to maintain them in proper condition and to forthwith repair, replace and make good any damage thereto 

without cost to the Owner until such time as the work covered by the Contract is fully accepted by the 

Owner. 

 

SP 30-09 Conformed Contract Documents. Conformed Contract Documents sent to the successful 

bidder for execution will consist of the original contract documents with a copy of the successful bidder’s 

Proposal section inserted. In addition, the Form of Contract will be edited to include a contract date, the 

Contractor’s name and address, the contract parts that are being awarded: Total Bid; Total Base Bid; 

Total Base Bid plus Add-On No. 1; Total Alternate No. 1 Bid plus Add-On No. 1; etc., the total contract 

amount awarded, the list of Addenda and dates, the Contractor’s company name on the signature page, a 

copy of the Contractor’s Performance Bond, Labor and Material Payment Bond and Insurance 

Certificates will be inserted. The original completed and signed Proposal will be kept on file with the 

Owner or Engineer. 

 

The Conformed Contracts Documents may incorporate changes to the General Provisions and the 

Technical Specifications which were made by addendum. If changes are so included, the addendum cover 

sheets will be included in the Conformed Contract Documents before the Table of Contents, otherwise the 

full addendum will be included before the Table of Contents. 

 

The cover of the Contract Documents will be labeled “Conformed Contract”. 

 

SP 30-10 Issued for Construction Contract Documents. Issued for Construction (IFC) Contact 

Documents will be distributed prior to the start of construction. The IFC contract documents consist of the 

Conformed Contract Documents and the Contract Drawings. The IFC Contract Documents will include a 

copy of the executed Form of Contract. The original filled out and signed Form of Contract will be kept 

on file with the Owner or Engineer. The IFC Construction Drawings will incorporate any changes made 

by addendum during the bidding process. 

 

The cover of the Contract Documents will be labeled “Conformed Contract” and “Issued for 

Construction”. The title sheet of the Contract Drawings will be labeled “Issued for Construction”. 

 

SP 50-17 Additional Survey Requirements. Not applicable. 

 

SP 50-18 Removal of water.  The Contractor shall at all times during construction, provide and maintain 

proper and satisfactory means and devices for the removal of all water entering the excavations, and shall 

remove all such water as fast as it may collect, in such manner as shall not interfere with the prosecution 

of the work or the proper placing of materials or other work. 
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Removal of water includes the construction and removal of cofferdams, sheeting and bracing, the 

furnishing of materials and labor necessary therefore, the excavation and maintenance of ditches and 

sluiceways and the furnishing and operation of pumps, wellpoints and appliances needed to maintain 

thorough drainage of the work in a satisfactory manner. 

 

Water shall not be allowed to rise over or come in contact with any masonry, concrete or mortar, until at 

least twenty-four (24) hours after placement and no stream of water shall be allowed to flow over such 

work until such time as the RPR may permit. 

 

Unless otherwise specified, all excavations which extend down to or below the static groundwater 

elevations at the sites of structures shall be dewatered by lowering and maintaining the groundwater 

beneath such excavations at an elevation not less than that specified herein at all times when work thereon 

is in progress, during subgrade preparation and the placing of the structure or other materials thereon. 

 

Where the presence of fine granular subsurface materials and a high groundwater table may cause the 

upward flow of water into the excavation with a resulting quick condition, the Contractor shall install and 

operate a suitable dewatering system to prevent the upward flow of water during construction. 

 

When the water table is within the capillary rise of silt/clay subsurface material, the Contractor shall 

select and operate his equipment in a manner to prevent the deterioration of the working surface due to 

the upward flow of water during construction. 

 

The effluent pumped from the dewatering system shall be examined periodically by qualified personnel to 

determine if the system is operating satisfactorily without the removal of fines. 

 

Unless otherwise directed by the RPR or shown on the Contract Documents, the water level shall not be 

permitted to rise until construction in the immediate area is completed and the excavation backfilled to the 

original grade or proposed grade. 

 

Where well points are used, the groundwater shall be lowered and maintained continuously (day and 

night) at a level not less than two (2) feet below the bottom of the excavation.  Excavation will not be 

permitted at a level lower than two (2) feet above the water level as indicated by the observation wells. 

 

The wellpoint system shall be designed or installed by or under the supervision of an organization whose 

principal business is wellpointing and has at least five (5) consecutive years of similar experience and can 

furnish a representative list of satisfactory similar operations.  Wellpoint headers, points and other 

pertinent equipment shall not be placed within the limits of the excavation in such a manner or location as 

to interfere with the laying of pipe or trenching operations or with the excavation for and/or construction 

of other structures.  Standby gasoline or diesel powered equipment shall be provided so that in the event 

of failure of the operating equipment, the standby equipment can be readily connected to the dewatering 

system.  The standby equipment shall be maintained in good order and actuated regularly not less than 

twice a week when directed. 

 

Wellpoints shall be installed in the center of a sand wick drain which shall be placed by means of a 

sanding shell or other approved means to provide a sand core not less than ten (10) inches in diameter. 

 

Detached observation wells of similar construction to the wellpoints shall be installed at intervals of not 

less than fifty (50) feet along the opposite side of the trench from the header pipe and line of wellpoints, 

or around the excavation for a structure or as shown on the Contract Drawings, to a depth of at least five 

(5) feet below the proposed excavation.  In addition, one wellpoint in every fifty (50) feet shall be fitted 
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with a tee, plug and valve so that the wellpoint can be converted for use as an observation well.  

Observation wells shall be not less than one and one-half (12) inch in diameter. 

 

Water pumped or drained from excavations, or any sewers, drains, or water courses encountered in the 

work, shall be disposed of in a suitable manner without injury to adjacent property, the work under 

construction, or to pavements, roads and drives.  No water shall be discharged to sanitary sewers.  

Sanitary sewage shall be pumped to sanitary sewers or shall be disposed of by an approved method. 

 

Any damage caused by improper handling of water shall be repaired by the Contractor at his/her own 

expense. 

 

SP 50-19 Sheeting and bracing.  The Contractor shall furnish, place and maintain such sheeting, bracing 

and shoring as required to support the sides and ends of excavations in such a manner as to prevent any 

movement which would in any way damage the pipe, sewers, masonry or other work, diminish the width 

necessary, otherwise damage or delay the work, or endanger existing structures, pipes or pavements, or to 

occasion a hazard to persons engaged on the project or to the general public. 

 

Sheeting and bracing or other trench protection shall be utilized as required for the safety of employees 

exposed to the hazard of falling or sliding material from any trench or excavation in conformance with the 

provisions of Industrial Code Rule 23 as amended, and OSHA.  Sheeting and bracing must be designed 

by, signed and stamped by a Professional Engineer licensed to practice in the State in which the project is 

located. 

 

The Contractor shall be responsible for the adequacy of all trench support systems used and for all 

damage to persons or property resulting from improper quality, strength, placing, maintenance and 

removal. 

 

All material used for sheeting and bracing shall be sound and free from defects which might impair its 

strength or effectiveness. 

 

All timber sheeting and bracing shall be sound and straight, free from cracks, shakes and large or loose 

knots. 

 

All steel sheeting and bracing shall be sound and straight, free from bends, twists or splits, having square 

and undamaged ends. 

 

Sheeting shall be driven vertically from the original ground surface as the excavation progresses.  

Sufficient toe support shall be sustained so as to maintain pressure against the original ground at all times. 

 

Timber sheeting shall be driven so that edges are tight together and steel sheeting driven with the 

individual members interlocking.  All bracing shall be of such design and strength as to maintain the 

sheeting in its proper position. 

 

The Contractor shall be solely responsible for the adequacy of all sheeting and bracing. 

 

In general, all sheeting and bracing, whether of steel, timber or other material, used to support the sides of 

trenches or other open excavations, shall be withdrawn as the trenches or other open excavations are 

being refilled.  That portion of the sheeting extending below the top of a pipe, sewer or structure shall be 

withdrawn, unless otherwise directed, before more than 6 inches of earth is placed above the top of the 

pipe, sewer or structure and before any bracing is removed.  The voids left by the sheeting shall be 
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carefully refilled with selected material and rammed tight with tools especially adapted for the purpose or 

otherwise as may be approved. 

 

The Contractor shall be responsible for the adequate shoring and/or bracing of any existing utilities 

encountered during the excavation.  Such utilities shall be braced or shored in a manner acceptable to the 

local jurisdictional agency having authority over the utility encountered.  It shall be the responsibility of 

the Contractor to prevent damage to or displacement of utilities, and to work with and request the 

concurrence of the utility's company representative in this matter. 

 

SP 60-09 Shop and setting drawings and catalogue data. All materials and equipment used in the work 

shall be submitted to the RPR, unless otherwise directed. The RPR will forward the submittals to 

Engineer for their review and approval prior to ordering the equipment. All information required for the 

Engineer’s review of each particular pay item shall be sent as one submittal. In addition, if the pay item 

interfaces with other pay items (as in the case of electrical equipment), then the submittals covering the 

interfacing pay items shall be sent at the same time. Submittals consisting of marked catalog sheets or 

shop drawings shall be provided. Submittal data shall be presented in a clear, precise and thorough 

manner. Original catalog sheets are preferred. Photocopies are acceptable provided they are as good a 

quality as the original. Clearly and boldly mark each copy to identify pertinent products or models 

applicable to this project. Indicate all optional equipment and delete non-pertinent data. Submittals for 

components of electrical equipment and systems shall identify the equipment for which they apply on 

each submittal sheet. Markings shall be boldly and clearly made with arrows or circles (highlighting is not 

acceptable). Drawings and data shall be submitted sufficiently in advance of the work to permit proper 

review, including time for necessary revisions and re-submittals. The Contractor is solely responsible for 

delays in the project accruing directly or indirectly from late submissions or resubmissions of submittals. 

 

Shop and setting drawings shall present complete and accurate information relative to all working 

dimensions, equipment weight assembly and sectional view, all the necessary details, pertaining to 

coordinating the work of the Contract, lists of materials and finishes, parts lists and the description 

thereof, lists of spare parts and tools where such parts or tools are required, no-scale control diagrams for 

control wiring and control piping, and any other items of information that are required to demonstrate 

detail compliance with the Plans and Specifications. Each drawing shall be dated and shall show the name 

of the Project, Contract Number and the name of the manufacturer of the equipment covered by the 

drawing or drawings.  The Engineer will not review any drawings that are not properly identified or that 

do not contain complete data on the work or that have not been checked, stamped and signed by the 

Contractor for compliance with the Contract Documents. 

 

The Engineer's review of the Contractor's Shop Drawings signifies only that such drawings appear to be 

in substantial conformity with the Contract Drawings and Contract Documents. Such review does not 

indicate approval of every detail of the drawings nor of the work methods of the Contractor which are 

indicated thereon. Regardless of the corrections made in or made of such drawings by the Engineer, the 

Contractor will nevertheless be responsible for the accuracy of such drawings, for their conformity to the 

Plans and Specifications and for the proper fitting and construction of the work. 

 

No work covered by shop and setting drawings shall be done until the drawings have been reviewed and 

found acceptable by the Engineer. No payment shall be made on any item for which submittals are not 

received and found acceptable by the Engineer. 

 

SP 60-10 Electrical shop drawings. Drawings for electrical equipment shall show physical dimensions 

and installation details and shall include elementary and connection diagrams for each control assembly 

and the interconnection diagrams for all equipment. The drawings shall show clearly the coordination of 
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control work, shall identify the components external to electrical equipment and shall define the contact 

arrangement and control action of the primary and final control elements. 

 

Where standard electrical control equipment having complex internal wiring is required, such as control 

panels, generator transfer panels, electric or electronic instruments and similar items, the detail shop 

wiring diagrams for such equipment will not be required, and, if submitted, will in general not be 

reviewed. The submittal for each such item of equipment shall, however, include an elementary diagram 

of the input and output elements which require connections to external equipment, and/or a complete step 

by step description of the control action of the equipment being submitted. In the event that any questions 

arise as to the type of information to be presented on the submittal, the supplier shall direct inquiries to 

the RPR through the Prime Contractor in advance of the preparation of his/her submittal. 

 

SP 60-11 Substitute items. If in the Engineer’s sole judgment an item of material or equipment proposed 

by the Contractor does not qualify as an “or-equal” item, it will be considered a substitute item. The 

Contractor shall submit sufficient information as provided below to allow the Engineer to determine that 

the item of material or equipment proposed is essentially equivalent to that named and an acceptable 

substitute therefore. The procedure for review by the Engineer will include the following and as the 

Engineer may decide is appropriate under the circumstances. Requests for review of substitute items of 

material or equipment will not be accepted by the Engineer from anyone other than the Contractor. If the 

Contractor wishes to furnish or use a substitute item of material or equipment, the Contractor shall first 

make a written application through the RPR to the Engineer for acceptance thereof, certifying that the 

substitute will perform adequately the functions and achieve the results called for by the general design, 

be similar in substance to that specified and be suited to the same use as that specified. The application 

will state the extent, if any, to which the evaluation and acceptance of the substitute will prejudice the 

Contractor's achievement of completion on time, whether or not acceptance of the substitute for use in the 

Work will require a change in any of the Contract Documents or Contract Drawings (or in the provisions 

of any other direct contract with the Owner for work on the Project) to adapt the design to the substitute 

and whether or not incorporation or use of the substitute in connection with the work is subject to 

payment of any license fee or royalty. If the substitute item requires modifications to any existing features 

or to any proposed work, the application shall also include details of proposed modifications necessary to 

accommodate the substitute item. Such details shall include scaled layouts, dimensions and other 

pertinent information to enable the Engineer to accurately assess the entire application. If the substitute 

item and proposed modifications are approved, the Contractor, at no additional cost to the Owner, shall do 

all work necessary to make such modifications and absorb all costs of any related changes imposed on 

other Contractor's. All variations of the substitute from that specified will be identified in the application 

and available maintenance, repair and replacement service will be indicated. The application will also 

contain an itemized estimate of all costs or credits that will result directly or indirectly from acceptance of 

such substitute, including costs of redesign and claims of other Contractors affected by the resulting 

change, all of which will be considered by the Engineer in evaluating the substitute.  The Engineer may 

require the Contractor to furnish additional data about the substitute. 

 

A. Engineer's Evaluation. The Engineer will be the sole judge of acceptability. No substitute will 

be ordered, installed or utilized without the Engineer's prior written acceptance which will be 

evidenced by either a Change Order or an approved Shop Drawing. The Engineer will record time 

required by the Engineer and the Engineer's Consultants in evaluating substitutes proposed or 

submitted by the Contractor and in making changes in the Contract Documents or Contract 

Drawings (or in the provisions of any other direct contract with Owner for work on the Project) 

occasioned thereby. The Engineer’s charges shall be at the same rates the Engineer charges for 

such services to the Owner. 
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B. Contractor's Expense. All data to be provided by the Contractor in support of any substitute 

item will be at the Contractor's expense. In order to aid the Engineer in determining the equality 

of an or substitute item (when compared to the item actually specified), the Contractor shall 

arrange for the performance of any tests requested by the Engineer. The Engineer shall determine 

the nature, extent, tester and degree of supervision of such tests. Certified test results shall be 

mailed directly to the Engineer for all tests requested. All costs of such tests, including 

engineering costs, shall be borne by the Contractor. The Owner may require the Contractor to 

furnish at the Contractor's expense a special performance guarantee or other surety with respect to 

any substitute. Whether or not the Engineer accepts a substitute item so proposed or submitted by 

the Contractor, the Contractor shall reimburse the Owner for the charges of the Engineer and the 

Engineer's Consultants for evaluating each such substitute item. The costs for evaluating 

substitute items shall be deducted from the Owner's payment to the Contractor. 

 

SP 60-12 Submittal procedure. The following procedure has been established for the submittal and 

processing of shop and setting drawings, working drawings, and catalogue data. Departures from this 

procedure may result in delay and misunderstandings. 

 

A. All information required for the Engineer’s review of each particular pay item shall be sent as one 

submittal to the RPR with an attached submittal cover sheet. In addition, if the pay item interfaces 

with other pay items (as in the case of electrical equipment), then the submittals covering the 

interfacing pay items shall be sent at the same time. 

 

B. In submitting certifications, drawings, catalog data, and similar items for review, one (1) electronic 

copy shall be submitted to DocExpress. Access to DocExpress will be provided by the RPR upon 

award of the Contract. The submittal will be reviewed by the Engineer, stamped and signed. The 

submittal bearing the reviewed stamp and signature will be reloaded back to DocExpress by the 

Engineer. It will be the Contractor’s responsibility to check DocExpress for updated submittals.  

 

The Contractor shall provide one (1) hard copy of each of the stamped and signed submittals for 

inclusion in the O&M Manual prior to contract closeout.  

 

The RPR shall be responsible for printing sufficient copies of each submittal for their own records. 

The Contractor shall be responsible for printing sufficient copies of each submittal for their own 

records and distributing to each of the other prime or subContractors whose work is to be correlated 

with such submittals. 

 

C. Submittals will be stamped by the Engineer as follows: 

 

1. "Approved", if no change or rejection is made. 

 

2. "Approved as Noted", if minor changes or additions are made, but re-submittal is not considered 

necessary. All copies will bear the corrective marks. 

 

3. "Revise and Resubmit", if the changes requested are extensive. In this case, re-submittal after 

correction is necessary and the same number of copies shall be included in the re-submittal as in 

the first submittal. 

 

4. "Rejected", if it is considered that the data submitted cannot with reasonable revision meet the 

requirements of the Plans and Specifications. 
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5. "Submit Specified Item", if the data submitted is not clear, complete, or for other reasons cannot 

be examined by the Engineer to establish compliance with the Plans and Specifications. 

 

D. Unless otherwise approved in specific cases, all submittals must be transmitted by the Prime 

Contractor, not by the SubContractors or vendors. 

 

Any changes in re-submittals, other than those indicated as requested, must be specifically brought to the 

attention of the RPR. Changes or additions shall not be made in, or to, any fabricated item, part or 

material without having a re-review. 

 

SP 70-22 Additional sanitary, health, and safety provisions. 

 

New York State Labor Law requires for every contract for the construction, reconstruction, maintenance 

and/or repair of public work to which the State or a municipality is a party, where the total cost of all 

work to be performed under the contract is at least $250,000, all laborers, workers and mechanics 

employed performing work of the contract on the work site be certified as having successfully completed 

an OSHA 10-hour Construction Safety course.  This requirement applies to the Contractor, 

subContractors and other persons. 

 

SP 70-23 Federal Contract Provisions for procurement and contracting under AIP. 

 

The Contractor is required to insert these contract provision in each lower tier contract (e.g. subcontract or 

sub-agreement). 

 

The Contractor is required (including all subContractors) to incorporate these contract provisions by 

reference for work done under any purchase orders, rental agreements and other agreements for supplies 

or services. 

 

The Contractor shall be responsible for compliance with these contract provisions by any subContractor, 

lower-tier subContractor or service provider. 

 

A1 ACCESS TO RECORDS AND REPORTS 

 

ACCESS TO RECORDS AND REPORTS 

 

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to 

provide the Owner, the Federal Aviation Administration and the Comptroller General of the 

United States or any of their duly authorized representatives access to any books, documents, 

papers and records of the Contractor which are directly pertinent to the specific contract for 

the purpose of making audit, examination, excerpts and transcriptions. The Contractor agrees 

to maintain all books, records and reports required under this contract for a period of not less 

than three years after final payment is made and all pending matters are closed. 

 

A2 AFFIRMATIVE ACTION REQUIREMENT  

 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 

TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

 

1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the 

“Standard Federal Equal Employment Opportunity Construction Contract Specifications” 

set forth herein. 
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2. The goals and timetables for minority and female participation, expressed in percentage 

terms for the Contractor’s aggregate workforce in each trade on all construction work in 

the covered area, are as follows: 

 

Timetables 

 

Goals for minority participation for each trade:  3.8% 

 

Goals for female participation in each trade:  6.9% 

 

These goals are applicable to all of the Contractor’s construction work (whether or not it 

is Federal or federally assisted) performed in the covered area.  If the Contractor 

performs construction work in a geographical area located outside of the covered area, it 

shall apply the goals established for such geographical area where the work is actually 

performed.  With regard to this second area, the Contractor also is subject to the goals for 

both its federally involved and non-federally involved construction. 

 

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 

Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 

affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a) 

and its efforts to meet the goals. The hours of minority and female employment and 

training must be substantially uniform throughout the length of the contract, and in each 

trade, and the Contractor shall make a good faith effort to employ minorities and women 

evenly on each of its projects. The transfer of minority or female employees or trainees 

from Contractor to Contractor or from project to project for the sole purpose of meeting 

the Contractor’s goals shall be a violation of the contract, the Executive Order and the 

regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 

total work hours performed. 

 

3. The Contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs (OFCCP) within 10 working days of award of any 

construction subcontract in excess of $10,000 at any tier for construction work under the 

contract resulting from this solicitation.  The notification shall list the name, address, and 

telephone number of the subContractor; employer identification number of the 

subContractor; estimated dollar amount of the subcontract; estimated starting and 

completion dates of the subcontract; and the geographical area in which the subcontract is 

to be performed. 

 

4. As used in this notice and in the contract resulting from this solicitation, the “covered 

area” is Oswego County, New York. 

 

A3 BREACH OF CONTRACT TERMS  

 

BREACH OF CONTRACT TERMS 

 

Any violation or breach of terms of this contract on the part of the Contractor or its 

subContractors may result in the suspension or termination of this contract or such other 

action that may be necessary to enforce the rights of the parties of this agreement.  
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Owner will provide Contractor written notice that describes the nature of the breach and 

corrective actions the Contractor must undertake in order to avoid termination of the contract.  

Owner reserves the right to withhold payments to Contractor until such time the Contractor 

corrects the breach or the Owner elects to terminate the contract. The Owner’s notice will 

identify a specific date by which the Contractor must correct the breach.  Owner may proceed 

with termination of the contract if the Contractor fails to correct the breach by the deadline 

indicated in the Owner’s notice. 

 

The duties and obligations imposed by the Contract Documents and the rights and remedies 

available thereunder are in addition to, and not a limitation of, any duties, obligations, rights 

and remedies otherwise imposed or available by law. 

 

A4 BUY AMERICAN PREFERENCE 

 

BUY AMERICAN PREFERENCE 

 

The Contractor certifies that its bid/offer is in compliance with 49 USC § 50101, BABA and 

other related Made in America Laws (Per Executive Order 14005 “Made in America Laws” 

means all statutes, regulations, rules, and Executive Orders relating to federal financial 

assistance awards or federal procurement, including those that refer to “Buy America” or 

“Buy American,” that require, or provide a preference for, the purchase or acquisition of 

goods, products, or materials produced in the United States, including iron, steel, and 

manufactured products offered in the United States.),  U.S. statutes, guidance, and FAA 

policies, which provide that Federal funds may not be obligated unless all iron, steel and 

manufactured goods used in AIP funded projects are produced in the United States, unless the 

Federal Aviation Administration has issued a waiver for the product; the product is listed as 

an Excepted Article, Material Or Supply in Federal Acquisition Regulation subpart 25.108; or 

is included in the FAA Nationwide Buy American Waivers Issued list.  

 

The bidder or offeror must complete and submit the certification of compliance with FAA’s 

Buy American Preference, BABA and Made in America laws included herein with their bid 

or offer. The Airport Sponsor/Owner will reject as nonresponsive any bid or offer that does 

not include a completed certification of compliance with FAA’s Buy American Preference 

and BABA. 

 

The bidder or offeror certifies that all constructions materials, defined to mean an article, 

material, or supply other than an item of primarily iron or steel; a manufactured product; 

cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate 

binding agents or additives that are or consist primarily of: non-ferrous metals; plastic and 

polymer-based products (including polyvinylchloride, composite building materials, and 

polymers used in fiber optic cables); glass (including optic glass); lumber; or drywall used in 

the project are manufactured in the U.S.   

 

Certificate of Compliance with FAA Buy American Preference – Construction Projects 

 

NOTE: Certification is included in the PROPOSAL. 

 

A5 CIVIL RIGHTS – GENERAL 

 

GENERAL CIVIL RIGHTS PROVISIONS 
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In all its activities within the scope of its airport program, the Contractor agrees to comply 

with pertinent statutes, Executive Orders, and such rules as identified in Title VI List of 

Pertinent Nondiscrimination Acts and Authorities to ensure that no person shall, on the 

grounds of race, color, national origin (including limited English proficiency), creed, sex 

(including sexual orientation and gender identity), age, or disability be excluded from 

participating in any activity conducted with or benefiting from Federal assistance.  

 

This provision is in addition to that required by Title VI of the Civil Rights Act of 1964.  
 

The above provision binds the Contractor and subContractors from the bid solicitation period 

through the completion of the contract. 

 

A6 CIVIL RIGHTS – TITLE VI ASSURANCE 

 

Title VI Solicitation Notice: 

 

The Sponsor, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 

(78 Stat. 252, 42 USC §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders 

or offerors that it will affirmatively ensure that for any contract entered into pursuant to this 

advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and no businesses will be discriminated against on 

the grounds of race, color, national origin (including limited English proficiency), creed, sex 

(including sexual orientation and gender identity), age, or disability in consideration for an 

award. 

 

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

 

During the performance of this contract, the Contractor, for itself, its assignees, and 

successors in interest (hereinafter referred to as the “Contractor”) agrees to comply with the 

following non-discrimination statutes and authorities; including but not limited to: 

 

• Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) 

(prohibits discrimination on the basis of race, color, national origin);  

• 49 CFR part 21 (Non-discrimination in Federally-Assisted programs of the 

Department of Transportation—Effectuation of Title VI of the Civil Rights Act of 

1964);  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 USC § 4601) (prohibits unfair treatment of persons displaced or whose 

property has been acquired because of Federal or Federal-aid programs and projects);  

• Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended 

(prohibits discrimination on the basis of disability); and 49 CFR part 27 

(Nondiscrimination on the Basis of Disability in Programs or Activities Receiving 

Federal Financial Assistance); 

• The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits 

discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982 (49 USC § 47123), as amended 

(prohibits discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987 (PL 100-259) (broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, the Age 

Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
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expanding the definition of the terms “programs or activities” to include all of the 

programs or activities of the Federal-aid recipients, sub-recipients and Contractors, 

whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990 (42 USC § 12101, et 

seq) (prohibit discrimination on the basis of disability in the operation of public 

entities, public and private transportation systems, places of public accommodation, 

and certain testing entities) as implemented by U.S. Department of Transportation 

regulations at 49 CFR parts 37 and 38; 

• The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in 

Minority Populations and Low-Income Populations (ensures nondiscrimination 

against minority populations by discouraging programs, policies, and activities with 

disproportionately high and adverse human health or environmental effects on 

minority and low-income populations); 

• Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 

includes discrimination because of limited English proficiency (LEP). To ensure 

compliance with Title VI, you must Guidelines for Contract Provisions for Obligated 

Sponsors and Airport Improvement Program Projects Issued on November 18, 2022 

Page 22take reasonable steps to ensure that LEP persons have meaningful access to 

your programs [70 Fed. Reg. 74087 (2005)];  

• Title IX of the Education Amendments of 1972, as amended, which prohibits you 

from discriminating because of sex in education programs or activities (20 USC § 

1681, et seq). 

 

Compliance with Nondiscrimination Requirements: 

 

During the performance of this contract, the Contractor, for itself, its assignees, and 

successors in interest (hereinafter referred to as the “Contractor”), agrees as follows: 

 

1. Compliance with Regulations:  The Contractor (hereinafter includes consultants) 

will comply with the Title VI List of Pertinent Nondiscrimination Acts and 

Authorities, as they may be amended from time to time, which are herein 

incorporated by reference and made a part of this contract. 

 

2. Nondiscrimination:  The Contractor, with regard to the work performed by it during 

the contract, will not discriminate on the grounds of race, color, or national origin in 

the selection and retention of subContractors, including procurements of materials 

and leases of equipment.  The Contractor will not participate directly or indirectly in 

the discrimination prohibited by the Nondiscrimination Acts and Authorities, 

including employment practices when the contract covers any activity, project, or 

program set forth in Appendix B of 49 CFR part 21. 

 

3. Solicitations for Subcontracts, including Procurements of Materials and 

Equipment:  In all solicitations, either by competitive bidding or negotiation made 

by the Contractor for work to be performed under a subcontract, including 

procurements of materials, or leases of equipment, each potential subContractor or 

supplier will be notified by the Contractor of the Contractor’s obligations under this 
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contract and the Nondiscrimination Acts and Authorities on the grounds of race, 

color, or national origin. 

 

4. Information and Reports:  The Contractor will provide all information and reports 

required by the Acts, the Regulations, and directives issued pursuant thereto and will 

permit access to its books, records, accounts, other sources of information, and its 

facilities as may be determined by the sponsor or the Federal Aviation 

Administration to be pertinent to ascertain compliance with such Nondiscrimination 

Acts and Authorities and instructions.  Where any information required of a 

Contractor is in the exclusive possession of another who fails or refuses to furnish the 

information, the Contractor will so certify to the sponsor or the Federal Aviation 

Administration, as appropriate, and will set forth what efforts it has made to obtain 

the information. 

 

5. Sanctions for Noncompliance:  In the event of a Contractor’s noncompliance with 

the non-discrimination provisions of this contract, the sponsor will impose such 

contract sanctions as it or the Federal Aviation Administration may determine to be 

appropriate, including, but not limited to: 

 

a. Withholding payments to the Contractor under the contract until the Contractor 

complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

 

6. Incorporation of Provisions:  The Contractor will include the provisions of 

paragraphs one through six in every subcontract, including procurements of materials 

and leases of equipment, unless exempt by the Acts, the Regulations, and directives 

issued pursuant thereto.  The Contractor will take action with respect to any 

subcontract or procurement as the sponsor or the Federal Aviation Administration 

may direct as a means of enforcing such provisions including sanctions for 

noncompliance.  Provided, that if the Contractor becomes involved in, or is 

threatened with litigation by a subContractor, or supplier because of such direction, 

the Contractor may request the sponsor to enter into any litigation to protect the 

interests of the sponsor.  In addition, the Contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 

 

 

A7 CLEAN AIR AND WATER POLLUTION CONTROL  

 

CLEAN AIR AND WATER POLLUTION CONTROL 

 

Contractor agrees to comply with all applicable standards, orders, and regulations issued 

pursuant to the Clean Air Act (42 USC §§ 740-7671q) and the Federal Water Pollution 

Control Act as amended (33 USC §§ 1251-1387). The Contractor agrees to report any 

violation to the Owner immediately upon discovery. The Owner assumes responsibility for 

notifying the Environmental Protection Agency (EPA) and the Federal Aviation 

Administration. 

 

Contractor must include this requirement in all subcontracts that exceeds $150,000. 
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A8 CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 

 

CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 

 

1. Overtime Requirements. 

No Contractor or subContractor contracting for any part of the contract work which may 

require or involve the employment of laborers or mechanics shall require or permit any such 

laborer or mechanic, including watchmen and guards, in any workweek in which he or she is 

employed on such work to work in excess of forty hours in such workweek unless such 

laborer or mechanic receives compensation at a rate not less than one and one-half times the 

basic rate of pay for all hours worked in excess of forty hours in such workweek. 

 

2. Violation; Liability for Unpaid Wages; Liquidated Damages.  

In the event of any violation of the clause set forth in paragraph (1) of this clause, the 

Contractor and any subContractor responsible therefor shall be liable for the unpaid wages. In 

addition, such Contractor and subContractor shall be liable to the United States (in the case of 

work done under contract for the District of Columbia or a territory, to such District or to 

such territory), for liquidated damages.  Such liquidated damages shall be computed with 

respect to each individual laborer or mechanic, including watchmen and guards, employed in 

violation of the clause set forth in paragraph (1) of this clause, in the sum of $29 for each 

calendar day on which such individual was required or permitted to work in excess of the 

standard workweek of forty hours without payment of the overtime wages required by the 

clause set forth in paragraph (1) of this clause. 

 

3. Withholding for Unpaid Wages and Liquidated Damages. 

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon 

written request of an authorized representative of the Department of Labor withhold or cause 

to be withheld, from any moneys payable on account of work performed by the Contractor or 

subContractor under any such contract or any other Federal contract with the same prime 

Contractor, or any other federally-assisted contract subject to the Contract Work Hours and 

Safety Standards Act, which is held by the same prime Contractor, such sums as may be 

determined to be necessary to satisfy any liabilities of such Contractor or subContractor for 

unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2) of 

this clause. 

 

4. SubContractors.  

The Contractor or subContractor shall insert in any subcontracts the clauses set forth in 

paragraphs (1) through (4) and also a clause requiring the subContractor to include these 

clauses in any lower tier subcontracts.  The prime Contractor shall be responsible for 

compliance by any subContractor or lower tier subContractor with the clauses set forth in 

paragraphs (1) through (4) of this clause. 

 

A9 COPELAND “ANTI-KICKBACK” ACT 

 

COPELAND “ANTI-KICKBACK” ACT 

 

Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 

USC 874 and 40 USC 3145), as supplemented by Department of Labor regulation 29 CFR 

part 3.  Contractor and subContractors are prohibited from inducing, by any means, any 

person employed on the project to give up any part of the compensation to which the 

employee is entitled.  The Contractor and each SubContractor must submit to the Owner, a 
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weekly statement on the wages paid to each employee performing on covered work during 

the prior week. Owner must report any violations of the Act to the Federal Aviation 

Administration. 

 

A10 DAVIS-BACON REQUIREMENTS 

 

DAVIS-BACON REQUIREMENTS 

 

1. Minimum Wages. 

 

(i) All laborers and mechanics employed or working upon the site of the work will be 

paid unconditionally and not less often than once a week, and without subsequent 

deduction or rebate on any account (except such payroll deductions as are permitted 

by the Secretary of Labor under the Copeland Act (29 CFR Part 3)), the full amount 

of wages and bona fide fringe benefits (or cash equivalent thereof) due at time of 

payment computed at rates not less than those contained in the wage determination 

of the Secretary of Labor which is attached hereto and made a part hereof, 

regardless of any contractual relationship which may be alleged to exist between 

the Contractor and such laborers and mechanics.  

 

Contributions made or costs reasonably anticipated for bona fide fringe benefits 

under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 

considered wages paid to such laborers or mechanics, subject to the provisions of 

paragraph (1)(iv) of this section; also, regular contributions made or costs incurred 

for more than a weekly period (but not less often than quarterly) under plans, funds, 

or programs which cover the particular weekly period, are deemed to be 

constructively made or incurred during such weekly period. Such laborers and 

mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 

determination for the classification of work actually performed, without regard to 

skill, except as provided in 29 CFR § 5.5(a)(4). Laborers or mechanics performing 

work in more than one classification may be compensated at the rate specified for 

each classification for the time actually worked therein: Provided, that the employer’s 

payroll records accurately set forth the time spent in each classification in which 

work is performed. The wage determination (including any additional classification 

and wage rates conformed under (1)(ii) of this section) and the Davis-Bacon poster 

(WH-1321) shall be posted at all times by the Contractor and its subContractors at 

the site of the work in a prominent and accessible place where it can easily be seen by 

the workers. 

 

(ii) 

(A) The contracting officer shall require that any class of laborers or mechanics, 

including helpers, which is not listed in the wage determination and which is to 

be employed under the contract shall be classified in conformance with the wage 

determination. The contracting officer shall approve an additional classification 

and wage rate and fringe benefits therefore only when the following criteria have 

been met: 

 

(1) The work to be performed by the classification requested is not performed by 

a classification in the wage determination;  

(2) The classification is utilized in the area by the construction industry; and 
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(3) The proposed wage rate, including any bona fide fringe benefits, bears a 

reasonable relationship to the wage rates contained in the wage 

determination. 

 

(B) If the Contractor and the laborers and mechanics to be employed in the 

classification (if known), or their representatives, and the contracting officer 

agree on the classification and wage rate (including the amount designated for 

fringe benefits where appropriate), a report of the action taken shall be sent by 

the contracting officer to the Administrator of the Wage and Hour Division, U.S. 

Department of Labor, Washington, DC 20210.  The Administrator, or an 

authorized representative, will approve, modify, or disapprove every additional 

classification action within 30 days of receipt and so advise the contracting 

officer or will notify the contracting officer within the 30-day period that 

additional time is necessary. 

 

(C) In the event the Contractor, the laborers, or mechanics to be employed in the 

classification, or their representatives, and the contracting officer do not agree on 

the proposed classification and wage rate (including the amount designated for 

fringe benefits, where appropriate), the contracting officer shall refer the 

questions, including the views of all interested parties and the recommendation of 

the contracting officer, to the Administrator for determination. The 

Administrator, or an authorized representative, will issue a determination within 

30 days of receipt and so advise the contracting officer or will notify the 

contracting officer within the 30-day period that additional time is necessary.  

 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant 

to subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid to all workers 

performing work in the classification under this contract from the first day on 

which work is performed in the classification. 

 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 

mechanics includes a fringe benefit which is not expressed as an hourly rate, the 

Contractor shall either pay the benefit as stated in the wage determination or shall 

pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

 

(iv) If the Contractor does not make payments to a trustee or other third person, the 

Contractor may consider as part of the wages of any laborer or mechanic the amount 

of any costs reasonably anticipated in providing bona fide fringe benefits under a 

plan or program, Provided, that the Secretary of Labor has found, upon the written 

request of the Contractor, that the applicable standards of the Davis-Bacon Act have 

been met. The Secretary of Labor may require the Contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or program 

 

2. Withholding. 

 

The Federal Aviation Administration or the Sponsor shall upon its own action or upon written 

request of an authorized representative of the Department of Labor withhold or cause to be 

withheld from the Contractor under this contract or any other Federal contract with the same 

prime Contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing 

wage requirements, which is held by the same prime Contractor, so much of the accrued 

payments or advances as may be considered necessary to pay laborers and mechanics, 
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including apprentices, trainees, and helpers, employed by the Contractor or any 

subContractor the full amount of wages required by the contract. In the event of failure to pay 

any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 

on the site of the work, all or part of the wages required by the contract, the Federal Aviation 

Administration may, after written notice to the Contractor, Sponsor, Applicant, or Owner, 

take such action as may be necessary to cause the suspension of any further payment, 

advance, or guarantee of funds until such violations have ceased. 

 

3. Payrolls and Basic Records. 

 

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor 

during the course of the work and preserved for a period of three years thereafter for 

all laborers and mechanics working at the site of the work. Such records shall contain 

the name, address, and social security number of each such worker; his or her correct 

classification; hourly rates of wages paid (including rates of contributions or costs 

anticipated for bona fide fringe benefits or cash equivalents thereof of the types 

described in 1(b)(2)(B) of the Davis-Bacon Act); daily and weekly number of hours 

worked; deductions made; and actual wages paid. Whenever the Secretary of Labor 

has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic 

include the amount of any costs reasonably anticipated in providing benefits under a 

plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the 

Contractor shall maintain records that show that the commitment to provide such 

benefits is enforceable, that the plan or program is financially responsible, and that 

the plan or program has been communicated in writing to the laborers or mechanics 

affected, and records which show the costs anticipated or the actual costs incurred in 

providing such benefits. Contractors employing apprentices or trainees under 

approved programs shall maintain written evidence of the registration of 

apprenticeship programs and certification of trainee programs, the registration of the 

apprentices and trainees, and the ratios and wage rates prescribed in the applicable 

programs.  

 

(ii) 

(A) The Contractor shall submit weekly for each week in which any contract work is 

performed a copy of all payrolls to the Federal Aviation Administration if the 

agency is a party to the contract, but if the agency is not such a party, the 

Contractor will submit the payrolls to the applicant, Sponsor, or Owner, as the 

case may be, for transmission to the Federal Aviation Administration. The 

payrolls submitted shall set out accurately and completely all of the information 

required to be maintained under 29 CFR § 5.5(a)(3)(i), except that full social 

security numbers and home addresses shall not be included on weekly 

transmittals. Instead the payrolls shall only need to include an individually 

identifying number for each employee (e.g., the last four digits of the employee’s 

social security number). The required weekly payroll information may be 

submitted in any form desired. Optional Form WH–347 is available for this 

purpose from the Wage and Hour Division Web site at 

https://www.dol.gov/agencies/whd/government-contracts/construction/payroll-

certification or its successor site. The prime Contractor is responsible for the 

submission of copies of payrolls by all subContractors. Contractors and 

subContractors shall maintain the full social security number and current address 

of each covered worker and shall provide them upon request to the Federal 

Aviation Administration if the agency is a party to the contract, but if the agency 

https://www.dol.gov/agencies/whd/government-contracts/construction/payroll-certification
https://www.dol.gov/agencies/whd/government-contracts/construction/payroll-certification
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is not such a party, the Contractor will submit them to the applicant, Sponsor, or 

Owner, as the case may be, for transmission to the Federal Aviation 

Administration, the Contractor, or the Wage and Hour Division of the 

Department of Labor for purposes of an investigation or audit of compliance with 

prevailing wage requirements. It is not a violation of this section for a prime 

Contractor to require a subContractor to provide addresses and social security 

numbers to the prime Contractor for its own records, without weekly submission 

to the sponsoring government agency (or the applicant, Sponsor, or Owner). 

 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," 

signed by the Contractor or subContractor or his or her agent who pays or 

supervises the payment of the persons employed under the contract and shall 

certify the following: 

 

(1) That the payroll for the payroll period contains the information required to be 

provided under 29 CFR § 5.5(a)(3)(ii), the appropriate information is being 

maintained under 29 CFR § 5.5 (a)(3)(i), and that such information is correct 

and complete; 

 

(2) That each laborer and mechanic (including each helper, apprentice, and 

trainee) employed on the contract during the payroll period has been paid the 

full weekly wages earned, without rebate, either directly or indirectly, and 

that no deductions have been made either directly or indirectly from the full 

wages earned, other than permissible deductions as set forth in Regulations, 

29 CFR Part 3;  

 

(3) That each laborer or mechanic has been paid not less than the applicable 

wage rates and fringe benefits or cash equivalents for the classification of 

work performed, as specified in the applicable wage determination 

incorporated into the contract. 

 

(C) The weekly submission of a properly executed certification set forth on the 

reverse side of Optional Form WH-347 shall satisfy the requirement for 

submission of the “Statement of Compliance” required by paragraph (3)(ii)(B) of 

this section. 

 

(D) The falsification of any of the above certifications may subject the Contractor or 

subContractor to civil or criminal prosecution under Section 1001 of Title 18 and 

Section 231 of Title 31 of the United States Code. 

 

(E) A pay application can not be deemed acceptable until all Contractor and 

subContractor are submitted and approved by the Owner representative for the 

work period of the pay application. 

 

(iii) The Contractor or subContractor shall make the records required under paragraph 

(3)(i) of this section available for inspection, copying, or transcription by authorized 

representatives of the Sponsor, the Federal Aviation Administration, or the 

Department of Labor and shall permit such representatives to interview employees 

during working hours on the job. If the Contractor or subContractor fails to submit 

the required records or to make them available, the Federal agency may, after written 

notice to the Contractor, Sponsor, applicant, or Owner, take such action as may be 
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necessary to cause the suspension of any further payment, advance, or guarantee of 

funds. Furthermore, failure to submit the required records upon request or to make 

such records available may be grounds for debarment action pursuant to 29 CFR § 

5.12. 

 

4. Apprentices and Trainees. 

 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined 

rate for the work they performed when they are employed pursuant to and 

individually registered in a bona fide apprenticeship program registered with the U.S. 

Department of Labor, Employment and Training Administration, Office of 

Apprenticeship Training, Employer and Labor Services, or with a State 

Apprenticeship Agency recognized by the Office, or if a person is employed in his or 

her first 90 days of probationary employment as an apprentice in such an 

apprenticeship program, who is not individually registered in the program, but who 

has been certified by the Office of Apprenticeship Training, Employer and Labor 

Services or a State Apprenticeship Agency (where appropriate) to be eligible for 

probationary employment as an apprentice. The allowable ratio of apprentices to 

journeymen on the job site in any craft classification shall not be greater than the 

ratio permitted to the Contractor as to the entire work force under the registered 

program. Any worker listed on a payroll at an apprentice wage rate, who is not 

registered or otherwise employed as stated above, shall be paid not less than the 

applicable wage rate on the wage determination for the classification of work actually 

performed. In addition, any apprentice performing work on the job site in excess of 

the ratio permitted under the registered program shall be paid not less than the 

applicable wage rate on the wage determination for the work actually performed. 

Where a Contractor is performing construction on a project in a locality other than 

that in which its program is registered, the ratios and wage rates (expressed in 

percentages of the journeyman’s hourly rate) specified in the Contractor’s or 

subContractor’s registered program shall be observed. Every apprentice must be paid 

at not less than the rate specified in the registered program for the apprentice’s level 

of progress, expressed as a percentage of the journeymen hourly rate specified in the 

applicable wage determination. Apprentices shall be paid fringe benefits in 

accordance with the provisions of the apprenticeship program. If the apprenticeship 

program does not specify fringe benefits, apprentices must be paid the full amount of 

fringe benefits listed on the wage determination for the applicable classification. If 

the Administrator determines that a different practice prevails for the applicable 

apprentice classification, fringes shall be paid in accordance with that determination. 

In the event the Office of Apprenticeship Training, Employer and Labor Services, or 

a State Apprenticeship Agency recognized by the Office, withdraws approval of an 

apprenticeship program, the Contractor will no longer be permitted to utilize 

apprentices at less than the applicable predetermined rate for the work performed 

until an acceptable program is approved. 

 

(ii) Trainees. Except as provided in 29 CFR § 5.16, trainees will not be permitted to work 

at less than the predetermined rate for the work performed unless they are employed 

pursuant to and individually registered in a program which has received prior 

approval, evidenced by formal certification by the U.S. Department of Labor, 

Employment and Training Administration. The ratio of trainees to journeymen on the 

job site shall not be greater than permitted under the plan approved by the 

Employment and Training Administration. Every trainee must be paid at not less than 
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the rate specified in the approved program for the trainee’s level of progress, 

expressed as a percentage of the journeyman hourly rate specified in the applicable 

wage determination. Trainees shall be paid fringe benefits in accordance with the 

provisions of the trainee program. If the trainee program does not mention fringe 

benefits, trainees shall be paid the full amount of fringe benefits listed on the wage 

determination unless the Administrator of the Wage and Hour Division determines 

that there is an apprenticeship program associated with the corresponding 

journeyman wage rate on the wage determination that provides for less than full 

fringe benefits for apprentices.  Any employee listed on the payroll at a trainee rate 

that is not registered and participating in a training plan approved by the Employment 

and Training Administration shall be paid not less than the applicable wage rate on 

the wage determination for the classification of work actually performed.  In 

addition, any trainee performing work on the job site in excess of the ratio permitted 

under the registered program shall be paid not less than the applicable wage rate on 

the wage determination for the work actually performed.  In the event the 

Employment and Training Administration withdraws approval of a training program, 

the Contractor will no longer be permitted to utilize trainees at less than the 

applicable predetermined rate for the work performed until an acceptable program is 

approved. 

 

(iii) Equal Employment Opportunity.  The utilization of apprentices, trainees, and 

journeymen under this part shall be in conformity with the equal employment 

opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 

30. 

 

5. Compliance with Copeland Act Requirements. 

 

The Contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated 

by reference in this contract. 

 

6. Subcontracts. 

 

The Contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 

CFR §§ 5.5(a)(1) through (10) and such other clauses as the Federal Aviation Administration 

may by appropriate instructions require, and also a clause requiring the subcontractors to 

include these clauses in any lower tier subcontracts.  The prime Contractor shall be 

responsible for the compliance by any subcontractor or lower tier subcontractor with all the 

contract clauses in 29 CFR § 5.5. 

 

7. Contract Termination: Debarment.  

 

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for 

termination of the contract, and for debarment as a Contractor and a subContractor as 

provided in 29 CFR § 5.12. 

 

8. Compliance with Davis-Bacon and Related Act Requirements. 

 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR 

Parts 1, 3, and 5 are herein incorporated by reference in this contract. 

 

9. Disputes Concerning Labor Standards. 
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Disputes arising out of the labor standards provisions of this contract shall not be subject to 

the general disputes clause of this contract.  Such disputes shall be resolved in accordance 

with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. 

Disputes within the meaning of this clause include disputes between the Contractor (or any of 

its subContractors) and the contracting agency, the U.S. Department of Labor, or the 

employees or their representatives. 

 

10. Certification of Eligibility. 

 

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) 

nor any person or firm who has an interest in the Contractor’s firm is a person or firm 

ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-

Bacon Act or 29 CFR § 5.12(a)(1). 

 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for 

award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 

29 CFR § 5.12(a)(1). 

 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 

USC § 1001. 

 

A11 DEBARMENT AND SUSPENSION 

 

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT 

 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither 

it nor its principals are presently debarred or suspended by any Federal department or agency 

from participation in this transaction. 

 

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING 

DEBARMENT 

 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a 

“covered transaction”, must verify each lower tier participant of a “covered transaction” 

under the project is not presently debarred or otherwise disqualified from participation in this 

federally assisted project.  The successful bidder will accomplish this by: 

 

1. Checking the System for Award Management at website:  http://www.sam.gov. 

 

2. Collecting a certification statement similar to the Certification of Offeror /Bidder 

Regarding Debarment, above. 

 

3. Inserting a clause or condition in the covered transaction with the lower tier contract. 

 

If the Federal Aviation Administration later determines that a lower tier participant failed to 

disclose to a higher tier participant that it was excluded or disqualified at the time it entered 

the covered transaction, the FAA may pursue any available remedies, including suspension 

and debarment of the non-compliant participant. 

 

 

http://www.sam.gov/
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A12 DISADVANTAGED BUSINESS ENTERPRISE 

 

Solicitation Language (Solicitations that include a Project Goal) 

 

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the 

good faith effort requirements of 49 CFR §26.53. 

 

As a condition of bid responsiveness, the Bidder or Offeror must submit the following 

information with its proposal on the forms provided herein and must provide written 

confirmation of participation from each of the DBE firms the Bidder or Offerer lists in its 

commitment. SEE THE CONTRACTORS DBE PLAN FORM AND DBE LETTER 

OF INTENT FORM IN THE PROPOSAL SECTION. 

 

1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that 

will participate in the contract;  

2) A description of the work that each DBE firm will perform;  

3) The dollar amount of the participation of each DBE firm listed under (1)  

4) Written statement from Bidder or Offeror that attests their commitment to use the 

DBE firm(s) listed under (1) to meet the Owner’s project goal 

5) Written confirmation from each listed DBE firm that it is participating in the 

contract in the kind and amount of work provided in the prime Contractor's 

commitment; and 

6) If Bidder or Offeror cannot meet the advertised project DBE goal, evidence of 

good faith efforts undertaken by the Bidder or Offeror as described in appendix 

A to 49 CFR part 26. The documentation of good faith efforts must include 

copies of each DBE and non-DBE Subcontractor quote submitted to the bidder 

when a non-DBE Subcontractor was selected over a DBE for work on the 

contract. 

 

Solicitation Language (Race/Gender Neutral Means) 

 

The requirements of 49 CFR part 26 apply to this contract. It is the policy of the Owner 

to practice nondiscrimination based on race, color, sex, or national origin in the award or 

performance of this contract. The Owner encourages participation by all firms qualifying 

under this solicitation regardless of business size or ownership. 

 

Prime Contracts (Projects Covered by a DBE Program) 

 

DISADVANTAGED BUSINESS ENTERPRISES 

 

Contract Assurance (§ 26.13) – 

 

The Contractor, subrecipient or subContractor shall not discriminate on the basis of race, 

color, national origin, or sex in the performance of this contract. The Contractor shall 

carry out applicable requirements of 49 CFR part 26 in the award and administration of 

DOT-assisted contracts. Failure by the Contractor to carry out these requirements is a 

material breach of this contract, which may result in the termination of this contract or 

such other remedy as the recipient deems appropriate, which may include, but is not 

limited to: 

 

1) Withholding monthly progress payments; 
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2) Assessing sanctions; 

3) Liquidated damages; and/or 

4) Disqualifying the Contractor from future bidding as non-responsible. 

 

Prompt Payment (§26.29) – The prime Contractor agrees to pay each subContractor 

under this prime contract for satisfactory performance of its contract no later than ___ days 

from the receipt of each payment the prime Contractor receives from the Owner. The 

prime Contractor agrees further to return retainage payments to each subContractor 

within ___ days after the subContractor’s work is satisfactorily completed. Any delay or 

postponement of payment from the above referenced time frame may occur only for good 

cause following written approval of the Owner. This clause applies to both DBE and non-

DBE subContractors. 

 

The Monthly Payment Report, found later in this section, is required to be submitted on a 

monthly basis throughout the entirety of the project.  A progress payment will not be 

deemed complete and able to be processed until the reports are submitted. This report 

monitors the payments by providing a running tally of actual DBE attainments and 

compares this to the commitments. 

 

The Monthly Payment Report, found later in this section, is required to be submitted 

along with a Disadvantaged Business Enterprise DBE Participation Summary for each 

DBE subContractor on a monthly basis SubContractor’s Prompt Payment Certification 

throughout the entirety of the project.  A progress payment will not be deemed complete 

and able to be processed until the reports are submitted. This report monitors the 

payments by providing a running tally of actual DBE attainments and compares this to 

the commitments. 

 

The prime Contractor is responsible for issuing the SubContractor’s Prompt Payment 

Certification to all subContractors under this contract, and is required to ensure that all 

subContractors issue the certificate to each of their subContractors. Each subContractor, 

DBE and non-DBE firms, are required to complete the SubContractor’s Prompt Payment 

Certification, found later in this section or electronically. A completed copy of this form 

shall be submitted to the Owner’s representative, the Prime Contractor and the Contractor 

you are working for at least 7 days prior to an application for payment.  This form is to be 

submitted with each payment application by every subContractor, DBE and non-DBE 

firms until each subContractor’s work is complete and they have been paid in full and 

state so on their final SubContractor’s Prompt Payment Certification.  Each 

SubContractor’s Prompt Payment Certificate must be received by the Owner’s 

representative or the progress payment will not be deemed complete and able to be 

processed. 

 

Monitoring Responsibilities (§26.37) – The prime Contractor agrees to carry out all 

appropriate mechanisms to ensure compliance with 49 CFR Part 26 program 

requirements by all program participants, including monitoring of payments. 

  
This project requires the following method to be utilized in tracking payments: 

 

The Monthly Payment Report, found later in this section, is required to be 

submitted on a monthly basis throughout the entirety of the project.  This report 

monitors the payments by providing a running tally of actual DBE attainments 
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and compares this to the commitments. This report is submitted monthly 

throughout the entirety of the project.  

 

The Disadvantaged Business Enterprise (DBE) Participation Summary Form, 

must be completed and signed by the DBE firm and Prime Contractor upon 

completion of the project.  The intent of this form is to confirm total payments 

made to DBE firms. 

or 

Each sub-Contractor, supplier must electronically acknowledge payments from 

the prime prior to the submission of the next pay application. 

 

 

The following language in this section was taken from various sections of 49 CFR Part 26 

titled Participation by Disadvantaged Business Enterprises in Department of Transportation 

Financial Assistance Programs. They are not intended to be all encompassing, nor a 

comprehensive reiteration of the regulation. 

 

A. The Sponsor has established a Disadvantaged Business Enterprise (DBE) program in 

accordance with regulations of the U.S. Department of Transportation (DOT), 49 CFR 

Part 26.  The Sponsor has received, or will receive, Federal financial assistance from the 

Department of Transportation, and as a condition of receiving this assistance, the Sponsor 

has signed an assurance that it will comply with 49 CFR Part 26. 

 

It is the policy of the Sponsor to ensure that DBEs as defined in part 26, have an equal 

opportunity to receive and participate in DOT–assisted contracts. It is also the policy of 

the Sponsor: 

 

1. To ensure nondiscrimination in the award and administration of DOT – assisted 

contracts; 

2. To create a level playing field on which DBEs can compete fairly for DOT-assisted 

contracts; 

3. To ensure that the DBE Program is narrowly tailored in accordance with applicable 

law; 

4. To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are 

permitted to participate as DBEs; 

5. To help remove barriers to the participation of DBEs in DOT assisted contracts; 

6. To promote the use of DBEs in all types of federally-assisted contracts and 

procurement activities; 

7. To assist the development of firms that can compete successfully in the market place 

outside the DBE Program; and  

8. To make appropriate use of the flexibility afforded to recipients of Federal financial 

assistance in establishing and providing opportunities for DBEs. 

 

 

B. The obligation of the bidder is to make good faith efforts. The bidder can demonstrate 

that it has done so either by meeting the contract goal or documenting good faith efforts. 

Examples of good faith efforts are found in Appendix A to Part 26. Determination 

whether the bidder has made a good faith effort will be made by the Sponsor’s DBE 

Liaison Officer. The Contractor’s DBE Plan must be acceptable to the Sponsor before 

entering into a contract with the bidder. 
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Guidance pertaining to good faith efforts is provided in Appendix A to 49 CFR Part 26. 

In general, the bidder must demonstrate that they have taken all necessary and reasonable 

steps to achieve the identified DBE goal. The bidder should adequately document all such 

efforts, including contacts of DBE firms that are not interested. 

 

Good Faith Efforts: 

 

Bidder must demonstrate that they made good faith efforts to achieve participation with 

DBE firms. This requires that the bidder show that it took all necessary and reasonable 

steps to secure participation by certified DBE firms. Mere pro forma efforts will not be 

considered as a good faith effort. 

 

Such actions constituting evidence of good faith efforts include but are not limited to: 

 

− Soliciting DBE participation through all reasonable and available means.  This 

may include but not limited to  phone, emails, social media, public 

advertisements, outreach to known certified DBE firms. 

− Researching the state’s DBE directories to obtain a list of certified DBE firms.  

− Selecting portions of work that increases the likelihood that DBE firms will be 

available to participate. 

− Providing DBE firms with sufficient information and time to review the project 

pans and specifications. 

− Documenting all contacts with DBE firms.  This includes name, address, phone 

number, date of contact and record of conversation/negotiation. 

 

C. Within 5 days of being informed by the Airport that it is not responsive because it has not 

documented sufficient good faith efforts, a bidder may request administrative 

reconsideration.  Bidder/offerors should make this request in writing to the Sponsor’s 

reconsideration official. The reconsideration official will not have played any role in the 

original determination that the bidder did not document sufficient good faith efforts.  

 

As part of this reconsideration, the bidder/offeror will have the opportunity to provide 

written documentation or argument concerning the issue of whether it met the goal or 

made adequate good faith efforts to do so. The bidder/offeror will have the opportunity to 

meet in person with the reconsideration official to discuss the issue of whether it met the 

goal or made adequate good faith efforts to do. We will send the bidder/offeror a written 

decision on reconsideration, explaining the basis for finding that the bidder did or did not 

meet the goal or make adequate good faith efforts to do so. The result of the 

reconsideration process is not administratively appealable to the Department of 

Transportation. 

 

D. Termination of DBE Subcontracts (49 CFR § 26.53(f)) – The prime Contractor must 

not terminate a DBE subcontractor listed in response to the Contractor’s DBE Plan and 

DBE Letter of Intent Forms (or an approved substitute DBE firm) without prior written 

consent of the Owner. This includes, but is not limited to, instances in which the prime 

Contractor seeks to perform work originally designated for a DBE subcontractor with its 

own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. 

 

The prime Contractor shall utilize the specific DBEs listed to perform the work and 

supply the materials for which each is listed unless the Contractor obtains written consent 
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the Owner. Unless the Owner consent is provided, the prime Contractor shall not be 

entitled to any payment for work or material unless it is performed or supplied by the 

listed DBE. 

 

The Owner may provide such written consent only if the Owner agrees, for reasons stated 

in the concurrence document, that the prime Contractor has good cause to terminate the 

DBE firm. For purposes of this paragraph, good cause includes the circumstances listed 

in 49 CFR §26.53. 

 

Before transmitting to the Owner its request to terminate and/or substitute a DBE 

subcontractor, the prime Contractor must give notice in writing to the DBE subcontractor, 

with a copy to the Owner, of its intent to request to terminate and/or substitute, and the 

reason for the request. 

 

The prime Contractor must give the DBE five days to respond to the prime Contractor's 

notice and advise the Owner and the Contractor of the reasons, if any, why it objects to 

the proposed termination of its subcontract and why the Owner should not approve the 

prime Contractor's action. If required in a particular case as a matter of public necessity 

(e.g., safety), the Owner may provide a response period shorter than five days. 

 

In addition to post-award terminations, the provisions of this section apply to preaward 

deletions of or substitutions for DBE firms put forward by offerors in negotiated 

procurements. 

 

The Airport will require a Contractor to make good faith efforts to replace a DBE that is 

terminated or has otherwise failed to complete its work on a contract with another 

certified DBE.  These good faith efforts shall be directed at finding another DBE to 

perform at least the same amount of work under the contract as the DBE that was 

terminated, to the extent needed to meet the contract goal that we established for the 

procurement.  The good faith efforts shall be documented by the Contractor.  If we 

request documentation from the Contractor under this provision, the Contractor shall 

submit the documentation to us within 7 days, which may be extended for an additional 7 

days if necessary at the request of the Contractor, and the recipient shall provide a written 

determination to the Contractor stating whether or not good faith efforts have been 

demonstrated. 

 

As stated in Contract Assurance § 26.13, failure by the Contractor to carry out the 

requirements of this part is a material breach of the contract and may result in the 

termination of the contract or such other remedies set forth in that section that we deem 

appropriate if the prime Contractor fails to comply with the requirements of this section. 

 

If the Contractor fails or refuses to comply in the time specified, our contracting office 

will issue an order stopping all or part of payment/work until satisfactory action has been 

taken.  If the Contractor still fails to comply, the contracting officer may issue a 

termination for default proceeding. 

 

E. The sponsor will require the Contractor to maintain records and documents of payments 

to DBEs for three years following the performance of the contract. These records will be 

made available for inspection upon request by any authorized representative of the 

Sponsor or DOT. This reporting requirement also extends to any certified DBE 

subContractor. 
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F. Fostering Small Business Participation (49 CFR Part 26, §26.39). 

 

The Sponsor has determined that an SBE program is not feasible for this Contract. 

 

A13 DISTRACTED DRIVING 

 

TEXTING WHEN DRIVING 

 

In accordance with Executive Order 13513, “Federal Leadership on Reducing Text 

Messaging While Driving”, (10/1/2009) and DOT Order 3902.10, “Text Messaging While 

Driving”, (12/30/2009), the Federal Aviation Administration encourages recipients of Federal 

grant funds to adopt and enforce safety policies that decrease crashes by distracted drivers, 

including policies to ban text messaging while driving when performing work related to a 

grant or subgrant.  

 

In support of this initiative, the Owner encourages the Contractor to promote policies and 

initiatives for its employees and other work personnel that decrease crashes by distracted 

drivers, including policies that ban text messaging while driving motor vehicles while 

performing work activities associated with the project.  The Contractor must include the 

substance of this clause in all sub-tier contracts exceeding $10,000 that involve driving a 

motor vehicle in performance of work activities associated with the project. 

 

A14 PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO 

SURVEILLANCE SERVICES OR EQUIPMENT 

 

Contractor and SubContractor agree to comply with mandatory standards and policies 

relating to use and procurement of certain telecommunications and video surveillance 

services or equipment in compliance with the National Defense Authorization Act [Public 

Law 115-232 § 889(f)(1)]. 

 

A16 EQUAL EMPLOYEMENT OPPORTUNITY (EEO)  

 

EQUAL OPPORTUNITY CLAUSE 

 

During the performance of this contract, the Contractor agrees as follows: 

 

(1) The Contractor will not discriminate against any employee or applicant for employment 

because of race, color, religion, sex, sexual orientation, gender identity, or national 

origin. The Contractor will take affirmative action to ensure that applicants are 

employed, and that employees are treated during employment, without regard to their 

race, color, religion, sex, sexual orientation, gender identify, or national origin. Such 

action shall include, but not be limited to, the following: employment, upgrading, 

demotion, or transfer; recruitment or recruitment advertising; layoff, or termination; 

rates of pay or other forms of compensation; and selection for training, including 

apprenticeship. The Contractor agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided setting forth the 

provisions of this nondiscrimination clause. 

 

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 
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employment without regard to race, color, religion, sex, sexual orientation, gender 

identity, or national origin. 

 

(3) The contractor will not discharge or in any other manner discriminate against any 

employee or applicant for employment because such employee or applicant has inquired 

about, discussed, or disclosed the compensation of the employee or applicant or another 

employee or applicant. This provision shall not apply to instances in which an employee 

who has access to the compensation information of other employees or applicants as a 

part of such employee's essential job functions discloses the compensation of such other 

employees or applicants to individuals who do not otherwise have access to such 

information, unless such disclosure is in response to a formal complaint or charge, in 

furtherance of an investigation, proceeding, hearing, or action, including an investigation 

conducted by the employer, or is consistent with the contractor's legal duty to furnish 

information. 

 

(4) The Contractor will send to each labor union or representative of workers with which it 

has a collective bargaining agreement or other contract or understanding, a notice to be 

provided by the agency contracting officer, advising the labor union or workers’ 

representative of the Contractor’s commitments under this section 202 of Executive 

Order 11246 of September 24, 1965, and shall post copies of the notice in conspicuous 

places available to employees and applicants for employment. 

 

(5)  The Contractor will comply with all provisions of Executive Order 11246 of September 

24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

 

(6)  The Contractor will furnish all information and reports required by Executive Order 

11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary 

of Labor, or pursuant thereto, and will permit access to his books, records, and accounts 

by the contracting agency and the Secretary of Labor for purposes of investigation to 

ascertain compliance with such rules, regulations, and orders. 

 

(7)  In the event of the Contractor’s noncompliance with the nondiscrimination clauses of 

this contract or with any such rules, regulations, or orders, this contract may be 

canceled, terminated, or suspended in whole or in part and the Contractor may be 

declared ineligible for further Government contracts in accordance with procedures 

authorized in Executive Order 11246 of September 24, 1965, and such other sanctions 

may be imposed and remedies invoked as provided in Executive Order 11246 of 

September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as 

otherwise provided by law. 

 

(8)  The Contractor will include the provisions of paragraphs (1) through (8) in every 

subcontract or purchase order unless exempted by rules, regulations, or orders of the 

Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 

September 24, 1965, so that such provisions will be binding upon each subcontractor or 

vendor. The Contractor will take such action with respect to any subcontract or 

purchase order as may be directed by the Secretary of Labor as a means of enforcing 

such provisions, including sanctions for noncompliance: Provided, however, that in the 

event the contractor becomes involved in, or is threatened with, litigation with a 

subcontractor or vendor as a result of such direction, the Contractor may request the 

United States to enter into such litigation to protect the interests of the United States. 
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 

CONSTRUCTION CONTRACT SPECIFICATIONS 

 

1. As used in these specifications:  

 

a. “Covered area” means the geographical area described in the solicitation from 

which this contract resulted; 

 

b. “Director” means Director, Office of Federal Contract Compliance Programs 

(OFCCP), U.S. Department of Labor, or any person to whom the Director delegates 

authority; 

 

c. “Employer identification number” means the Federal social security number used 

on the Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 

941; 

 

d. “Minority” includes:  

 

(1) Black (all persons having origins in any of the Black African racial groups not 

of Hispanic origin); 

 

(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 

American, or other Spanish culture or origin, regardless of race); 

 

(3) Asian and Pacific Islander (all persons having origins in any of the original 

peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific 

Islands); and 

 

(4) American Indian or Alaskan native (all persons having origins in any of the 

original peoples of North America and maintaining identifiable tribal 

affiliations through membership and participation or community identification). 

 

 

2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the 

work involving any construction trade, it shall physically include in each subcontract in 

excess of $10,000 the provisions of these specifications and the Notice which contains 

the applicable goals for minority and female participation and which is set forth in the 

solicitations from which this contract resulted. 

 

3. If the Contractor is participating (pursuant to 41 CFR part 60-4.5) in a Hometown Plan 

approved by the U.S. Department of Labor in the covered area either individually or 

through an association, its affirmative action obligations on all work in the Plan area 

(including goals and timetables) shall be in accordance with that Plan for those trades 

which have unions participating in the Plan. Contractors must be able to demonstrate 

their participation in and compliance with the provisions of any such Hometown Plan.  

Each Contractor or subcontractor participating in an approved plan is individually 

required to comply with its obligations under the EEO clause and to make a good faith 

effort to achieve each goal under the Plan in each trade in which it has employees.  The 

overall good faith performance by other Contractors or subcontractors toward a goal in 

an approved Plan does not excuse any covered Contractor’s or subcontractor’s failure to 

take good faith efforts to achieve the Plan goals and timetables. 
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4. The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7a through 7p of these specifications.  The goals set forth in the solicitation 

from which this contract resulted are expressed as percentages of the total hours of 

employment and training of minority and female utilization the Contractor should 

reasonably be able to achieve in each construction trade in which it has employees in 

the covered area. Covered construction Contractors performing construction work in a 

geographical areas where they do not have a Federal or federally assisted construction 

contract shall apply the minority and female goals established for the geographical area 

where the work is being performed.  Goals are published periodically in the Federal 

Register in notice form, and such notices may be obtained from any Office of Federal 

Contract Compliance Programs office or from Federal procurement contracting officers.  

The Contractor is expected to make substantially uniform progress in meeting its goals 

in each craft during the period specified. 

 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a 

union with whom the Contractor has a collective bargaining agreement, to refer either 

minorities or women shall excuse the Contractor’s obligations under these 

specifications, Executive Order 11246, or the regulations promulgated pursuant thereto. 

 

6.  In order for the nonworking training hours of apprentices and trainees to be counted in 

meeting the goals, such apprentices and trainees must be employed by the Contractor 

during the training period, and the Contractor must have made a commitment to employ 

the apprentices and trainees at the completion of their training, subject to the 

availability of employment opportunities.  Trainees must be trained pursuant to training 

programs approved by the U.S. Department of Labor. 

 

7.  The Contractor shall take specific affirmative actions to ensure equal employment 

opportunity.  The evaluation of the Contractor’s compliance with these specifications 

shall be based upon its effort to achieve maximum results from its actions.  The 

Contractor shall document these efforts fully, and shall implement affirmative action 

steps at least as extensive as the following:  

 

a.  Ensure and maintain a working environment free of harassment, intimidation, and 

coercion at all sites, and in all facilities at which the Contractor’s employees are 

assigned to work.  The Contractor, where possible, will assign two or more women 

to each construction project. The Contractor shall specifically ensure that all 

foremen, superintendents, and other onsite supervisory personnel are aware of and 

carry out the Contractor’s obligation to maintain such a working environment, with 

specific attention to minority or female individuals working at such sites or in such 

facilities. 

 

b.  Establish and maintain a current list of minority and female recruitment sources, 

provide written notification to minority and female recruitment sources and to 

community organizations when the Contractor or its unions have employment 

opportunities available, and maintain a record of the organizations’ responses. 

 

c.  Maintain a current file of the names, addresses, and telephone numbers of each 

minority and female off-the-street applicant and minority or female referral from a 

union, a recruitment source, or community organization and of what action was 

taken with respect to each such individual.  If such individual was sent to the union 
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hiring hall for referral and was not referred back to the Contractor by the union or, 

if referred, not employed by the Contractor, this shall be documented in the file 

with the reason therefor, along with whatever additional actions the Contractor may 

have taken. 

 

d.  Provide immediate written notification to the Director when the union or unions 

with which the Contractor has a collective bargaining agreement has not referred to 

the Contractor a minority person or woman sent by the Contractor, or when the 

Contractor has other information that the union referral process has impeded the 

Contractor’s efforts to meet its obligations. 

 

e.  Develop on-the-job training opportunities and/or participate in training programs 

for the area which expressly include minorities and women, including upgrading 

programs and apprenticeship and trainee programs relevant to the Contractor’s 

employment needs, especially those programs funded or approved by the 

Department of Labor.  The Contractor shall provide notice of these programs to the 

sources compiled under 7b above. 

 

f.   Disseminate the Contractor’s EEO policy by providing notice of the policy to 

unions and training programs and requesting their cooperation in assisting the 

Contractor in meeting its EEO obligations; by including it in any policy manual and 

collective bargaining agreement; by publicizing it in the company newspaper, 

annual report, etc.; by specific review of the policy with all management personnel 

and with all minority and female employees at least once a year; and by posting the 

company EEO policy on bulletin boards accessible to all employees at each 

location where construction work is performed. 

 

g.  Review, at least annually, the company’s EEO policy and affirmative action 

obligations under these specifications with all employees having any responsibility 

for hiring, assignment, layoff, termination, or other employment decisions including 

specific review of these items with onsite supervisory personnel such 

superintendents, general foremen, etc., prior to the initiation of construction work at 

any job site.  A written record shall be made and maintained identifying the time 

and place of these meetings, persons attending, subject matter discussed, and 

disposition of the subject matter. 

 

h.  Disseminate the Contractor’s EEO policy externally by including it in any 

advertising in the news media, specifically including minority and female news 

media, and providing written notification to and discussing the Contractor’s EEO 

policy with other Contractors and subContractors with whom the Contractor does or 

anticipates doing business. 

 

i.  Direct its recruitment efforts, both oral and written, to minority, female, and 

community organizations, to schools with minority and female students and to 

minority and female recruitment and training organizations serving the Contractor’s 

recruitment area and employment needs.  Not later than one month prior to the date 

for the acceptance of applications for apprenticeship or other training by any 

recruitment source, the Contractor shall send written notification to organizations 

such as the above, describing the openings, screening procedures, and tests to be 

used in the selection process. 
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j.  Encourage present minority and female employees to recruit other minority persons 

and women and, where reasonable, provide after school, summer, and vacation 

employment to minority and female youth both on the site and in other areas of a 

Contractor’s work force. 

 

k.  Validate all tests and other selection requirements where there is an obligation to do 

so under 41 CFR part 60-3. 

 

l.  Conduct, at least annually, an inventory and evaluation at least of all minority and 

female personnel, for promotional opportunities and encourage these employees to 

seek or to prepare for, through appropriate training, etc., such opportunities. 

 

m.  Ensure that seniority practices, job classifications, work assignments, and other 

personnel practices do not have a discriminatory effect by continually monitoring 

all personnel and employment related activities to ensure that the EEO policy and 

the Contractor’s obligations under these specifications are being carried out. 

 

n.  Ensure that all facilities and company activities are nonsegregated except that 

separate or single-user toilet and necessary changing facilities shall be provided to 

assure privacy between the sexes. 

 

o.  Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction Contractors and suppliers, including circulation of 

solicitations to minority and female Contractor associations and other business 

associations.  

 

p.  Conduct a review, at least annually, of all supervisor’s adherence to and 

performance under the Contractor’s EEO policies and affirmative action 

obligations. 

 

8.  Contractors are encouraged to participate in voluntary associations, which assist in 

fulfilling one or more of their affirmative action obligations (7a through 7p).  The 

efforts of a Contractor association, joint Contractor-union, Contractor-community, or 

other similar group of which the Contractor is a member and participant may be 

asserted as fulfilling any one or more of its obligations under 7a through 7p of these 

specifications provided that the Contractor actively participates in the group, makes 

every effort to assure that the group has a positive impact on the employment of 

minorities and women in the industry, ensures that the concrete benefits of the program 

are reflected in the Contractor’s minority and female workforce participation, makes a 

good faith effort to meet its individual goals and timetables, and can provide access to 

documentation which demonstrates the effectiveness of actions taken on behalf of the 

Contractor.  The obligation to comply, however, is the Contractor’s and failure of such 

a group to fulfill an obligation shall not be a defense for the Contractor’s 

noncompliance. 

 

9.   A single goal for minorities and a separate single goal for women have been 

established.  The Contractor, however, is required to provide equal employment 

opportunity and to take affirmative action for all minority groups, both male and 

female, and all women, both minority and non-minority.  Consequently, the Contractor 

may be in violation of the Executive Order if a particular group is employed in a 

substantially disparate manner (for example, even though the Contractor has achieved 
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its goals for women generally, the Contractor may be in violation of the Executive 

Order if a specific minority group of women is underutilized). 

 

10.  The Contractor shall not use the goals and timetables or affirmative action standards to 

discriminate against any person because of race, color, religion, sex, sexual orientation, 

gender identity, or national origin. 

 

11.  The Contractor shall not enter into any subcontract with any person or firm debarred 

from Government contracts pursuant to Executive Order 11246. 

 

12. The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspension, termination, 

and cancellation of existing subcontracts as may be imposed or ordered pursuant to 

Executive Order 11246, as amended, and its implementing regulations, by the Office of 

Federal Contract Compliance Programs. Any Contractor who fails to carry out such 

sanctions and penalties shall be in violation of these specifications and Executive Order 

11246, as amended. 

 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement 

specific affirmative action steps, at least as extensive as those standards prescribed in 

paragraph 7 of these specifications, so as to achieve maximum results from its efforts to 

ensure equal employment opportunity. If the Contractor fails to comply with the 

requirements of the Executive Order, the implementing regulations, or these 

specifications, the Director shall proceed in accordance with 41 CFR part 60-4.8. 

 

14. The Contractor shall designate a responsible official to monitor all employment related 

activity to ensure that the company EEO policy is being carried out, to submit reports 

relating to the provisions hereof as may be required by the Government, and to keep 

records.  Records shall at least include for each employee, the name, address, telephone 

numbers, construction trade, union affiliation if any, employee identification number 

when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, 

trainee, helper, or laborer), dates of changes in status, hours worked per week in the 

indicated trade, rate of pay, and locations at which the work was performed.  Records 

shall be maintained in an easily understandable and retrievable form; however, to the 

degree that existing records satisfy this requirement, Contractors shall not be required to 

maintain separate records. 

 

15.  Nothing herein provided shall be construed as a limitation upon the application of other 

laws which establish different standards of compliance or upon the application of 

requirements for the hiring of local or other area residents (e.g. those under the Public 

Works Employment Act of 1977 and the Community Development Block Grant 

Program). 

 

A17 FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE) 

 

SOLICITATION CLAUSE 

 

All contracts and subcontracts that result from this solicitation incorporate by reference the 

provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same 

force and effect as if given in full text.  The FLSA sets minimum wage, overtime pay, 

recordkeeping, and child labor standards for full and part-time workers. 
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The Contractor has full responsibility to monitor compliance to the referenced statute or 

regulation.  The Contractor must address any claims or disputes that arise from this 

requirement directly with the U.S. Department of Labor – Wage and Hour Division. 

 

A18 LOBBYING AND INFLUENCING FEDERAL EMPLOYEES 

 

NOTE: Certification is included in the PROPOSAL. 

 

A19 PROHIBITION of SEGREGATED FACILITIES 

 

PROHIBITION OF SEGREGATED FACILITIES 

 

(a) The Contractor agrees that it does not and will not maintain or provide for its employees 

any segregated facilities at any of its establishments, and that it does not and will not 

permit its employees to perform their services at any location under its control where 

segregated facilities are maintained. The Contractor agrees that a breach of this clause is 

a violation of the Equal Employment Opportunity clause in this contract. 

 

(b) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest 

rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and 

other storage or dressing areas, parking lots, drinking fountains, recreation or 

entertainment areas, transportation, and housing facilities provided for employees that are 

segregated by explicit directive or are in fact segregated on the basis of race, color, 

religion, sex, sexual orientation, gender identity, or national origin because of written or 

oral policies or employee custom. The term does not include separate or single-user rest 

rooms or necessary dressing or sleeping areas provided to assure privacy between the 

sexes.  

 

(c) The Contractor shall include this clause in every subcontract and purchase order that is 

subject to the Equal Employment Opportunity clause of this contract. 

 

A20 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

 

CONTRACT CLAUSE 

 

All contracts and subcontracts that result from this solicitation incorporate by reference the 

requirements of 29 CFR Part 1910 with the same force and effect as if given in full text.  The 

employer must provide a work environment that is free from recognized hazards that may 

cause death or serious physical harm to the employee. The employer retains full 

responsibility to monitor its compliance and their subcontractor’s compliance with the 

applicable requirements of the Occupational Safety and Health Act of 1970 (29 CFR Part 

1910).  The employer must address any claims or disputes that pertain to a referenced 

requirement directly with the U.S. Department of Labor – Occupational Safety and Health 

Administration.  

 

A21 PROCUREMENT OF RECOVERED MATERIALS 

 

PROCUREMENT OF RECOVERED MATERIALS 
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Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal 

Act, as amended by the Resource Conservation and Recovery Act, and the regulatory 

provisions of 40 CFR Part 247.  In the performance of this contract and to the extent 

practicable, the Contractor and subcontractors are to use products containing the highest 

percentage of recovered materials for items designated by the Environmental Protection 

Agency (EPA) under 40 CFR Part 247 whenever: 

 

1) The contract requires procurement of $10,000 or more of a designated item during 

the fiscal year; or 

 

2) The Contractor has procured $10,000 or more of a designated item using Federal 

funding during the previous fiscal year. 

 

The list of EPA-designated items is available at www.epa.gov/smm/comprehensive-

procurement-guidelines-construction-products. 

 

Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated 

products if the Contractor can demonstrate the item is: 

 

a)  Not reasonably available within a timeframe providing for compliance with the 

contract performance schedule; 

 

b) Fails to meet reasonable contract performance requirements; or 

 

c)  Is only available at an unreasonable price. 

 

A22 RIGHT TO INVENTIONS (Section not applicable.) 

 

A23 SEISMIC SAFETY (Section not applicable.) 

 

A24 TAX DELINQUENCY AND FELONY CONVICTIONS 

 

NOTE: Certification is included in the PROPOSAL. 

 

A25 TERMINATION OF CONTRACT 

 

TERMINATION FOR CONVENIENCE 

(CONSTRUCTION & EQUIPMENT CONTRACTS) 

 

The Owner may terminate this contract in whole or in part at any time by providing written 

notice to the Contractor.  Such action may be without cause and without prejudice to any 

other right or remedy of Owner. Upon receipt of a written notice of termination, except as 

explicitly directed by the Owner, the Contractor shall immediately proceed with the following 

obligations regardless of any delay in determining or adjusting amounts due under this clause: 

 

1. Contractor must immediately discontinue work as specified in the written notice. 

2. Terminate all subcontracts to the extent they relate to the work terminated under the 

notice. 

3. Discontinue orders for materials and services except as directed by the written notice. 

http://www.epa.gov/smm/comprehensive-procurement-guidelines-construction-products
http://www.epa.gov/smm/comprehensive-procurement-guidelines-construction-products
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4. Deliver to the Owner all fabricated and partially fabricated parts, completed and 

partially completed work, supplies, equipment and materials acquired prior to 

termination of the work, and as directed in the written notice. 

5. Complete performance of the work not terminated by the notice. 

6. Take action as directed by the Owner to protect and preserve property and work 

related to this contract that Owner will take possession. 

 

Owner agrees to pay Contractor for:  

 

1) completed and acceptable work executed in accordance with the contract documents 

prior to the effective date of termination; 

2) documented expenses sustained prior to the effective date of termination in 

performing work and furnishing labor, materials, or equipment as required by the 

contract documents in connection with uncompleted work; 

3) reasonable and substantiated claims, costs, and damages incurred in settlement of 

terminated contracts with SubContractors and Suppliers; and 

4) reasonable and substantiated expenses to the Contractor directly attributable to 

Owner’s termination action. 

 

Owner will not pay Contractor for loss of anticipated profits or revenue or other economic 

loss arising out of or resulting from the Owner’s termination action. 

 

The rights and remedies this clause provides are in addition to any other rights and remedies 

provided by law or under this contract. 

 

TERMINATION FOR CAUSE DEFAULT (CONSTRUCTION) 

 

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes conditions, rights, and 

remedies associated with Owner termination of this contract due to default of the Contractor.   

 

 

A26 TRADE RESTRICTION CERTIFICATION 

 

NOTE: Certification is included in the PROPOSAL. 

 

A27 VETERAN’S PREFERENCE 

 

VETERAN’S PREFERENCE 

 

In the employment of labor (excluding executive, administrative, and supervisory positions), 

the Contractor and all sub-tier Contractors must give preference to covered veterans as 

defined within Title 49 United States Code Section 47112.  Covered veterans include 

Vietnam-era veterans, Persian Gulf veterans, Afghanistan-Iraq war veterans, disabled 

veterans, and small business concerns (as defined by 15 USC § 632) owned and controlled by 

disabled veterans.  This preference only applies when there are covered veterans readily 

available and qualified to perform the work to which the employment relates. 

 

A28 DOMESTIC PREFERENCES FOR PROCUREMENTS 

 

CERTIFICATION REGARDING DOMESTIC PREFERENCES FOR 

PROCUREMENTS 
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NOTE: Certification is included in the PROPOSAL. 

 

 

SP 70-24 New York State Department of Transportation (NYSDOT) standard clauses for New 

York state contracts.  The following verbiage is included verbatim from Appendix A, Standard Clauses 

for New York State Contracts, dated January 2014 as required by New York State Department of 

Transportation grant assurances: 

 

STANDARD CLAUSES FOR NYS CONTRACTS 

 

The parties to the attached contract, license, lease, amendment or other agreement of any kind (hereinafter, 

"the contract" or "this contract") agree to be bound by the following clauses which are hereby made a part 

of the contract (the word "Contractor" herein refers to any party other than the State, whether a Contractor, 

licenser, licensee, lessor, lessee or any other party): 

 

1. EXECUTORY CLAUSE.  In accordance with Section 41 of the State Finance Law, the State shall 

have no liability under this contract to the Contractor or to anyone else beyond funds appropriated 

and available for this contract. 

 

2. NON-ASSIGNMENT CLAUSE.  In accordance with Section 138 of the State Finance Law, this 

contract may not be assigned by the Contractor or its right, title or interest therein assigned, 

transferred, conveyed, sublet or otherwise disposed of without the State’s previous written consent, 

and attempts to do so are null and void.  Notwithstanding the foregoing, such prior written consent 

of an assignment of a contract let pursuant to Article XI of the State Finance Law may be waived 

at the discretion of the contracting agency and with the concurrence of the State Comptroller where 

the original contract was subject to the State Comptroller’s approval, where the assignment is due 

to a reorganization, merger or consolidation of the Contractor’s business entity or enterprise. The 

State retains its right to approve an assignment and to require that any Contractor demonstrate its 

responsibility to do business with the State.  The Contractor may, however, assign its right to 

receive payments without the State’s prior written consent unless this contract concerns Certificates 

of Participation pursuant to Article 5-A of the State Finance Law. 

 

3. COMPTROLLER'S APPROVAL.  In accordance with Section 112 of the State Finance Law (or, 

if this contract is with the State University or City University of New York, Section 355 or Section 

6218 of the Education Law), if this contract exceeds $50,000 (or the minimum thresholds agreed 

to by the Office of the State Comptroller for certain S.U.N.Y. and C.U.N.Y. contracts), or if this is 

an amendment for any amount to a contract which, as so amended, exceeds said statutory amount, 

or if, by this contract, the State agrees to give something other than money when the value or 

reasonably estimated value of such consideration exceeds $10,000, it shall not be valid, effective 

or binding upon the State until it has been approved by the State Comptroller and filed in his office.  

Comptroller's approval of contracts let by the Office of General Services is required when such 

contracts exceed $85,000 (State Finance Law Section 163.6-a). However, such pre-approval shall 

not be required for any contract established as a centralized contract through the Office of General 

Services or for a purchase order or other transaction issued under such centralized contract. 

 

4. WORKERS' COMPENSATION BENEFITS. In accordance with Section 142 of the State 

Finance Law, this contract shall be void and of no force and effect unless the Contractor shall 

provide and maintain coverage during the life of this contract for the benefit of such employees as 

are required to be covered by the provisions of the Workers' Compensation Law. 
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5. NON-DISCRIMINATION REQUIREMENTS.  To the extent required by Article 15 of the 

Executive Law (also known as the Human Rights Law) and all other State and Federal statutory 

and constitutional non-discrimination provisions, the Contractor will not discriminate against any 

employee or applicant for employment because of race, creed, color, sex (including gender identity 

or expression), national origin, sexual orientation, military status, age, disability, predisposing 

genetic characteristics, marital status or domestic violence victim status.  Furthermore, in 

accordance with Section 220-e of the Labor Law, if this is a contract for the construction, alteration 

or repair of any public building or public work or for the manufacture, sale or distribution of 

materials, equipment or supplies, and to the extent that this contract shall be performed within the 

State of New York, Contractor agrees that neither it nor its subContractors shall, by reason of race, 

creed, color, disability, sex, or national origin:  (a) discriminate in hiring against any New York 

State citizen who is qualified and available to perform the work; or (b) discriminate against or 

intimidate any employee hired for the performance of work under this contract.  If this is a building 

service contract as defined in Section 230 of the Labor Law, then, in accordance with Section 239 

thereof, Contractor agrees that neither it nor its subContractors shall by reason of race, creed, color, 

national origin, age, sex or disability:  (a) discriminate in hiring against any New York State citizen 

who is qualified and available to perform the work; or (b) discriminate against or intimidate any 

employee hired for the performance of work under this contract.  Contractor is subject to fines of 

$50.00 per person per day for any violation of Section 220-e or Section 239 as well as possible 

termination of this contract and forfeiture of all moneys due hereunder for a second or subsequent 

violation. 

 

6. WAGE AND HOURS PROVISIONS.  If this is a public work contract covered by Article 8 of 

the Labor Law or a building service contract covered by Article 9 thereof, neither Contractor's 

employees nor the employees of its subContractors may be required or permitted to work more 

than the number of hours or days stated in said statutes, except as otherwise provided in the Labor 

Law and as set forth in prevailing wage and supplement schedules issued by the State Labor 

Department.  Furthermore, Contractor and its subContractors must pay at least the prevailing 

wage rate and pay or provide the prevailing supplements, including the premium rates for 

overtime pay, as determined by the State Labor Department in accordance with the Labor Law.  

Additionally, effective April 28, 2008, if this is a public work contract covered by Article 8 of the 

Labor Law, the Contractor understands and agrees that the filing of payrolls in a manner 

consistent with Subdivision 3-a of Section 220 of the Labor Law shall be a condition precedent to 

payment by the State of any State approved sums due and owing for work done upon the project. 

SEE “SPECIAL NOTE” REGARDING PREVAILING WAGE RATES FOLLOWING 

THIS SECTION.  

 

7. NON-COLLUSIVE BIDDING CERTIFICATION.  In accordance with Section 139-d of the 

State Finance Law, if this contract was awarded based upon the submission of bids, Contractor 

affirms, under penalty of perjury, that its bid was arrived at independently and without collusion 

aimed at restricting competition.  Contractor further affirms that, at the time Contractor submitted 

its bid, an authorized and responsible person executed and delivered to the State a non-collusive 

bidding certification on Contractor's behalf. 

 

8. INTERNATIONAL BOYCOTT PROHIBITION.  In accordance with Section 220-f of the 

Labor Law and Section 139-h of the State Finance Law, if this contract exceeds $5,000, the 

Contractor agrees, as a material condition of the contract, that neither the Contractor nor any 

substantially owned or affiliated person, firm, partnership or corporation has participated, is 

participating, or shall participate in an international boycott in violation of the federal Export 

Administration Act of 1979 (50 USC App. Sections 2401 et seq.) or regulations thereunder.  If such 

Contractor, or any of the aforesaid affiliates of Contractor, is convicted or is otherwise found to 
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have violated said laws or regulations upon the final determination of the United States Commerce 

Department or any other appropriate agency of the United States subsequent to the contract's 

execution, such contract, amendment or modification thereto shall be rendered forfeit and void.  

The Contractor shall so notify the State Comptroller within five (5) business days of such 

conviction, determination or disposition of appeal (2NYCRR 105.4). 

 

9. SET-OFF RIGHTS.  The State shall have all of its common law, equitable and statutory rights of 

set-off.  These rights shall include, but not be limited to, the State's option to withhold for the 

purposes of set-off any moneys due to the Contractor under this contract up to any amounts due 

and owing to the State with regard to this contract, any other contract with any State department or 

agency, including any contract for a term commencing prior to the term of this contract, plus any 

amounts due and owing to the State for any other reason including, without limitation, tax 

delinquencies, fee delinquencies or monetary penalties relative thereto.  The State shall exercise its 

set-off rights in accordance with normal State practices including, in cases of set-off pursuant to an 

audit, the finalization of such audit by the State agency, its representatives, or the State Comptroller. 

 

10. RECORDS.  The Contractor shall establish and maintain complete and accurate books, records, 

documents, accounts and other evidence directly pertinent to performance under this contract 

(hereinafter, collectively, "the Records").  The Records must be kept for the balance of the calendar 

year in which they were made and for six (6) additional years thereafter.  The State Comptroller, 

the Attorney General and any other person or entity authorized to conduct an examination, as well 

as the agency or agencies involved in this contract, shall have access to the Records during normal 

business hours at an office of the Contractor within the State of New York or, if no such office is 

available, at a mutually agreeable and reasonable venue within the State, for the term specified 

above for the purposes of inspection, auditing and copying.  The State shall take reasonable steps 

to protect from public disclosure any of the Records which are exempt from disclosure under 

Section 87 of the Public Officers Law (the "Statute") provided that:  (i) the Contractor shall timely 

inform an appropriate State official, in writing, that said records should not be disclosed; and (ii) 

said records shall be sufficiently identified; and (iii) designation of said records as exempt under 

the Statute is reasonable.  Nothing contained herein shall diminish, or in any way adversely affect, 

the State's right to discovery in any pending or future litigation. 

 

11. IDENTIFYING INFORMATION AND PRIVACY NOTIFICATION. 

a) Identification Number(s).  Every invoice or New York State Claim for Payment submitted to a 

New York State agency by a payee, for payment for the sale of goods or services or for 

transactions (e.g., leases, easements, licenses, etc.) related to real or personal property must 

include the payee's identification number.  The number is any or all of the following: 

 

(i)  the payee’s Federal employer identification number, 

 

(ii) the payee’s Federal social security number, and/or 

 

(iii) the payee’s Vendor Identification Number assigned by the Statewide Financial System. 

 

Failure to include such number or numbers may delay payment. Where the payee does not have 

such number or numbers, the payee, on its invoice or Claim for Payment, must give the reason 

or reasons why the payee does not have such number or numbers. 

 

(b) Privacy Notification. 

(1) The authority to request the above personal information from a seller of goods or services 

or a lessor of real or personal property, and the authority to maintain such information, is 



2024  

 

Special Provisions  SP-41 

found in Section 5 of the State Tax Law.  Disclosure of this information by the seller or 

lessor to the State is mandatory. The principal purpose for which the information is 

collected is to enable the State to identify individuals,  businesses  and others who have 

been delinquent in filing tax returns or may have understated their tax liabilities and to 

generally identify persons affected by the taxes administered by the Commissioner of 

Taxation and Finance.  The information will be used for tax administration purposes and 

for any other purpose authorized by law. 

 

(2) The personal information is requested by the purchasing unit of the agency contracting to 

purchase the goods or services or lease the real or personal property covered by this 

contract or lease. The information is maintained in the Statewide Financial System by the 

Vendor Management Unit within the Bureau of State Expenditures, Office of the State 

Comptroller, 110 State Street, Albany, New York 12236. 

 

12. EQUAL EMPLOYMENT OPPORTUNITIES FOR MINORITIES AND WOMEN.  In 

accordance with Section 312 of the Executive Law and 5 NYCRR 143, if this contract is:  (i) a 

written agreement or purchase order instrument, providing for a total expenditure in excess of 

$25,000.00, whereby a contracting agency is committed to expend or does expend funds in return 

for labor, services, supplies, equipment, materials or any combination of the foregoing, to be 

performed for, or rendered or furnished to the contracting agency; or (ii) a written agreement in 

excess of $100,000.00 whereby a contracting agency is committed to expend or does expend funds 

for the acquisition, construction, demolition, replacement, major repair or renovation of real 

property and improvements thereon; or (iii) a written agreement in excess of $100,000.00 whereby 

the owner of a State assisted housing project is committed to expend or does expend funds for the 

acquisition, construction, demolition, replacement, major repair or renovation of real property and 

improvements thereon for such project, then the following shall apply and by signing this 

agreement the Contractor certifies and affirms that it is Contractor’s equal employment opportunity 

policy that: 

 

(a) The Contractor will not discriminate against employees or applicants for employment because 

of race, creed, color, national origin, sex, age, disability or marital status, shall make and 

document its conscientious and active efforts to employ and utilize minority group members 

and women in its work force on State contracts and will undertake or continue existing 

programs of affirmative action to ensure that minority group members and women are afforded 

equal employment opportunities without discrimination.  Affirmative action shall mean 

recruitment, employment, job assignment, promotion, upgradings, demotion, transfer, layoff, 

or termination and rates of pay or other forms of compensation; 

 

(b) at the request of the contracting agency, the Contractor shall request each employment agency, 

labor union, or authorized representative of workers with which it has a collective bargaining 

or other agreement or understanding, to furnish a written statement that such employment 

agency, labor union or representative will not discriminate on the basis of race, creed, color, 

national origin, sex, age, disability or marital status and that such union or representative will 

affirmatively cooperate in the implementation of the Contractor's obligations herein; and  

 

(c) the Contractor shall state, in all solicitations or advertisements for employees, that, in the 

performance of the State contract, all qualified applicants will be afforded equal employment 

opportunities without discrimination because of race, creed, color, national origin, sex, age, 

disability or marital status. 
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Contractor will include the provisions of "a", "b", and "c" above, in every subcontract over 

$25,000.00 for the construction, demolition, replacement, major repair, renovation, planning 

or design of real property and improvements thereon (the "Work") except where the Work is 

for the beneficial use of the Contractor.  Section 312 does not apply to:  (i) work, goods or 

services unrelated to this contract; or (ii) employment outside New York State.  The State shall 

consider compliance by a Contractor or subContractor with the requirements of any federal law 

concerning equal employment opportunity which effectuates the purpose of this section.  The 

contracting agency shall determine whether the imposition of the requirements of the 

provisions hereof duplicate or conflict with any such federal law and if such duplication or 

conflict exists, the contracting agency shall waive the applicability of Section 312 to the extent 

of such duplication or conflict.  Contractor will comply with all duly promulgated and lawful 

rules and regulations of the Department of Economic Development’s  Division of Minority and 

Women's Business Development pertaining hereto. 

 

13. CONFLICTING TERMS.  In the event of a conflict between the terms of the contract (including 

any and all attachments thereto and amendments thereof) and the terms of this Appendix A, the 

terms of this Appendix A shall control. 

 

14. GOVERNING LAW.  This contract shall be governed by the laws of the State of New York except 

where the Federal supremacy clause requires otherwise. 

 

15. LATE PAYMENT.  Timeliness of payment and any interest to be paid to Contractor for late 

payment shall be governed by Article 11-A of the State Finance Law to the extent required by law. 

 

16. NO ARBITRATION.  Disputes involving this contract, including the breach or alleged breach 

thereof, may not be submitted to binding arbitration (except where statutorily authorized), but must, 

instead, be heard in a court of competent jurisdiction of the State of New York. 

 

17. SERVICE OF PROCESS.  In addition to the methods of service allowed by the State Civil 

Practice Law & Rules ("CPLR"), Contractor hereby consents to service of process upon it by 

registered or certified mail, return receipt requested.  Service hereunder shall be complete upon 

Contractor's actual receipt of process or upon the State's receipt of the return thereof by the United 

States Postal Service as refused or undeliverable.  Contractor must promptly notify the State, in 

writing, of each and every change of address to which service of process can be made.  Service by 

the State to the last known address shall be sufficient.  Contractor will have thirty (30) calendar 

days after service hereunder is complete in which to respond. 

 

18. PROHIBITION ON PURCHASE OF TROPICAL HARDWOODS. The Contractor certifies 

and warrants that all wood products to be used under this contract award will be in accordance with, 

but not limited to, the specifications and provisions of Section 165 of the State Finance Law, (Use 

of Tropical Hardwoods) which prohibits purchase and use of tropical hardwoods, unless 

specifically exempted, by the State or any governmental agency or political subdivision or public 

benefit corporation. Qualification for an exemption under this law will be the responsibility of the 

Contractor to establish to meet with the approval of the State. 

 

In addition, when any portion of this contract involving the use of woods, whether supply or 

installation, is to be performed by any subContractor, the prime Contractor will indicate and certify 

in the submitted bid proposal that the subContractor has been informed and is in compliance with 

specifications and provisions regarding use of tropical hardwoods as detailed in §165 State Finance 

Law. Any such use must meet with the approval of the State; otherwise, the bid may not be 
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considered responsive. Under bidder certifications, proof of qualification for exemption will be the 

responsibility of the Contractor to meet with the approval of the State. 

 

19. MACBRIDE FAIR EMPLOYMENT PRINCIPLES.  In accordance with the MacBride Fair 

Employment Principles (Chapter 807 of the Laws of 1992), the Contractor hereby stipulates that 

the Contractor either (a) has no business operations in Northern Ireland, or (b) shall take lawful 

steps in good faith to conduct any business operations in Northern Ireland in accordance with the 

MacBride Fair Employment Principles (as described in Section 165 of the New York State Finance 

Law), and shall permit independent monitoring of compliance with such principles. 

 

20. OMNIBUS PROCUREMENT ACT OF 1992. It is the policy of New York State to maximize 

opportunities for the participation of New York State business enterprises, including minority and 

women-owned business enterprises as bidders, subContractors and suppliers on its procurement 

contracts. 

 

Information on the availability of New York State subContractors and suppliers is available from: 

 

NYS Department of Economic Development 

Division for Small Business 

Albany, New York  12245 

Telephone:  518-292-5100 

Fax:  518-292-5884 

email: opa@esd.ny.gov 

 

A directory of certified minority and women-owned business enterprises is available from: 

 

NYS Department of Economic Development 

Division of Minority and Women's Business Development 

633 Third Avenue 

New York, NY 10017 

212-803-2414 

email: mwbecertification@esd.ny.gov 

https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp 

 

The Omnibus Procurement Act of 1992 requires that by signing this bid proposal or contract, as 

applicable, Contractors certify that whenever the total bid amount is greater than $1 million: 

 

(a) The Contractor has made reasonable efforts to encourage the participation of New York State 

Business Enterprises as suppliers and subContractors, including certified minority and women-

owned business enterprises, on this project, and has retained the documentation of these efforts 

to be provided upon request to the State; 

 

(b) The Contractor has complied with the Federal Equal Opportunity Act of 1972 (P.L. 92-261), 

as amended;  

 

(c) The Contractor agrees to make reasonable efforts to provide notification to New York State 

residents of employment opportunities on this project through listing any such positions with 

the Job Service Division of the New York State Department of Labor, or providing such 

notification in such manner as is consistent with existing collective bargaining contracts or 

agreements.  The Contractor agrees to document these efforts and to provide said 

documentation to the State upon request; and  

mailto:opa@esd.ny.gov
mailto:mwbecertification@esd.ny.gov
https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp


2024  

 

Special Provisions  SP-44 

 

(d) The Contractor acknowledges notice that the State may seek to obtain offset credits from 

foreign countries as a result of this contract and agrees to cooperate with the State in these 

efforts. 

 

21. RECIPROCITY AND SANCTIONS PROVISIONS.   Bidders are hereby notified that if their 

principal place of business is located in a country, nation, province, state or political subdivision 

that penalizes New York State vendors, and if the goods or services they offer will be substantially 

produced or performed outside New York State, the Omnibus Procurement Act 1994 and 2000 

amendments (Chapter 684 and Chapter 383, respectively) require that they be denied contracts 

which they would otherwise obtain.  NOTE:  As of May 15, 2002, the list of discriminatory 

jurisdictions subject to this provision includes the states of South Carolina, Alaska, West Virginia, 

Wyoming, Louisiana and Hawaii.  Contact NYS Department of Economic Development for a 

current list of jurisdictions subject to this provision. 

 

22. COMPLIANCE WITH NEW YORK STATE INFORMATION SECURITY BREACH AND 

NOTIFICATION ACT.   Contractor shall comply with the provisions of the New York State 

Information Security Breach and Notification Act (General Business Law Section 899-aa; State 

Technology Law Section 208).   

 

23. COMPLIANCE WITH CONSULTANT DISCLOSURE LAW. If this is a contract for 

consulting services, defined for purposes of this requirement to include analysis, evaluation, 

research, training, data processing, computer programming, engineering, environmental, health, 

and mental health services, accounting, auditing, paralegal, legal or similar services, then, in 

accordance with Section 163 (4-g) of the State Finance Law (as amended by Chapter 10 of the 

Laws of 2006), the Contractor shall timely, accurately and properly comply with the requirement 

to submit an annual employment report for the contract to the agency that awarded the contract, the 

Department of Civil Service and the State Comptroller.   

 

24. PROCUREMENT LOBBYING. To the extent this agreement is a "procurement contract" as 

defined by State Finance Law Sections 139-j and 139-k, by signing this agreement the Contractor 

certifies and affirms that all disclosures made in accordance with State Finance Law Sections 139-

j and 139-k are complete, true and accurate.  In the event such certification is found to be 

intentionally false or intentionally incomplete, the State may terminate the agreement by providing 

written notification to the Contractor in accordance with the terms of the agreement.   

 

25. CERTIFICATION OF REGISTRATION TO COLLECT SALES AND COMPENSATING 

USE TAX BY CERTAIN STATE CONTRACTORS, AFFILIATES AND 

SUBCONTRACTORS.   

To the extent this agreement is a contract as defined by Tax Law Section 5-a, if the Contractor fails 

to make the certification required by Tax Law Section 5-a or if during the term of the contract, the 

Department of Taxation and Finance or the covered agency, as defined by Tax Law 5-a, discovers 

that the certification, made under penalty of perjury, is false, then such failure to file or false 

certification shall be a material breach of this contract and this contract may be terminated, by 

providing written notification to the Contractor in accordance with the terms of the agreement, if 

the covered agency determines that such action is in the best interest of the State. 

 

26. IRAN DIVESTMENT ACT.  By entering into this Agreement, Contractor certifies in 

accordance with State Finance Law §165-a that it is not on the “Entities Determined to be Non-

Responsive Bidders/Offerers pursuant to the New York State Iran Divestment Act of 2012” 

(“Prohibited Entities List”) posted at: http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf 

http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf
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Contractor further certifies that it will not utilize on this Contract any subContractor that is 

identified on the Prohibited Entities List.  Contractor agrees that should it seek to renew or extend 

this Contract, it must provide the same certification at the time the Contract is renewed or extended.  

Contractor also agrees that any proposed Assignee of this Contract will be required to certify that 

it is not on the Prohibited Entities List before the contract assignment will be approved by the State. 

 

During the term of the Contract, should the state agency receive information that a person (as 

defined in State Finance Law §165-a) is in violation of the above-referenced certifications, the state 

agency will review such information and offer the person an opportunity to respond.  If the person 

fails to demonstrate that it has ceased its engagement in the investment activity which is in violation 

of the Act within 90 days after the determination of such violation, then the state agency shall take 

such action as may be appropriate and provided for by law, rule, or contract, including, but not 

limited to, imposing sanctions, seeking compliance, recovering damages, or declaring the 

Contractor in default. 

 

The state agency reserves the right to reject any bid, request for assignment, renewal or extension 

for an entity that appears on the Prohibited Entities List prior to the award, assignment, renewal or 

extension of a contract, and to pursue a responsibility review with respect to any entity that is 

awarded a contract and appears on the Prohibited Entities list after contract award.   

 

SP 70-25 NYSDOT terms and conditions.  The following verbiage is included verbatim as required by a 

New York State Department of Transportation grant assurance: 

 

TERMS AND CONDITIONS (ADDENDUM NO. 1): 

 

1. The Grantee agrees to incorporate or cause to be incorporated into any contract for construction 

work, or furnishing of any materials, supplies, or equipment or professional consulting services 

of any kind in connection with the Project, clauses under which the Contractor: 

 

a. Agrees to procure and maintain insurance of the kinds and in the amounts specified. 

 

b. Agrees that he will comply with the requirements of the State Labor Law and particularly 

Sections 220 and 220-4 thereof as amended, and as set forth in Appendix A hereof. 

 

c. Agrees that during the performance of this contract, the Contractor will not discriminate 

against any employee or applicant for employment because of race, creed, sex, color or 

national origin and will comply with the Non-Discrimination provisions set forth in 

Appendix A hereof. 

 

d. Agrees that he will cause all persons employed upon the work including his 

subContractors, agents, officers and employees, to comply with all applicable laws in the 

jurisdiction in which the work is performed. 

 

e. Agrees not to assign, transfer, convey, sublet or otherwise dispose of this agreement or 

any part thereof, or of its right, title or interest therein or its power to execute such 

agreement to any person, company or corporation without the previous consent in writing 

of the Grantee and the Commissioner of Transportation. 

 

f. Agrees that in accordance with its status as an independent Contractor, it will conduct 

itself with such status that it will neither hold itself out as nor claim to be an officer or 
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employee of the State by reason hereof, and that it will not by reason hereof, make any 

claim demand of application to or for any right or privilege applicable to an officer or 

employee of the State, including, but not limited to, Workmen's Compensation coverage, 

Unemployment Insurance Benefits, Social Security coverage or Retirement membership 

or Credit. 

 

g. Agrees that this agreement may be canceled or terminated by the Grantee if any work 

under this agreement is in conflict with the provisions of Section 74 of the Public 

Officers Law. 

 

h. Agrees that any patentable result arising out of this Agreement, as well as all information, 

designs, specification, know-how, data, and findings, shall be made available without 

cost to the State or its licenses for public use. 

 

i. Agrees that for construction work he will furnish a performance bond in an amount at 

least equal to 100 percent of this contract price as security for the faithful performance of 

his contract and also a labor and material bond in an amount equal to 100 percent of his 

contract price as security for the payment of all persons performing labor on the project 

under his contract and furnishing materials in connection with his contract. The 

performance bond and the labor and material bond may be in one or in separate 

instruments in accordance with law. 

 

j. Agrees that the Commissioner and the State Comptroller reserve  the right to audit and 

inspect the work of the Contractor and any and all records thereof through representatives 

of the State, as well as through officers and employees of the State, as they shall 

determine. 

 

k. Agrees that the State shall not be obligated or liable hereunder to any party other than the 

Grantee. 

 

l. Agrees that if any provision of this Agreement is held invalid, the remainder of this 

Agreement shall not be affected thereby if such remainder would then continue to 

conform to the terms and requirements of the applicable law. 

 

m. Agrees that by execution of the Agreement the Contractor represents that it has not paid 

and, also, agrees not to pay, any bonus or commission for the purpose of obtaining an 

approval of this agreement. 

 

n. Agrees that all project documents requiring formal approval by a Federal Agency will be 

submitted to the Commissioner for his prior approval and forwarding to the Federal 

Agency for its formal approval. 

 

2. The Grantee agrees to give full opportunity for free, open and competitive bidding for 

each contract to be let by it calling for construction or the furnishing of any materials, 

supplies, or equipment to be paid for with Project funds in accordance with the 

requirements of Section 103 of the General Municipal Law, the State Finance Law and 

any other applicable State Laws, Regulations or any requirements or opinions of the State 

comptroller. 

 

3. The Grantee agrees that contracts for professional or consulting services may be 

negotiated, but they must be in writing and must state the maximum compensation or 
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reimbursement to be paid. Negotiations must be adequately documented to show 

consultants considered, proposals received, reasons for selecting the proposed consultant, 

and the unit basis or other detailed explanation in support of the amount of compensation 

to be paid. 

 

SP-70-26 Labor affidavits, New York State Laws of 1988.  The following outlines the certification and 

reporting procedures required by the Office of the State Comptroller to implement Chapter 698, Laws of 

1988 (Labor Affidavits) for all public improvement contracts let (bid opening date) after March 1, 1989.  

COPIES OF AFFIDAVITS FOLLOW THE END OF THIS SECTION. 

 

A. The prime Contractor must provide each subContractor with a copy of the schedule of wages and 

supplements specified in the contract before the subContractor's work is started. 

 

B. The prime Contractor must immediately obtain the subContractor's certification.  Such certification 

must be maintained by the prime Contractor until the final payment is requested.  The prime 

Contractor's and subContractor's certification forms are on the following three (3) pages. 

 

C. If revised schedules of wages and supplements are issued, the prime Contractor must provide each 

subContractor with such revised schedules and obtain a revised subContractor's certification. 

 

D. The prime Contractor must submit a labor affidavit in support of the payment of wages to its own 

employees. 

 

E. The subContractor's certification (s) and the prime Contractor's affidavit must be submitted to the 

State Comptroller's Office with the prime Contractor's final payment request.  Failure to obtain and 

provide the required certifications will delay the Contractor's final payment. 

 

NOTE: The term subContractor applies to both subContractors of the Contractor and subContractors of a 

subContractor. 

 
SP 90-12 Security for construction warranty.  The Contractor shall upon final acceptance of the work, 
furnish a bond to the Owner in a penal sum equal to five percent (5%) of the amount of the Contract price, 
executed by a surety company authorized by the Department of Insurance of the State of  to execute such 
a bond in this State, and which bond shall be approved as to form and manner of execution by the 
Owner's attorney.  This bond shall be conditioned for the faithful performance by the said Contractor of 
the conditions and stipulations of the subsection titled ACCEPTANCE AND FINAL PAYMENT of this 
section, thereof relating to maintenance and repair, for a period of one (1) year from the date of the final 
acceptance of the work.  In default of the filing of such bond, a sum of money equal to said five percent 
(5%) may be retained out of any monies due to the Contractor and be held for one (1) year, or until the 
bond above described is filed. 
 
For Contractors who have elected to set up an escrow account, they may elect to maintain the escrow 
account for a period of one (1) year from the date of final acceptance of the work in lieu of providing a 
bond for security of guarantee as described above. 
 

SP 90-13 Lien law.  If, at any time before or within thirty (30) days after the work of this Contract has 

been completed and accepted by the Owner, any person or persons claiming to have performed any labor 

or furnished any material toward the performance or completion of this Contract shall file with the RPR 

and with the financial officer of the Owner, or other officer or person charged with the custody and 

disbursement of the Owner’s funds applicable to this Contract under which the claim is made, such notice 

as is prescribed in the Act of Legislature of the State of New York passed February 17, 1909, entitled an 
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"Act in Relation to Liens", and the acts amendatory thereof or supplementary thereto, then and in every 

such case the party of the first part shall retain (anything herein contained to the contrary thereof 

notwithstanding) from the monies under its control and due or to grow due under this Agreement, as 

much of such monies as shall be sufficient to pay, satisfy and discharge the amount in such notice claimed 

to be due to the person or persons filing such lien, together with the reasonable cost of any actions 

brought to enforce such claim or the lien creating by the filing of such notice.  The monies so retained 

shall be retained by the party of the first part until the lien thereon created by the said act and filing of said 

notice shall be discharged pursuant to the provisions of said act or acts. 
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MONTHLY PAYMENT REPORT 

 

Name of Contractor’s Firm:    

 

Project Name/Location:    

 

FAA AIP Project No.:    

 
SubContractor/DBE 

Supplier Name* 

 

DBE 

Y/N 

SubContractor 

Contract 

Amount 

Pay 

App 

# 

Payment 

Period 

Date 

(From-

To) 

Amount 

Invoiced 

To Date 

Amount 

Paid 

To Date 

Current 

Retainage 

Amount 

Total 

Retainage 

Previous 

Payment 

Amount 

Previous 

Payment 

Date 

Total 

Payment 

Amount 

to 

Date 

            

            

            

            

            

            

            

            

*ALL SubContractors Must Be Listed – ONLY DBE Suppliers Must Be Listed 

 

                     

Signature of Contractor’s Representative   Print Contractor’s Representative     Date 
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SUBCONTRACTOR’S PROMPT PAYMENT CERTIFICATION 

 

NOTE: Each Contractor shall provide a copy of this form to each of their SubContractors (DBE and non-

DBE) that are working on or has worked on this project. This certification applies to all tier 

SubContractors. A completed copy of this form shall be submitted to the Sponsor’s representative, the 

Prime Contractor and the Contractor you are working for at least 7 days prior to an application for 

payment. Any SubContractor failing to submit a copy of this form shall be cause for the Sponsor’s 

representative to delay the payment application. Reference Section 70-21, Item 12 for information on 49 

CFR §26.29 with regard to Prompt Payment. 

 

Should a SubContractor indicate that they have not received payment for work they performed in which 

their Contractor has received payment, the Sponsor shall withhold the delinquent amount indicated unless 

the Contractor received written approval from the Sponsor of the Contractor’s written request justifying 

withholding payment from the SubContractor. 

=========================================================================== 

 

Project Title:    

 

Airport Name:    

 

AIP No.:    

 

Company Name: ______________________________________________________________________ 

 

Company Address: _____________________________________________________________________ 

 

____________________________________________________ Contact Phone No.:________________ 

 

Contractor’s Name you subcontract to:  ____________________________________________________ 

=========================================================================== 

 

1. Have you performed work on this project within the last 30 days? Yes ___ No ___ 

 

2. Has the work you performed within the last 30 days been completed and accepted by the RPR? 

 Yes ___ No ___ Not sure ____ 

 

3. Have you been paid by the Contractor you subcontracted with for the work you performed? 

 Yes ___ No ___ 

 

4. Estimated value of work performed in which you did not receive payment: $ ____________________ 

 

5. Have you completed all work that you are required to perform on this contact?  Yes ___ No ___ 

 

 

Written Name of SubContractor’s Rep. _____________________________________________________ 

 

 

Signature:_______________________________________________ Date:_________________________ 
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DISADVANTAGED BUSINESS ENTERPRISE 

DBE PARTICIPATION SUMMARY 
(Submit one form for each DBE Firm.) 

 

Airport Name:          AIP No.      
 

Project Name:              

 

Contractor:              

 

Address:               

 

City:        State:     Zip:      

 

Contact Name:         Phone:       

 

Email:               

 
DBE Firm:              

 

Address:               

 

City:        State:     Zip:      

 

Contact Name:         Phone:       

 

Email:               

Each DBE Firm shall submit evidence (such as a photocopy) of their certification status. 

 
Classification:       Prime Contractor       Supplier 

      Manufacturer       Broker 

      SubContractor       Joint Venture 

   

Disadvantaged Group  

(check one): 

      Black American       Asian-Pacific American 

      Hispanic American       Non-Minority Women 

      Native American      Subcontinent Asian American  

      Other (Please specify):  

 
Summary of work performed: 

Description of work NAICS 
Amount 

Paid to DBE 

   

   

Contractor’s Affirmation: 

The Contractor utilized the above-named DBE Firm for the work items described above. 
 

Initial Contract Amount:       Difference:       

Explanation of Difference: (Additional documentation may be requested) 
 

              

 
              

 

              
Contractor’s Signature     Title    Date 

 

DBE Firm’s Affirmation: 

The above-named DBE Firm affirms that is has performed the work it was contracted to perform, as listed above and was paid in full as stated 

above. 

 
              

DBE Firm’s Signature     Title    Date 
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Equal Employment Opportunity is 

THE LAW 
 

Private Employers, State and Local Governments, Educational Institutions, Employment Agencies and Labor Organizations 
 

Applicants to and employees of most private employers, state and local governments, educational institutions, 
Employment agencies, and labor organizations are protected under Federal law from discrimination on the following bases. 

 
RACE, COLOR, RELIGION, SEX, NATIONAL ORIGIN 
Title VII of the Civil Rights Act of 1964, as amended, protects applicants and 
employees from discrimination in hiring, promotion, discharge, pay, fringe benefits, job 
training, classification, referral, and other aspects of employment, on the basis  
of race, color, religion, sex (including pregnancy), or national origin. Religious 
discrimination includes failing to reasonably accommodate an employee’s religious 
practices where the accommodation does not impose undue hardship. 
 
DISABILITIES 

Title I and Title V of the Americans with Disabilities Act of 1990, as amended, protect 
qualified individuals from discrimination on the basis of disability in hiring, promotion, 
discharge, pay, fringe benefits, job training, classification, referral, and other  
aspects of employment.  Disability discrimination includes not making reasonable 
accommodation to the known physical or mental limitations of an otherwise qualified 
individual with a disability who’s is an applicant or employee, barring undue hardship. 
 
AGE 
The Age Discrimination in Employment Act of 1967, as amended, protects  
applicants and employees 40 years of age or older from discrimination based on  
age in hiring, promotion, discharge, pay, fringe benefits, job training, classification, 
referral, and other aspects of employment. 
 
SEX (WAGES) 
In addition to sex discrimination prohibited by Title VII of the Civil Rights Act, as 
amended, the Equal Pay Act of 1963, as amended, prohibits sex discrimination in 
payment of wages to women and men performing substantially equal work  
jobs that require equal skill, effort, and responsibility, under similar working conditions, 
in the same establishment. 

GENETICS 
Title II of the Genetic Information Nondiscrimination Act of 2008 protects applicants 
and employees from discrimination based on genetic information in hiring, promotion, 
discharge, pay, fringe benefits, job training, classification, referral, and other aspects 
of employment.  GINA also restricts employers’ acquisition of genetic information and 
strictly limits disclosure of genetic information.  Genetic information includes 
information about genetic tests of applicants, employees, or their family members; the 
manifestation of diseases or disorders in family members (family medical history); and 
requests for or receipt of genetic services by applicants, employees, or their family 
members. 
 
RETALIATION 
All of these Federal laws prohibit covered entities from retaliating against a person 
who files a charge of discrimination, participates in a discrimination proceeding, or 
otherwise opposes an unlawful employment practice. 
 
WHAT TO DO IF YOU BELIEVE DISCRIMINATION HAS OCCURRED 
There are strict time limits for filing charges of employment discrimination.  To 
preserve the ability of EEOC to act on your behalf and to protect your right to file a 
private lawsuit, should you ultimately need to, you should contact EEOC promptly 
when discrimination is suspected: 
The U.S. Equal Employment Opportunity Commission (EEOC), 1-800-669-4000 (toll-
free) or 1-800-669-6820 (toll-free TTY number for individuals with hearing 
empairments).  EEOC field office information is available at www.eeoc.gov or in most 
telephone directories in the U.S. Government or Federal Government section.  
Additional information about EEOC, including information about charge filing, is 
available at www.eeoc.gov. 
 

http://www.eeoc.gov/
http://www.eeoc.gov/
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Employers Holding Federal Contracts or Subcontracts 

 
Applicants to and employees of companies with a Federal government contract or subcontract, 

are protected under Federal law from discrimination on the following bases. 

 
RACE, COLOR, RELIGION, SEX, NATIONAL ORIGIN 
Executive Order 11246, as amended, prohibits job discrimination on the basis of race, 
color, religion, sex or national origin, and requires affirmative action to ensure equality 
of opportunity in all aspects of employment. 
 
INDIVIDUALS WITH DISABILITIES 
Section 503 of the Rehabilitation Act of 1973, as amended, protects qualified 
individuals from discrimination on the basis of disability in hiring, promotion, discharge, 
pay, fringe benefits, job training, classification, referral, and other aspects of 
employment,  Disability discrimination includes not making reasonable 
accommodation to the known physical or mental limitations of an otherwise qualified 
employee, barring undue hardship.  Section 503 also requires that Federal 
Contractors take affirmative action to employ and advance in employment qualified 
individuals with disabilities at all levels of employment, including the executive level. 
 
DISABLED, RECENTLY SEPARATED, OTHER PROTECTED, 
AND ARMED FORCES SERVICE MEDAL VETERANS 
The Vietnam Era Veterans’ Readjustment Assistance Act of 1974, as amended, 38 
U.S.C. 4212, prohibits job discrimination and requires affirmative action to employ and 
advance in employment disabled veterans, recently separated veterans (within 

three years of discharge or release from active duty), other protected veterans 
(veterans who served during a war or in a campaign or expedition for which a 
campaign badge has been authorized), and Armed Forces service medal veterans 
(veterans who, while on active duty, participated in a U.S. military operation for which 
an Armed Forces service medal was awarded). 
 
RETALIATION 
Retaliation is prohibited against a person who files a complaint of discrimination, 
participates in an OFCCP proceeding, or otherwise opposes discrimination under 
these Federal laws. 
 
Any person who believes a Contractor has violated its nondiscrimination or affirmative 
action obligations under the authorities above should contact immediately: 
 
The Office of Federal Contract Compliance Programs (OFCCP), U.S. Department of 
Labor, 200 Constitution Avenue, N.W., Washington, D.C. 20210, 1-800-397-6251 (toll-
free) or (202) 693-1337 (TTY).  OFCCP may also be contacted by e-mail at OFCCP-
Public@dol.gov, or by calling an OFCCP regional or district office, listed in most 
telephone directories under U.S. Government, Department of Labor. 
 
 

 
Programs or Activities Receiving Federal Financial Assistance 

 
 
RACE, COLOR, NATIONAL ORIGIN, SEX 
In addition to the protections of Title VII of the Civil Rights Act of 1964, as amended, 
Title VI of the Civil Rights Act of 1964, as amended, prohibits discrimination on the 
basis of race, color or national origin in programs or activities receiving Federal 
financial assistance.  Employment discrimination is covered by Title VI if the primary 
objective of the financial assistance is provision of employment, or where employment 
discrimination causes or may cause discrimination in providing services under such 
programs.  Title IX of the Education Amendments of 1972 prohibits employment 
discrimination on the basis of sex in educational programs or activities which receive 
Federal financial assistance. 
 
EEOC 9/02 and OFCCP 8/08 Versions Useable with 11/09 Supplement 

INDIVIDUALS WITH DISABILITIES 
Section 504 of the Rehabilitation Act of 1973, as amended, prohibits employment 
discrimination on the basis of disability in any program or activity which receives 
Federal financial assistance.  Discrimination is prohibited in all aspects of employment 
against persons with disabilities who, with or without reasonable accommodation, can 
perform the essential functions of the job. 
 
If you believe you have been discriminated against in a program of any institution 
which receives Federal financial assistance, you should immediately contact the 
Federal agency providing such assistance. 
 

EEOC-P/E-1  (Revised 11/09) 
 

mailto:OFCCP-Public@dol.gov
mailto:OFCCP-Public@dol.gov
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FEDERAL WAGE RATES 
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SPECIAL NOTE 

 

NEW YORK STATE DEPARTMENT OF LABOR 

 

PREVAILING WAGE RATES 
 

 

 

Wage rate amendments and supplements are available on the NYSDOL web site at: 

 

WWW.LABOR.STATE.NY.US 

 

All changes or clarification of labor classifications and applicability of prevailing wage rates shall be obtained in 

writing from the Office of the Director, NYSDOL Bureau of Public Work. 

 

The NYSDOL prevailing wage rate schedule for this contract has been determined and is available on the internet. 

The prevailing wage rate schedule is accessed by visiting the NYSDOL web site, navigating to the appropriate web 

page, and entering the Prevailing Rate Case No. (PRC#). The PRC# is provided on the following page on NYSDOL 

Form PW-200. 

  

http://www.labor.state.ny.us/
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_P#SÎ�"�����������������������	����������A�������������C����̂

F���������U�����  ��!�

��c�������U�����U��� �!
�
@�R	����� �!��
T����A����� �!��

̀��l�����C����b

�T[[NI@IPS"N��IPIKZS������	���̂

"���!�����D���  ���!
�

[�A����

[��O�����A�U�A��Q�����������\��\�����$���\��\���
 [�C���	���CD��	��P���V����������H�������������N�C��
N����[�C���	������"�A�������� [QF�P��C���������������#���A��F����D



�����������	
� ����

�����������	
� �
��

������
����	
� �����

���������	�

���������� � !�"!#�#$

%&'()*+,-./0.&1((2344��35�� ).+0-.,0((�

*10.-*(,&610.*+
743����8�9::	;8�<�
�=43�8�>
?34���8�@	AA	�:��8�B	�3:8�C�	3�
8�C����
5
8�C:�	5�8�D���B
��	�E	8�F
��	�8�F
:�3�5���

GHI*+
�	����J�K L�ML�M�L�
 L�ML�M�L��

���3�3��
4
NJ34�3�5 O������ O���LLP
>	
Q��R�>35��
� �S�T� ��LLP
PU��V	�
44�E
�	��
��
�4
�	���
�	

WCU9��XXYUYCW�B��Z92Y[2D���YX�<CZ�U>9�<CBBCFYW\�FCZ]�BYDU9X�N9BCF�̂
?�J���:JV_	E�����
����Q	��3?	���	?3J?:̀K
��7	��3A3	��F	4�	�:�:�
44��	E	3Q	�O������	����J��3��
��3�3��������	�EJ��	���2344��35��:��
�	����Q3�	���	M:�	�3:��3�	E�	������	�A��?�E	��3A3	�
�	4�3�5�
��<���NJ34�3�5����=�3A�
����=�:3�	��
:�V		���	E4
�	��
��
a
���J:�:3�	�V����	�C��	��
�����	�J:	��A�����	E�3Q	�5	
��̂3�E4J�3�58�
:�
�?3�3?J?8

3���J�3A�3�5�E
�3:�	�����	�E�	?3E
4��	:�3�
���:̀�
�	��	bJ3�	�8���	����
��	?�4��		�:�
44��	E	3Q	�
�O���L���	?3J?��	����J��A���NJ34�3�5����=�
��<���>	
Q��R�>35��
�����=�3A���	����=�3:��	�A��?	��
��
�D�
�	����<	�	�
44���	:35�
�	���
a
���J:��
:�	�:3�	���	�	�	?�4��		:�
�	��	bJ3�	�
����	
������	E�3Q	�5	
�8���	�	?�4��		:��	�A��?3�5���	����=�:�
44��	E	3Q	�
��
��3�3��
4�O��LL��	����J���Q	����	�?344��35����	
Q��
����35��
�
�
5	��
�	�A���
44���J�:����=	�������	��
������	E�3Q	�5	
���
:������
������	?�4��		��	�A��?3�5���	����=��A�
�?
E�3�3:��:�
44��	E	3Q	�O��LL��	����J��3��
��3�3��������	�EJ��	���2344��35��:��
�	���<�����	��J���:	:
�A���3:���	?3J?����
��4�8�
�c?
E�3�3:�c�3:�
��	�:�������J:	:�
�4
��	8�N�3�5	����8�?3443�5�?
E�3�	����:3?34
�����	��A����4����?
=	����?��3A�
�
��:�
���F�	���	�A��?3�5����=�J��	�5��J���
���LL�A		��
���V	4��8���	�	?�4��		�:�
44��	E	3Q	�
��
��3�3��
4�O��LL�

+6//d*�*10Hd('*1*e.0+
�	����J�K

@�J��	����=	� O�����S

&f*-0.�*(/Hg
D		�̂N8�98�9�8�h̀����Ci9ZUY29���\9

j&d.)Hg
�
3�K D		�̂�̀����>CBYX�k���\9
CQ	��3?	K D		�̂�8��̀����>CBYX�k���\9
W��	K�������43�
����
��A
44:����DJ��
��:�
44�V	��V:	�Q	����	�A�44��3�5�2���
���������43�
����
��A
44:����D
�J��
��:�
44�V	��V:	�Q	����	
��	E	�3�5�<�3�
��

-*I.+0*-*)(H//-*10.,*+
F
5	:��	����J�K

�̂̀�	
���	�?:�
����	�A�44��3�5��	�E	��
5	��A�@�J��	����=	�l:��
�	�
�:� ��� ��� 
��
��m ��m TLm SLm

DJ��4	?	��
4�N	�	A3�:��	����J�K

����	��3E	:K
�:���	�? O����TS
�����	�? ����S
�����	�? �����

����	�? �����

��������

&no�p��q�(*q��qoo�(r('s��t�q� � !�"!#�#$

%&'()*+,-./0.&1((C�	�
�3�5�9�53�		����NJ34�3�5 ).+0-.,0((�

*10.-*(,&610.*+
7
�J5
8�7���4
��8�@	AA	�:��8�B	�3:8�2
�3:��8�C�	3�
8�C����
5
8�C:�	5�8�D	�	E
8�D���B
��	�E	8�U�?�=3�:

GHI*+
WCU9K

�
5	��T

��	Q
343�5�F
5	�Z
�	:�A���L�ML�M�L�
���L�M�LM�L�� �JV43:�	��V����	�W	��k��=�D�
�	�X	�
��?	����A�B
V��
B
:���JV43:�	������J5�L���L�
 �Z7�WJ?V	���L�
LLSS����C:�	5��7�J���



������������	�
��
��

�����	
�������
	�������������	���������������������	�������	�����
�	�����
	�
��
��

��
�	��	��������������
	���������	
�����
���	����	��������	�
��
��

�����	
�������
	�������������������	�
���
����������
����
��
�
��
��

��
�	������������
	���������	������
���	
����
�	� �	��
����
�������
�
����
������
�	�	�	�
�
��
�	!����	�
����
	���	���������	��
	���������
�
�
��
�����
�	�
�������
�
����
��	�����
�	���	��
����������	�
�	����	������
�����������	��
	��
���������	
����	�����		�����	!���	�����
�	�	�����	��������	��
�����������
��	�	����
���	��
�	���������	����"����		��#�����#�

#$%&&�%'()�%���#���	��*%'���
���	�������+��
�����	��,�
�����#���	�����#�	����-�
�	���.	���
���.������	��.�	��	�� �	��	���#���	��-��	
.���	���+��	��#���	((��+��
��#���	��������	�/�

#$%&&�%)��%���-������%�����
�0����
�
���1���	���%�
���
	��#��
�	
	�&��	��	��*#2�����	!�����	�
/��%�
���
	��3��	�4���	�2�
���	�*#2�/�
��
���	������	��&��	��	����	�
�-��
	������
�
���&��	��	��*��
���������	��4�		�	�0������5���/�����
�
���-���
�*��
���
	�/������
���
1�
����.�����*+��
�����#�
�����
	�/�������+��
���,�
����������	�����������-���
� �	��
����#�������%��	���#	�
����2���-���
�*��
���
	�/�
#��
�	
	�-�����#����	��*1�
�/��.	���
	�����-�	����.�	�	��-��	��6��
��.��
�3��
	��-�	�����
�� �	��
����"!����	�
��.�	��	��.����.���
-��	���"�	��
����4���	��*�	�������	��	�����
��	�/��"�	��
�������
���+���#��	��"�
���
���������������	���������
�������	��
	����3����$��

*$�	��$���������
�	��������
	������
��	/��3���
�"���$���	��*7�
����������	�/��4��������4���	��*-��	�/���	���+��	��*&����������	!���/������

*8����9�.���/�����������
	��*$��	��-���/��$���
�-���
����#����	����������4	�	��
�����$�
���
��	��2���
	���
	�"����		���2���
	���
	
�	��	���2��	�����
��2�
�����2�
���	����2��	��:������2��
	�����"!�����	�
��1	����	��
����"!����	�
�*����������
�����;�
���/��&
���	���&	�
2��	��&���	���&��	�������&����3����-��	���&
�����	�������*1����#����	���$���	��#����	�/��+��

���.������	�
�+��	�$���	��*"�
����$���	�/�
+�	�
�����2�
���	�*��������
���
�
�������	��7�
���	�
�/��+��
�����+����	��2���
	��$���#����	��*�	����		�	�/��+��� �	��
���*2���	����	�
	�
	!����	�
�	�
���	�/��+���	��&���	���<��������&���
�����	��#��
�����*��	����
�����
	������������
��
��1��� �	��
��/����������
� �	��
��
��
�������$#2=��

#$%&&��)��>%>�3���	�+��
�����
��.���������
�
���-���
�*������
���
�
/���������2�
���	��������;	���#��	�����
��#	�
����2���-���
�*����
��
���
	�/��#����	������-�����4	�	��
�������	��������
���	�*��	����	�������

	��������
����	�
�������	�*,//��#��
�	
	�-��	��*�����	
�������	��'?=/��#��	����������
���	��.�����1������
��

�������
	���"�	��
����������
	���������
��3����+��

���*��
�������
���
��

	�����	�/�
3����$��
�*��	��'@�
�����
�������
���
��

�
��	�
�/��3���
�"���$���	��*���	��7�
���/��4���
�-�����4���
	�2�
���	�������-�	����	�����	��*',
�����0���	�/������
�*��	�����/����������
���	����������	��*.��������	�/��5������-���
�$���	��*�
�		���������	�/��2���
	���
	�4�	��	
2����2��	�������
�����;	�����	����	�������	��	��*&	�����2��	�/��2��������2�
���	��-����	
�#��
�	
	����-��	�	�
�4����	���-��
��2����-��

.���	��*
��
�����
��

�������
	�/��-��
����	�.���	��*
��
�����
��

�������
	�/��-��	��&�		�	��*����	�����������/��-����#�	
	����&!�		;	�
#�	
	��1�������	�	��*����
�	������4���	������	�������	��	�/��1���	���&	���
��
���	����������
��	�
���������&�	�������	��*��
���;	�/��&�����
		�
*���
�
�
��	�����	�/��&����	��*��	��	�������/��&�������	��
��
���������+��

���*��
�������
���
��

	�����	�/��+�	�
�����2�
���	�*�������

���
�
�����7��
������	��/��+���	������
��<�
����2�
���	�*�	�������	��	���������
	�/��<�����+������	���.��������	���-���
�&��
	�
*&���	�����	���������	����	�������	������	���-���
�&��
	�/�����
��*2�
�������	�/�����
��#�
�����
��+��
��

#$%&&�#)��#����	�����*���
��,@@�
��/��#��
�	
	�-��	�����2��	��*���	��'?=/��#��
�	
	�-��	�	�
�&��	��	���0�3�����	���*��
���
���
	�/�
#���	����*��	��'8��
/��"�	

��
�&���	�����	�-����*7>�������	�/��3��	�4���	�2�
���	�*��
���
���
	�/��3��	�����3����$��
�*>��
�������
���
>
�

�
��	�
���'@�
����������	�/��3����+���	���4	�	��
���*8�,@@���

��������	�/����������
�-�����2	
����
����	�
	���*2��	�
����
���*8/
2	
����
����	�
	����������2	
����
����	�
	������	�
	�������	�
�����	����
��
�	�
		���?7@�@@@��+6��	�������*������

��	�=����
���/
�������	��	���
��
���	���	�
�������
�����	��&���������%����	�
�
��	���A	��������������.��	��
��	�	�
���	�/��2��
�����2�
���	�� ��	���-��	�
.���	���	������2�
���	�*9@@�����������	����
�	��
��������	�	

��
�� �	��	������2�
���	����	��9@@������������
��	!���	����	����		�����	��
�������

	��/��-��	���	�
	�����*�������	�/��-�����*��
	������
����/��1	���������	�	��*��������	�	�/��&����	�$���
�-���
��&
	���#�	��	����
B	����

-	������)��������� @C�@'�8@87 @C�@'�8@8,

#������%'( D�7C�?8 D�7E�?'
#�������% 7?�'8 7F�''
#�������� 77�@@ 7,�EE
#�������# 9E�CF 7'�CC

%���
������D8�,@��	����������������	!���	��-	�������-��
	

��	�"!����	�
�������;����������
	���
	��

���
�	����
�����	�	��#������	����
����

*(/�+ AA%4"�-1"2�62&)
%���
���	�����
��?7�
���
���
�
����%'���
	
%���
���	��?,�
���
��''@�
���
���
�
������%'���
	������D�'�,@
%���
���	��'''�
���
��'EE�
���
���
�
����%'���
	������D�8�@@
%���
���	��8@@�
���
��9EE�
���
���
�
����%'���
	������D�9�@@
%���
���	��7@@�
���
��,EE�
���
���
�
����%'���
	������D�7�@@
%���
���	��?@@�
���
��CEE�
���
���
�
����%'���
	������D�,�@@
%���
���	��F@@�
���
��EEE�
���
���
�
����%'���
	������D�?�@@
%���
���	��'@@@�
���
���
�
��������	����%'���
	������D�C�@@

*((/�+��	��#���	����%'���
	������D8�,@�*���
�����	���	�����������/

GHIIJKLKMNOJPQKMKRSNG

-��	�9E

-�	�����������	�1�
	������@C�@'�8@87���@?�9@�8@8, -������	�����
�	�A	��T����&
�
	�.	���
�	�
����$����
$��
�-������	�����%���@'�8@87 -1#�A���	��8@87@@EE?8�� ��	���#���
�



���������

����	�
������ 
������ 
������

������������
����� !�"!�#$��	�%&"'()*"��+,"

-�.�/��
�012� �����3!�4$��	�5%6)7+8��+,"
%9��:1;�� �����3!�4$��	�5%6)7+8��+,"
<%("��)=�:�����>120
�=0>>?��	���	20
!�1:��1>>�@��A�>�@�0:�2��	�*�	20
�

��B�C����/������D��E�C
F+,"��G���������%	��:���?0	2������:��;?�0:�:���=�>>��1	H�G��A�	:0H���=�����	�
������I?�J6+���+��0H��

�?:�
�0� 4�K
�	2�
�0� 43K
��2�
�0� L�K
M:��
�0� N�K

+221:1�	0>�
��3��G��������1=��������O�1��?����?�	0>����:�A:19��"O�1G;�	:�=����0P0�2��?��0?:��?1:��0A:191:1�?��1:��0�>�9�>�J�����9����0:1	H�

�Q��6"*"<(+6� "<"R)(��G��������

�LS��S���M �LS��S���3

+>>�(��;?� 
����T3 
�����3
4U�3NU3M3@�?

�VWXYZ[\]��\][\WWX�̂�-WY_̀a-[]bcỲ defdgfhdhi
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<O4MM.4� _.��N̂�
1'?B.<)&*)+,8.O'X'(>),8
0'?�),+?)5.1('2-'.%&'()*:(8
O+?',@'2.U=-.%&'()*:(.�\\\WJ.:(.>:('N

<O4MM.4̂ �\Ǹ̀
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f=98K3/g?;16;=588�����������C�
	�
�h K;/6?;g688R

356;?38g=056;3/
C�����D�i���h�D�i���	���D�N�	�
���D�������h�D�A�����D������
��D�O����

17?6;728g=056;3/
�		�h���!����	��������
���
�������	����D�C����D������	�����
i�����h�!����	��������
���
�����������D�C�
���
�h�D�i�P�����D�'�����D�'�
	����D��j���������A�
��P
		��
I��
���!����	��������
���
������i�����P
�D�N�(�����D�k�����D�'���h���
�D�M���jD���	��������A�		
P���
��
�h�!���		���
���
����j�����(���
�	�D�C��	���������A�����i�����
����h�!����	��������
���
������C���������D�M������D�I���	���D�I
		����D�I���
�D��������D����h�D�)���
		�D�����l����������
A������!����	��������
���
������ ��������hD�i��
����D�k������D�i�������D�N���P
		�D�L����		D�L����P
		�D�'����
���D�l����)�
��D
���������hD�����<������
�
�h�!����	��������
���
������C�����
��D�i�����D���
����G�		��D��
���	�D��
�h�D�(
������D������
�h����		�����
������������
�
���	��A�
����������C������i�����D�

��
��A����������
�O����

m7n3/
'(�) ���!�A���
h����������
'(�) ��C!������������
	��D�k�����������D�k��	�������
'(�) ��i!����	
��
'(�) ��N!�����
���I�����
��

 �������! "#�"$�%"%& "R�"$�%"%Q

C�
	�
�h!�B������+�Q��
		
���F
'(�) ���DCDiDN +�,$�&, +�,&�&,

C�
	�
�h!�B�P���+�Q��
		
���F
'(�) ���DC +�,%�&- +�,Q�&-
'(�) ��i ,%�-, ,Q�-,
'(�) ��N ,%�R, ,Q�R,

������	��������������
��	��
�h�'�����	�i��������
��D� 	���
�hD�LG�i������	����
��	

/0112343567289353:;6/
 �������!

B������+Q��
		
���F +�,"�"% +�,"�-#

B�P���+Q��
		
���F ,"�-" ,$�R#

������	��������������
��	��
�h�'�����	�i��������
��D� 	���
�hD�LG�i������	����
��	

=>3?6;43817@
BND��F�����G�(�HI�� �'�

J=2;K7@
 �
�! A���B$F����L�MHN�O� �'�
�P���
��! A���BQD�RF����L�MHN�O� �'�

R�,$#

 �h��Q,

 ��P�
	
�h�l�h��(���������"#�"$�%"%&���"R�,"�%"%Q  ��	
��������������
�O����A�����N�������������M����
M���� ��	
����������h�"$�%"%&  (i��������%"%&""..R%����
�h��i�����



�����������	��
��	
����� ����������

���������� ���!��"#$%&'#()*)+#$,-.+/012$- ����������3

�!�������4!����
56/7'879):&&#;9)<($7=6/79)>#??#(&879)@'A)B$2(#7C#

 D���DE���4!����
B#2/&F))G76-)'1#)"827&1/H&)8?)5(801$79)I#7%$(=9)I/$7$9)J#2)K(#%#79+$((/&LM(09)N87'$0M#9)G&C#86$)$7O)P/7C=7#-A
G&2#08F))G76-)'1#)"827&)8?)K8-6&'879)Q#O?/#6O9)$7O)@$7O-)5(##=A
R$((#7F))G76-)'1#)"827&1/H&)8?)+$0M#9)+8(/C879)51#&'#()$7O)>817&LM(0A

SDT��
UQGVP)WXF)R$(#18M&#%#7Y9)Z$(O%#7Y9)"(MC=)+#6H#(&9)P/C=MH&9)P$7#6)"(MC=&9)<6$'L8-)N$'#(/$6)"(MC=&[&'($/01')\8L&]9)@/706#)̂;6#)IM%H
"(MC=&9)IM%H&'#(&9)N$'#(/$6)51#C=#(&_Q#C#/,#(&Y9)U(#$&#(&9)"(MC=)"/(#%#79)N#C1$7/C&)+#6H#(&_P$('&)51$&#(&9)<8(=)B/?'Y)[R$(#18M&#)̂(#$
G76-]9)"$7O#%&)$7O)K$'C1)"(MC=&9)N#C1$7/C&A))@#%/*"($/6#(&9)B82*K8-)"(MC=&9)̂&H1$6')I/&'(/LM'8()"(MC=&9)$7O)̂0/'$'8(9)N/;#()"(MC=&)$7O
IM%HC(#'#)'-H#),#1/C6#&9)"(MC=)N#C1$7/C9)<M#6)"(MC=A
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_ àb<[c]<G@8DB<de?e;f@8D?@F8P<HDY:<g:e8<;:89e;:9<a@?H@8<D8h<Ab8P:AQ?@Y:<P@ijheD;<[k]

le;@bd<9:?e;f@8@8m<?HD?<PQAH<Ab8?;DA?b;O<PQgjAb8?;DA?b;<D8dSb;<@?P<PQAAePPb;<HDP

noppqrpps<GD@Bed<?b<lDV<?He<l;:tD@B@8m<aDme<D8dSb;<PQlWBefe8?Pu

_v8e<[w]<G@8DB<de?e;f@8D?@b8<@8tbBteP<GDBP@x@AD?@b8<bG<lDV;bBB<;:Ab;dP<b;<?He<X@AXgDAy<FG

aDm:P<D89SF;<PQWlBefe8?Pz

H̀:<Dm:8Ah<@PPQ@8m<?He<9e?e;U@8D?@b8<D89<l;Ft@9@8m<?He<@8Gb;fD?@b8O<@P<9:8b?:9<Q8de;<?He<

H:Dd@8T<{q@PADB<v|@Ae;}z<~vp<�<�ea<sb;X<�?D?:<~:WD>?fe8?<bG<pDgb;u<�s��<I:a<sb;X<�@?h<

�bfW?;bBBe;�P<v|@Aeu<��<�<Iea<sb;X<�?D?:<�??b;8eh<�:8e;DB}P<v|@Aeu<~��<�FQ8?h<~@P?;@A?<

�??b;8eh�P<v|@Aez<

��������������������̀b<PeD;AH<�;<AF8?;DA?b;PO<PQgjAb8?;DA?F;P<D8dSb;<?H:@;<PQAAePPb;P<

9egD;;:9<G;bf<g@9d@8T<b;<ge@8T<DaD;9:9<D8h<WQgB@A<ab;y<�F8?;D�?<b;<PQgAb8?;DA?<Q89:;<�s�<

pDgb;<pDa<�;�@ABeP<�<D89<EO<b;<Q89:;<Is�<nF;Xe;P�<�FfWe8PD?@b8<pDa<K:A?@b8<w�wjgO<

DAAePP<?He<9D?DgDP:<D?<?H@P<B@8X�<H??�P̂SSD��P�BDMF;�8���FYS��p@P?SP:D;AH�D�:�9F<

 ¡��¢£¤¥¢�¢¦��§̈¦©ª��«©̈̈�¬­®̄°¬±̄¬¬®²³



�



���������

		

	

�
��
� �������������� ���� ������������� ��������
��������

������� ���������
����������

���������
��������

��� ���      !"!# $%&'	(�)*+,(*�+-.	��( !/!	01-*	,21
3)4*	56	/%)�+0,�7	(*

$&8!$

$!9/:9:$:/ $!9/:9:$:&

��� ���      !"8# ,;<;=;	*+3(74)>.	4)(; 5�	?�@	:$&#
=�)+�1	)A	/$'!$

$:9/:9:$:# $:9/:9:$:'

��� ,>      /8/: ,�2,)(1�	?34��1+-	B	�,)�
�121��5=1)*.	4)(;

#$$	�-1+	,21
C:%$$6,355,3>1	)A	//"88

$'9//9:$/' $'9//9:$:#

��� )A( ,��	(�3)*A	-101+	B	�+,4).
4)(;

"	>+11)D41��	�+
0,+04(7	)A	/$''$

$%9:!9:$:: $%9:!9:$:"

��� ���      8%8" ,=1+4(,)	5,24)>	B
=,-�)+A.	(�+5;

8	D�+1-*	,21
>�1)	(�21	)A	//!#:

$!9:#9:$:# $!9:#9:$:'

��� ���      8&!# ,=1+4(,)	5,24)>.	4)(; 8	D�++1-*	,21;
>�1)	(�21	)A	//!#:

$!9:#9:$:# $!9:#9:$:'

��� )A( ,=<1�	5,+21E #$/	6,)�21+	,21)31
-*,*1)	4-�,)�	)A	/$%$#

$/9//9:$:/ $/9//9:$:&

��� ��� ,)>1��	D	(�71+ :&/$	-�3*6	-,�4),	-*+11*
-34*1	/#-A+,(3-1	)A	/%:$!

$'9/"9:$:$ $'9/"9:$:!

��� ��� ,)>1��	>,+(4, !/!	01-*	,21
3)4*	56	/%)�+0,�7	(*

$&8!$

$!9/:9:$:/ $!9/:9:$:&

��� ��� ,)>1��	-*,)(� 8	D�+1-*	,21;
>�1)	(�21	)A	//!#:

$!9:#9:$:# $!9:#9:$:'

��� ��� ,)>1��	*�)�� ##'	01-*	=�=?-6,	+�,�
=�)+�1	)A	/$'!$

$&9$&9:$:: $&9$&9:$:"

��� ���      #:%/ ,)71+F-	1�1(*+4(	-1+24(1.
4)(;

/$	-�3*6	!*6	-*
��(3-*	2,��1A	)A	//!&$

$'9:&9:$:: $'9:&9:$:"

��� ��� ,)*6�)A	=�)>1��4 5�	?�@	:$&#
=�)+�1	)A	/$'!$

$:9/:9:$:# $:9/:9:$:'

��� )A( ,+,�(�	(�)-*+3(*4�)
(�+5

//!G#&	/%:+�	-*
-�3*6	�E�)1	5,+7	)A

//#:$

$'9/"9:$:$ $'9/"9:$:!

��� ��� ,+)���	,;	5,��4)4 /:!$	?+�,�0,A	-*
?3DD,��	)A	/#:/:

$:9$%9:$:$ $:9$%9:$:!

��� )A( ,+-6,�	=16=��� /&8G#:	88*6	,21)31
<,=,4(,	)A	//#%:

//9:$9:$/' //9:$9:$:#

��� )A( ,2=	(�)-*+3(*4�)	(�+5 //"G":	/:%+�	-*
-�3*6	�E�)1	5,+7	)A

//#:$

$'9/"9:$:$ $'9/"9:$:!

��� )A( ,E4�,?1>3= !:#	=(��),��	,21)31
?+��7�A)	)A	//:/8

$'9/"9:$:$ $'9/"9:$:!

��� ���      8#:/ ?	B	?	�+A0,��.	4)( :$&	0,++1)	,21
,5*	/064*1	5�,4)-	)A	/$&$%

/:9/#9:$:/ /:9/#9:$:&

��� ��� ?B�	+1)�2,*4�)	(�; &/8	�(1,)	5,+70,A
,5*	,&?+��7�A)	)A	//:%$

$'9/"9:$:$ $'9/"9:$:!

��� ��� ?1+),+�	?1>�1A %8	��)>	+4�>1	+�,�
?1�D�+�	)A	/$!$&

/:9/89:$/' /:9/89:$:#

��� )A(      ://% ?60	(�)*+,(*4)>.	4)(; #$/	6,)�21+	,21)31
-*,*1)	4-�,)�	)A	/$%$#

$/9//9:$:/ $/9//9:$:&

��� ���      %&:" ?<?	(�)-*+3(*4�)	(�+5; %8	��)>	+4�>1	+�,�
?1�D�+�	)A	/$!$&

/:9/89:$/' /:9/89:$:#

��� ���      !$"8 ?�,(7	+421+	*+11
+1=�2,�.	��(

:'8$"	,)�+10-	+�,�
?�,(7	+421+	)A	/%$%:

/$9/"9:$:% /$9/"9:$:8

��� ��� ?+,��1A	<	-(637, #	?+�*61+-	+�,�
0,554)>1+-	D,��-	)A	/:!'$

/$9:$9:$:$ /$9:$9:$:!

��� ���      '%8% (;(;	5,24)>	,)�
1@(,2,*4)>.	4)(;

:&/$	-�3*6	-,�4),	-*
-34*1	/:-A+,(3-1	)A	/%:$!

$'9/"9:$:$ $'9/"9:$:!

��� ���      #$8% (;5;�;	1)*1+5+4-1-.	4)( 5;�	?�@	:8/
0,��1)	)A	/:!8&

$%9$%9:$:$ $%9$%9:$:!

��� ���      !/&/ (,�,�+4	�121��5=1)*
(�+5;

/::%	5,+7	-*;
5117-74��	)A	/$!&&

$!9/"9:$:/ $!9/"9:$:&

��� ���      %%'/ (,�4	1)*1+5+4-1-.	4)(; /::%	5,+7	-*+11*
5117-74��	)A	/$!&&

$!9/"9:$:/ $!9/"9:$:&

��� )A( (,�24)	0,�*1+- #&!	1,-*	*64+�	-*
=*;	21+)�)	)A	/$!!$

$'9$'9:$/' $'9$'9:$:#

��� ���      #/!! (,-,	?34��1+-.	4)(; D+41��,)�1+
(�)-*+3(*4

�)

&#	)	53**	(�))1+-	+�,�
)10	5,�*E	)A	/:!&/

$!9/$9:$:% $!9/$9:$:8

��� ,>      ":#" (1)*3+A	(�)(+1*1	(�+5 :%"!	+,A)�+	-*
+�)7�)7�=,	)A	//""'

$89$#9:$:/ $89$#9:$:&

��� ���      $$:& (6,)*4(�11+
(�)-*+3(*4�)	��(

#	?+�*61+-	+�,�
0,554)>1+-	D,��-	)A	/:!'$

/$9:$9:$:$ /$9:$9:$:!

��� )A(      ://" (6,+,)	1�1(*+4(,�
1)*1+5+4-1-

'G//	#$*6	,21)31
��)>	4-�,)�	(4*A	)A	///$/

$'9:&9:$:% $'9:&9:$:8

����������������������H���H�I���HJ����KI�L���J��M�N������������O�POQPQOQR

���������������������������������������������������������������������������������������S��T�I��U



���������

	

	


�� 
�� �������	�����
�� ���	�����
���
	������
���
���
	�� ���	
�	!!"!"

"�#!"#$"$" "�#!"#$"$%


�� 
�� �������&���	����� $�	
����	'�����	�(�
 �
�&��
�	(�����	
�	!")%�

"$#!�#$"$! "$#!�#$"$�


�� 
�� �����	*���
��
 !"	�� ��	%��	��
��� ��	(�����	
�	!!%�"

")#$�#$"$$ ")#$�#$"$+


�� 
�� ,,,,,�$$� �����-�� 
��
��

���&�
�	�

	����

���(���.	�
�/

������


����
���(���

$�	
����	'�����	�(�
 �
�&��
�	(�����	
�	!")%�

"$#!�#$"$! "$#!�#$"$�


�� 
�� ,,,,,+�!) 
�
��	��
��� ����

 
��'���
	�
�/

0�%	����	�(�
 �
���1����	
�	!!+0!

!"#!)#$"$! !"#!)#$"$�


�� 
�� 
�
���	��1���	'�
���� +	����
����
	
��(�
�������	
�	!"))"

"�#$%#$"$$ "�#$%#$"$+


�� 
�� 
����
	�	����� $�!"	�� ��	����
�	��
� ���	$������ ��	
�	!�$"%

")#!+#$"$" ")#!+#$"$%


�� 
�� 
�(�
	����
��

�� �0	
����	& ��	���
���	�


��	&����	
�	!$%�!

"%#!"#$"$� "%#!"#$"$�


�� 
�� 
�(�
	���
�� !0	
��	
��&	��
�
$

	����������
	����




�	!"�"�

!!#!0#$"!) !!#!0#$"$0


�� 
�� 
�
�	������ �0	
	& ��	��

���	�


��	&����	
�	!$%�!

"%#!"#$"$� "%#!"#$"$�


�� 
�� ,,,,,%!+% �����	'����
����	�


��
����	��
��� ����


���

!!�+!	��
��	�

�������	
�	!0%)"

"$#"�#$"$" "$#"�#$"$%


�� �� �
��
	� ����� $�	
����	�������	�

1���&���	
�	!!+!�

"�#"0#$"$! "�#"0#$"$�


�� 
� �
��
	� ����� $�+%	���
��	������
��
��
��'�	
�	!!++)

"�#"0#$"$! "�#"0#$"$�


�� 
�� ,,,,,"+�" �'��	�����
�	2	&� '1�
�
��
��

%	�'��	��
�
'�
���	
�	!")%$

"!#$"#$""$ "!#$"#�""$


�� 
�� �'��	������ �0	
��'�

	��
1������
	
�	!!$$$

"+#!�#$"$0 "+#!�#$"$)


�� 
�� ,,,,,�$)� �'*���	��
��� ����

���&/

�0	
��'�

	��
1������
	
�	!!$$$

"+#!�#$"$0 "+#!�#$"$)


�� 
�� ,,,,,�$)� �'*���	��
��� ����
	��� 0!)$	���	�

���	������

��������
	&�	!�)"$

"+#!�#$"$0 "+#!�#$"$)


�� 
�� � ��
� ��	3��
�3	� ���� !)%	��
����

	�(�
1������
	
�	!!$$$

!$#$$#$"$� !$#$$#$"$�


�� 
� ���
�����	� ����� $�+%	���
��	������
��
��
��'�	
�	!!++)

"�#"0#$"$! "�#"0#$"$�


�� 
�� ,,,,,��!� �	2	�	'����
����
�
���&�����.	���/

!)��	��'&����
	� �
&���
����	'�
��	
�	!!%%0

!!#$)#$"!) !!#$)#$"$0


�� 
�� ,,,,,$))� �/�/'/	�'�����

��
��� ����
	���&/

!)%	��
����

	�(�
1������
	
�	!!$$$

!$#$$#$"$� !$#$$#$"$�


�� 
�� �������	'�
�� $!	
������
	��
�
(�����	�����'	
�	!!%�!

")#!+#$"$" ")#!+#$"$%


�� 
� ������	� ��� !%"	��
��	������
1������
	
�	!!$�!

"!#!)#!))� "!#!)#$))�


�� 
� ���(�

�	���(��*� �+�%	)��	��
��
�	����

	����	
�	!!!"!

"!#"%#$"$� "!#"%#$"$�


�� 
� ,,,,,"$!� �������	��
������
�
��� &.	���

%"%	'�
�����
	�(�
����	1�1���
	
�	!!+"0

!"#"%#$"$� !"#"%#$"$�


�� 
�� ��
�	���� $0	��
��	�(�
 �

��	����	
�	!")%�

"$#"�#$"$" "$#"�#$"$%


�� 
�� ���1���	���'�
 0$	������	�(�
 �
������

	'�
��	
�	!"%�+

"!#$0#$"$� "!#$0#$"$�


�� 
�� ���1���	���'�
 0$	������	�(�
 �
������

	'�
��	
�	!"%�+

!"#$%#$"$$ !"#$%#$"$+


�� 
�� ,,,,,)$!! */	����	��
��� ����

���&/

�%0%	��	)�
����
�	
�	!$"!%

"�#")#$"$! "�#")#$"$�


�� 
�� */'/*	��
��� ����
 !%!	�����

��	�(�
 �
����� ��	
�	!�$"%

!!#$!#$"$$ !!#$!#$"$+


�� 
�� */�/	
����
	��
��� ����
 %�!	����
	������
��1�
�	
�	!$$"�

!!#"+#$"$� !!#"+#$"$�


�� 
�� */�/	
����
	��
��� ����
 %�!	����
	������
��1�
�	
�	!$$"�

!$#$$#$"$$ !$#$$#$"$+


�� 
�� */�/	
����
	��
��� ����
 %�!	����
	������
��1�
�	
�	!$$"�

!"#$%#$"$$ !"#$%#$"$+


�� 
�� */�/	
����
.	��� %�!	����
	������
��1�
�	
�	!$$"�

!$#$$#$"$$ !$#$$#$"$+


�� 
�� */�/	
����
.	��� %�!	����
	������
��1�
�	
�	!$$"�

!!#"+#$"$� !!#"+#$"$�


�� 
�� */�/	
����
.	��� %�!	����
	������
��1�
�	
�	!$$"�

!"#$%#$"$$ !"#$%#$"$+

��������������456789�:;��<;�=>�?;@����A=�B�7�@<�C�D��9�E�������F�GFHGHFHI

�������������������������������������������������������������������������������������?<J��H�=>�K



���������

	

	


�� 
�� 
����	����������	��� ���	����
	������
������	��	�  !"

� #� # !  � #� # ! $


�� 
�� 
����	����������	��� ���	����
	������
������	��	�  !"

��#!$# ! � ��#!$# ! %


�� 
�� 
����	����������	��� ���	����
	������
������	��	�  !"

�!# �# !  �!# �# ! $


�� 
�� &&&&&��'$ 
�����	������(������	��� ���	����
	��
������	��	�  !"

��#!$# ! � ��#!$# ! %


�� 
�� &&&&&��'$ 
�����	������(������	��� ���	����
	��
������	��	�  !"

� #  # !  � #  # ! $


�� 
�� &&&&&��'$ 
�����	������(������	��� ���	����
	��
������	��	�  !"

�!# �# !  �!# �# ! $


�� 
�� 
����	
�	��)�� $*!�	+��	���

���������	��	��!� 

!%#�$# ! � !%#�$# ! "


�� 
�� 
����	��	���� �'"*	�����	���	"*
������	��	�����

!*# *# ! � !*# *# ! "


�� 
�� 
����	��	���� �'"*	�����	���	"*
������	��	�����

! #!*# !  ! #!*# ! $


�� 
�� 
����	��	���� �'"*	�����	���	"*
������	��	�����

��#��# !  ��#��# ! $


�� 
�� 
����	��	���� �'"*	�����	���	"*
������	��	�����

!�#!�# !  !�#!�# ! $


�� 
�� &&&&&$**� 
��	
����	���� $*!�	+��	���

���������	��	��!� 

!%#�$# ! � !%#�$# ! "


�� 
�� &&&&& '�� 
�,,��	
�	
������ 
�
$	��

���

����	�����������
����	��	��!'�

��# �# !  ��# �# ! $


�� 
�� 
�,,��	
������	�����
���������	����
��	��


������(�����

� 	�-��+����	������
��-������	��	��!*!

��# �# !  ��# �# ! $


�� 
�� &&&&& '�� 
�,,���	��	
������ 
�
$	��

���

����	������	�����
����	��	��!'�

��# �# !  ��# �# ! $


�� ��� 
����,��	+(������ �*�"	��������
	�(����)�
����	���
�.	��	����'

��# *# !�* ��# *# ! '


�� 
�� 
��	���(+��� �$"��	�����	,�	����	���

.����,���
	��	'�%*"

!$#�"# ! � !$#�"# ! "


�� 
�� 
�
$	/	���	������(������
���

����	������	�����
��-������	��	��!'�

��# �# !  ��# �# ! $


�� 
�� 
�
$	��
	����
�����������

����	������	�����
����	��	��!'�

��# �# !  ��# �# ! $


�� 
�� 
�
$	����������� $!�'	����	�-��(�
����)���	��	��  %

��# �# !  ��# �# ! $


�� 
�� 
�
$	�����������	��

����

����	������	�����
����	��	��!'�

��# �# !  ��# �# ! $


�� 
�� 
�
$	������������	��� ����	������	�����
����	��	��!'�

��# �# !  ��# �# ! $


�� 
�� 
���	+���) �'�	����������	�-�
������	��	� !"�

��#�'# !�* ��#�'# ! '


�� 
�� 
���	���)�-�� '$	���
��	�������
��.�����	�
	!$�!"

!�# *# ! � !�# *# ! "


�� 
�� 
���	.��� %�'�	��	*.
������	��	� !��

!�#!*# ! � !�#!*# ! "


�� 
�� 
��+�	����� %*$!	��)�	+�����	
�
��������	-�	 !�!*

!$#�"# ! � !$#�"# ! "


�� 
�� 
�����	)�	������� �!�!	���
��	�-�
(����	��	���!�

!$# '# ! � !$# '# ! %


�� 
�� 
�����	)�	�������	�� �!�!	���
��	�-�
(����	��	���!�

!$# '# ! � !$# '# ! %


�� 
�� &&&&&���" 
�	����	�������+�	����	�#�
����	�������+

�'"*	�����	���	"*
������	��	�����

! #!*# !  ! #!*# ! $


�� 
�� &&&&&���" 
�	����	�������+�	����	�#�
����	�������+

�'"*	�����	���	"*
������	��	�����

��#��# !  ��#��# ! $


�� 
�� &&&&&���" 
�	����	�������+�	����	�#�
����	�������+

�'"*	�����	���	"*
������	��	�����

!*# *# ! � !*# *# ! "


�� 
�� &&&&&���" 
�	����	�������+�	����	�#�
����	�������+

�'"*	�����	���	"*
������	��	�����

!�#!�# !  !�#!�# ! $


�� 
�� &&&&&���" 
�	����	�������+�	����	�#�
����	�������+

�'"*	�����	���	"*
������	��	�����

!�#!�# !  !�#!�# ! $


�� 
�� 
��	������(�����	���	��� �! '	����
.��
������	��	�  !'

��#!$# ! � ��#!$# ! %


�� 
�� &&&&&��'$ 
��	������(������	��� ���	����
	������
������	��	�  !"

�!# �# !  �!# �# ! $


�� 
�� &&&&&��'$ 
��	������(������	��� ���	����
	������
������	��	�  !"

� #  # !  � #  # ! $


�� 
�� &&&&&��'$ 
��	������(������	��� ���	����
	������
������	��	�  !"

��#!$# ! � ��#!$# ! %

��������������012345�67��87�9:�;7<����=9�>�3�<8�?�@��5�A�������B�CBDCDBDE

�������������������������������������������������������������������������������������;8F��G�9:�H



���������

	

	


�� 
�� 
��	�������	��� ���	����
	������
������	��	�  !"

�!# �# !  �!# �# ! $


�� 
�� 
��	�������	��� ���	����
	������
������	��	�  !"

� #  # !  � #  # ! $


�� 
�� 
��	�������	��� ���	����
	������
������	��	�  !"

��#!$# ! � ��#!$# ! %


�� 
�� 
&��&�	��
	����	������
 �	�'��	����
'�����	��	�!(� 

��# !# !! ��# !#�!! 


�� 
�� )����	'����� $("	������	���

*���)���	��)��	�
	!$+�$

� #!�# ! ! � #!�# ! �


�� 
�� )���	�,	������ $!%%	����������	�����
	�

�����&��	��	�� !(

!�#��# ! � !�#��# ! "


�� 
�� )���	��
&�������	���  �+�	��,	� 
�&���	 �����-���

&������	��	� ���

� #�%# ! � � #�%# ! %


�� 
�� ..... (�( )���	
������'����	��� $!%%	����������	�����
	�

�����&��	��	�� !(

!�#��# ! � !�#��# ! "


�� 
�� )�'�����	*,	��)�� $(!�	���	���

���������	��	��!� 

!%#�$# ! � !%#�$# ! "


�� 
�� )'�	���&�	���	���,  (/�!	�%��	����&�
����	�����
	����	��	���!�

�!#��# ! � �!#��# ! %


�� 
�� .....�%�� )'�	���&�	���,  (/�!	�%��	����&�
����	�����
	����	��	���!�

�!#��# ! � �!#��# ! %


�� 
�� )'�	���&�������	���,  (/�!	�%��	����&�
����	�����
	����	��	���!�

�!#��# ! � �!#��# ! %


�� 
�� )���	�����'���  �+�	��&��	� �	�&���	 �
����-���	
&������	��

� ���

� #�%# ! � � #�%# ! %


�� ��� )&�-���	�,	
��� (/��	+!��	����&�
����	�����
	����	��	���!�

!(# "# ! � !(# "# ! %


�� 
� .....%%�" ��)�	������&�����	��


������'���
�����������

��!	)����	������
����)���	��	�� ��

!%#�(#�((% !%#�(# ((%


�� 
�� �����	�,	������	
� ���	����
	��
������	��	�  !"

�!# �# !  �!# �# ! $


�� 
�� �����	�,	������	
� ���	����
	��
������	��	�  !"

� #  # !  � #  # ! $


�� 
�� �����	�,	������	
� ���	����
	��
������	��	�  !"

��#!$# ! � ��#!$# ! %


�� �� .....� (� �������	���������	���, �!!"	���
��	���
����)���	��	��  "

! #�"# !  ! #�"# ! $


�� 
�� ��&��	�,	��������� �  �	���)	��,
���)�)���	��	�!�""

!�#�$# ! � !�#�$# ! "


�� ��� �&��'��	�����	�����
�  $	��&�'��	���
������	�����
	��	�!�!�

� # "# !�( � # "# ! +


�� ��� '	0	�	�����	0	����'�����
����	����,

 $	��&�'��	���
������	�����
	��	�!�!�

� # "# !�( � # "# ! +


�� 
�� ..... �(" '��������'	������������
���,

��	��
	��-�	�

���)��)	��	� ��%

! #! # ! � ! #! # ! "


�� 
� '��&��	�	����� ��!	)����	������
����)���	��	�++++

!%#�(#�((% !%#�(# ((%


�� 
� '��&��	����� ��!	)����	������
����)���	��	�� ��

!%#�(#�((% !%#�(# ((%


�� 
�� '�1���
	��'�
 "�%	�����	�)-�
����)���	��	�� �!

!(#�$# ! ! !(#�$# ! �


�� ��� '����	�&���� %+/  	����
	����&�
��'�&���	��	���$�

!�#�!# ! ! !�#�!# ! �


�� ��� .....(( " '�������&'	*���
�����������	���

� �	-,	�%��	������
�&���	 !+��-	���)	��

�!!�%

��#�+# !�( ��#�+# ! +


�� ��� .....!" $ '�������&'	*���	���������
���

�+	��-	
���	���
 �
	*����������	�����


��	�!�!"

��#�+# !�( ��#�+# ! +


�� 
�� .....�� ! '
�	'����	������������
���,

+ 	*�-���	����&�
�������
	'����	��	�!�"$

�!# �# !  �!# �# ! $


�� 
�� .....�� ! '
�	'����	������������
���,

+ 	*�-���	����&�
�������
	'����	��	�!�"$

!�# +# ! � !�# +# ! %


�� ��� '&��''�
	�,	�����' � +	'�
����
	����&�
����)���	��	�� �%

!(#�$# ! ! !(#�$# ! �


�� ��� ��'�-�	���, %+/  	����
	����&�
��'�&���	��	���$�

!�#�!# ! ! !�#�!# ! �


�� 
�� .....$$(! ��������	�&��
���	0
�����������	����

�!�!	���
��	���
&����	��	���!�

!$# +# ! � !$# +# ! %


�� 
�� .....�$($ ��������	������&�����
���������	���

�!�!	���
��	���
&����	��	���!�

!$# +# ! � !$# +# ! %

��������������234567�89��:9�;<�=9>����?;�@�5�>:�A�B��7�C�������D�EDFEFDFG

�������������������������������������������������������������������������������������=:H��G�;<�I



���������

	

	


�� 
�� 
����	��
�� ���	�������	���
����

� 	��
�	����	
�	!!���

�"#!�#���� �"#!�#���$


�� 
�� 
����	��
������
�%	��� !���	&���
 ��
��&�
�	
�	!����

!!#�$#���' !!#�$#���"


�� 
� 
�������	�(	�
������ )�)	*�
�����
	���
 ���	&�&���
	
�	!!$��

!�#�)#���' !�#�)#���"


�� 
�� 
������	�(	+�����	�#�#�

������	����

'�,-	�����	��(	,-
������	
�	!'!'!

�'#�!#���� �'#�!#���$


�� 
�� 
������	�(	+�����	�#�#�

������	����

'�,-	�����	��(	,-
������	
�	!'!'!

!!#!)#���� !!#!)#���$


�� 
�� 
������	�(	+�����	�#�#�

������	����

'�,-	�����	��(	,-
������	
�	!'!'!

�-#�-#���! �-#�-#���,


�� 
�� 
������	�(	+�����	�#�#�

������	����

'�,-	�����	��(	,-
������	
�	!'!'!

��#�-#���� ��#�-#���$


�� 
�� .....$��- 
������	�(	&��&�� &�������
��
�������
�
%	�
�(

���	����
�/	���

����
�� 
	��	!"!��

�-#!$#���� �-#!$#���)


�� 
�� .....),�' 
��	��
�	��
��������%
�
�(

���	�������	���
����

� 	��
�	����	
�	!!���

�"#!�#���� �"#!�#���$


�� 
�� �������	��

������ �'�)	��(	)�
�����	�
���� ���
��
����
	
�	!�)''

!�#!"#���' !�#!"#���"


�� 
�� �������	��

������ �'�)	��(	)�
�����	�
���� ���
��
����
	
�	!�)''

!�#!"#���' !�#!"#���"


�� 
�� �����
�	�������� -')	�	����	&��

*������	
�	!�)�!

�'#��#���! �'#��#���,


�� 
�� �����	�����
� !!	��
	�� 
	���

�������	
�	!�!)"

��#��#���! ��#��#���,


�� 
�� �����	�����
� "�,-	�!��	��
&��������	
�	!!��,

!�#��#���� !�#��#���$


�� 
�� .....�!," ���
��*	��
��������

����(

-)0�$	!!,��	������
1���
�	
�	!!�!-

�$#!�#���� �$#!�#���-


�� 
�� .....�!," ���
��*	��
��������

����(

-)0�$	!!,��	������
1���
�	
�	!!�!-

�)#�"#���� �)#�"#���-


�� 
�� .....��,, ��������
	&����	+�
���%
�
�(

!,!$	*��
	��
���������	
�	!�),,

�'#�'#���� �'#�'#���)


�� 
�� ������	��
��������

����

)��	*�
�
��
	���
��
&������
	
�	!!�!"

�-#!$#���� �-#!$#���)


�� 
�� .....!�," ����	*����
����
��
��������%	�
�(

��	��
��	���
��

� 	����	
�	!�-),

��#�'#���� ��#�'#���)


�� 
�� .....�,'' �� 	�� ��	��������
����(

'	����	������
*�

���� 
	
�	!�-��

�$#!!#���� �$#!!#���$


�� 
� .....$))- �����	��
������
�	�
�( ��	 ��
&�
�	���

��������	
�	!!$,"

!�#�!#���� !�#�!#���)


�� 
�� ������
	������ !,!$	*��
	��
���������	
�	!�),,

�'#�'#���� �'#�'#���)


�� 
�� ��&&��	&������� "-0)!	����
�+���
	&��

1���
�	�������	
�	!!��$

�!#!!#���' �!#!!#'��'


�� 
�� ��*��	 ����
 !,!	��&�
	�

*�
���	
�	!�-)�

�$#!!#���� �$#!!#���$


�� 
�� ��
��
	*����
 !�&	��**������	���
��&�
�	
�	!��,)

!!#!�#��!- !!#!�#����


�� 
�� .....$!$� �/	2	��	�
�( !-"	��
��	���
��
������	�����*	
�	!!)"!

�,#�,#���� �,#�,#���$


�� 
�� ���	+����
�	*���
��
��
��������%	�
�(

!-')	�����	���
��
��������	
�	!'��,

�$#!,#���! �$#!,#���,


�� 
�� ���	*���
��
��
��������%	�
�(

3���	��**�
��4
��������	
�	!'���

�$#!,#���! �$#!,#���,


�� 
�� .....-"$� ���+���	�
���������	�
� �(�	&�5	!�
�"�!	���

��	�
��*���	
�

!'!'"

�$#!,#���! �$#!,#���,


�� 
�� ���������	�	+����
�	�#�#�
��*	+����
�

!�$	+������	���
�(�	&�5	!!�$���������	
�

!'�!"

�$#!,#���! �$#!,#���,


�� 
�� ��*	+����
� !�$	+������	���
�(�	&�5	!!�$���������	
�

!'�!"

�$#!,#���! �$#!,#���,


�� 
�� .....�'�- ��*	 ��������+�
�	�
� !,"0��	""��	���
��
���(!	���*����	
�	!!�'�

!!#��#��!- !!#��#����


�� 
� .....��$, ��*��	��������	����( '$')	-��	��
��
�	����

	����	
�	!!!�!

�!#�)#���' �!#�)#���"


�� 
�� .....!!'� ���
�	��
��������

����(

",'	 ����
���
	������
+��
���
	�1����	
�	!!�!�

�'#!�#���� �'#!�#���)

��������������6789:;�<=��>=�?@�A=B����C?�D�9�B>�E�F��;�G�������H�IHJIJHJK

�������������������������������������������������������������������������������������A>L��M�?@�N



���������

	

	


�� 
�� 




���� �����	
����� 
�������
���������
����

���	�� 	!!!
����"#��	�$	!��!%

�&'�&'���� �&'�&'����


�� 
�� �����	
����� ���	�� 	!!!
����"#��	�$	!��!%

�&'�&'���� �&'�&'����


�� 
# ���(#��	��#(#�)# &*&�	+�,	��
���-	���#�
	���$	�$	!!!�!

�!'��'���& �!'��'���%


�� 
�� 




���� ���#�	-�$�	���� %+*�	.�/�	-#���#	
�
.#�#��#�	(#	��!�+

�*'!0'���! �*'!0'���0


�� �$� ��.#���	�#.���#,#� !!�1�0	!&��
	��
����,	�2���	�#�/	�$

!!���

�+'!*'���� �+'!*'����


�� 
�� 




���! ����,	����#��	���������
����

!���	���#
"#$	��
����#��	�$	!��!�

��'�&'���� ��'�&'����


�� �$� 




&00! ��#����	����
��-
.#�����#���	����

���	�#/	
��(�
�$�����	�$	!!*+!

�&'!�'���� �&'!�'���*


�� 
�� ��#�#
��	/#��-��#� �%�	�#��	#(����
,������/	�$	!!*�!

!�'!+'���! !�'!+'���0


�� 
�� 




&�+0 ��#�	������#����#�	��� %+1�!	�����-����
	��(

3�����	(���#-�	�$	!!��*

�%'!!'���& �%'!!'&��&


�� 
�� 




0%�� ���#.	��#��	#�
	�, 
�$���.�	����

!��	��..����#�	#(����
#��#�$	�$	!��0�

!!'!�'��!+ !!'!�'����


�� 
�� 




+��% �����1���	���� !*0!&	�#���	��	����	��#

"#$�������
	�,	��%+0

�*'!0'���! �*'!0'���0


�� 
�� 




&%�� ������#�	������#����
���	����

�1!�	�#��#	��#��
�#��	�#"�	��#��	�)	�*�!�

�&'�+'���! �&'�+'���0


�� 
�� 




+!�� ���-�	���� %�0+	�!��	������
���������	�$	!!��0

!�'��'���� !�'��'���*


�� 
�� �$�
	�#2# !+%	��
-�	#(����
	�$	!!�%!

�0'�0'���� �0'�0'���*


�� 
�� �#���/	���-, +�1�*	!!0�,	������
3�����	�$	!!�!+

��'�%'���� ��'�%'���+


�� 
�� �#���/	���-, +�1�*	!!0�,	������
3�����	�$	!!�!+

�*'!�'���� �*'!�'���+


�� 
�� ����$	�,�.���� !!&*!	��
-�	�

"������	�$	!��+�

��'�&'���� ��'�&'����


�� 
�� 




+*&& ����#�	������������
���(����	���

!�*	�#����$	#(�
���	�� 	!!�*��$�#����	�$

!&��%

�*'!0'���! �*'!0'���0


�� 
�� ����#�	�����#������	���� ��!	-#�
���	�

���	�� 	!���.���	�$	!&!&%

�*'!0'���! �*'!0'���0


�� 
�� ����#�	
�(����.���
�����

!+&�	��#��	#(����
�$�#����	�$	!&��0

�*'!0'���! �*'!0'���0


�� 
�� 




�*00 �,�	��/��	������#���� ��/��
������#���

�

�0!�	����,	�#���#	��
�����	!��$�#����	�$	!&���

�+'!*'���� �+'!*'����


�� 
�� ��.��,$	����$ �+%�*	#�
��"�	��#

��#�/	��(��	�$	!&0!�

!�'!*'���& !�'!*'���%


�� 
# 




!��� ���	��#��	������������
��	�$	�����

��1&+	!*��,	��#��
����,	.�#
�"�	�$	!!&0�

�&'�%'���� �&'�%'���*


�� 
# 




�!�0 ������	,	��������	���� �&*�	�#$���	������
���/��/�.#	�$	!!**+

�%'��'���! �%'��'���0


�� 
�� 




%�!� ����#��	��������	4
.#����$	�����#����-	��

���

��+	"���	.�.��,#	��#

.�����	�$	!�+��

�0'�0'���� �0'�0'���*


�� 
�� 




0�!% (#�,#��#	�������������
����

*+0	�,����	��#

��#�/���	�#/��	�)	�*�!*

!�'�!'���� !�'�!'����


�� �$� 




���0 (��/�#.	.#�-�� (��/
����������

��

�!	
#��"��
	�#��
(#���$	����#.	�$	!!�%!

�+'!*'���� �+'!*'����


�� �$� (��/�#.	.#�-�� �!	
#��"��
	�#��
(#���$	����#.	�$	!!�%!

�+'!*'���� �+'!*'����


�� 
�� (�/����#	�#�, ��	��
��	#(����
��"	���$	�$	!�+�0

��'�&'���� ��'�&'����


�� �$� 




&0*& "#�����	#�
	"#������
����

�0�	�#��	#�
	�,��
	��
.��	(�����	�$	!����

�+'�+'��!+ �+'�+'����


�� 
�� 




%�00 "����#.	�,���	.�����
�� .�����
��
#��,#��
�#(��-

!0�0	�#���	������
��#-#�#	�#���	�$	!�&�&

��'�!'���& ��'�!'���%


�� 
�� "����#.	�,���	.�����
�� !0�0	�#���	������
��#-#�#	�#���	�$	!�&�&

��'�!'���& ��'�!'���%


�� 
�� "����#.	-�	���������
� %�	������"��
	��#

"���	�#�$���	�$	!!*��

�!'!+'���! �!'!+'���0


�� 
�� 




�+�� "����#.	-�	����,$�	��� "-�
�����#����
-�	����

��	����#3���	#(�
�#$�,���	�$	!!*�0

�!'!+'���! �!'!+'���0

��������������56789:�;<��=<�>?�@<A����B>�C�8�A=�D�E��:�F�������G�HGIHIGIJ

�������������������������������������������������������������������������������������@=K��L�>?�M



���������

	

	


�� 
�� 
������	�������� ����	���	��
��
	������

�������
�	��	�����

� !��!���� � !��!����


�� 
�� "���#��	�#�$����
�� ��%��	&��$	����'�
���(	�����
	����	��	�����

��!��!���& ��!��!����

��������������)*+,-.�/0��10�23�405����62�7�,�51�8�9��.�:�������;�<;=<=;=>

�������������������������������������������������������������������������������������41?��@�23�@



 

2019 

PRIME CONTRACTOR'S CERTIFICATION 

 

NEW YORK STATE LABOR LAW, SECTION 220-a 

 

 

1. That I am an officer of ___________________________________________________ and am duly authorized to 

make this affidavit on behalf of the prime Contractor on public contract No. ______________________________. 

 

2. That I fully comprehend the terms and provisions of Section 220-a of the Labor Law. 

 

3. That, except as herein stated, there are no amounts due and owing to or on behalf of laborers employed on the project 

by the Contractor.  (Set forth any unpaid wages and supplements, if none, so state). 

 

NAME AMOUNT 

 

  

 

  

 

  

 

  

 

 

4. That the Contractor hereby files every verified statement required to be obtained by the Contractor from the 

subContractors. 

 

5. That, upon information and belief, except as stated herein, all laborers (exclusive of executive or supervisory 

employees) employed on the project have been paid the prevailing wages and supplements for their services through 

________________________, the last day worked on the project by their subContractor.  (Set forth any unpaid 

wages and supplements, if none, so state and utilize clause 5A (below). 

 

NAME AMOUNT 

 

  

 

  

 

  

 

  

 

(5A) That the Contractor has no knowledge of amounts owing to or on behalf of any laborers of its subContractors. 
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2019 

PRIME CONTRACTOR'S CERTIFICATION 

 

NEW YORK STATE LABOR LAW, SECTION 220-a 

 

(continued) 

 

 

6. In the event it is determined by the Commissioner of Labor that the wages or supplements or both of any such 

subContractors have not been paid or provided pursuant to the appropriate schedule of wages and supplements, then 

the Contractor shall be responsible for payment of such wages and supplements pursuant to the provision of Section 

223 of the Labor Law. 

 

 

__________________________________________________ 

SIGNATURE 

 

 

__________________________________________________ 

PRINT NAME 

 

 

__________________________________________________ 

TITLE 

 

ACKNOWLEDGMENT: 

 

STATE OF NEW YORK   

 SS: 

COUNTY OF     

 

 

On the ________ day of _________________ in the year 20__, before me, the undersigned, a Notary Public in and 

for said State, personally appeared      , personally known to me or proved to me on 

the basis of satisfactory evidence to be the individual(s) whose name(s) is (are) subscribed to the within instrument 

and acknowledged to me that he/she/they executed the same in his/her/their capacity(ies), and that by his/her/their 

signature(s) on the instrument, the individual(s), or the person upon behalf of which the individual(s) acted, executed 

the instrument. 

 

 

 

  

Notary Public 

 

 

If this affidavit is verified by an oath administered by a notary public in a foreign country other than Canada, it must be 

accompanied by a certificate authenticating the authority of the notary who administers the oath.  (See CPLR  Section 

2309 (c); Real Property Law, Section 311, 312). 
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SUBCONTRACTOR'S CERTIFICATION 

 

NEW YORK STATE LABOR LAW, SECTION 220-a 

 

 

1. That I am an officer of _____________________________________ a subContractor on public contract No. 

__________________ and I am duly authorized to make this affidavit on behalf of the firm. 

 

2. That I make this affidavit in order to comply with the provisions of Section 220-a of the Labor Law. 

 

3. That on _________________ we received from __________________________________________, the prime 

Contractor, a copy of the initial/revised schedule of wages and supplements Prevailing Rate Case Number (PRC) 

_____________________ specified in the public improvement contract. 

 

4. That I have reviewed such schedule(s), and agree to pay the applicable prevailing wages and to pay or provide the 

supplements specified therein. 

 

__________________________________________________ 

SIGNATURE 

 

__________________________________________________ 

PRINT NAME 

 

__________________________________________________ 

TITLE 

 

ACKNOWLEDGMENT: 

 

STATE OF NEW YORK   

 SS: 

COUNTY OF     

 

 

On the ________ day of _________________ in the year 20__, before me, the undersigned, a Notary Public in and 

for said State, personally appeared      , personally known to me or proved to me on 

the basis of satisfactory evidence to be the individual(s) whose name(s) is (are) subscribed to the within instrument 

and acknowledged to me that he/she/they executed the same in his/her/their capacity(ies), and that by his/her/their 

signature(s) on the instrument, the individual(s), or the person upon behalf of which the individual(s) acted, executed 

the instrument. 

 

 

 

  

Notary Public 

 

 

If this affidavit is verified by an oath administered by a notary public in a foreign country other than Canada, it must 

be accompanied by a certificate authenticating the authority of the notary who administers the oath.  (See CPLR 

Section 2309 (c); Real Property Law, Section 311, 312). 

 

 

END OF SPECIAL PROVISIONS 
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Item C-105 Mobilization                                                                                                                              TS C-105-1 

 

Item C-105 Mobilization  

105-1 Description. This item of work shall consist of, but is not limited to, work and operations 

necessary for the movement of personnel, equipment, material and supplies to and from the project site 

for work on the project except as provided in the contract as separate pay items.  

105-2 Mobilization limit.   Mobilization shall be limited to 4 percent of the total project cost. 

105-3 Posted notices. Prior to commencement of construction activities, the Contractor must post the 

following documents  in a prominent and accessible place where they may be easily viewed by all 

employees of the prime Contractor and by all employees of subcontractors engaged by the prime 

Contractor: Equal Employment Opportunity (EEO) Poster “Equal Employment Opportunity is the Law” 

in accordance with the Office of Federal Contract Compliance Programs Executive Order 11246, as 

amended; Davis Bacon Wage Poster (WH 1321) - DOL “Notice to All Employees” Poster; and 

Applicable Davis-Bacon Wage Rate Determination.  These notices must remain posted until final 

acceptance of the work by the Owner. 

105-4 Engineer/RPR field office. An Engineer/RPR field office is not required. 

105-4.1 Field Office Equipment: Not required. 

 

METHOD OF MEASUREMENT 

105-5 .1 Measurement for payment of mobilization will be made on a lump sum basis. Measurement for 

partial payment of mobilization will be made based percentage of work completed in accordance with the 

schedule shown in Section 6.1. 

 

BASIS OF PAYMENT 

 

105-6.1 Payment for mobilization will be made on a lump sum basis. Based upon the contract lump sum 

price for “Mobilization” partial payments will be allowed as follows:  

a. With first pay request, 25%.  

b. When 25% or more of the original contract is earned, an additional 25%.  

c. When 50% or more of the original contract is earned, an additional 40%.  

d. After Final Inspection, Staging area clean-up and delivery of all Project Closeout materials as 

required by Section 90, paragraph 90-11, Contractor Final Project Documentation, the final 10%. 

 

Payment will be made under: 

Item C-105-6.1 Mobilization (4% max.) – per lump sum 
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Item C-105 Mobilization                                                                                                                              TS C-105-2 

 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 

are referred to within the text by the basic designation only. 

Office of Federal Contract Compliance Programs (OFCCP) 

Executive Order 11246, as amended 

EEOC-P/E-1 – Equal Employment Opportunity is the Law Poster 

United States Department of Labor, Wage and Hour Division (WHD) 

WH 1321 – Employee Rights under the Davis-Bacon Act Poster 

END OF ITEM C-105 
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Item C-106 Safety, Security and Maintenance of Traffic  TS C-106-1 

Item C-106 Safety, Security and Maintenance of Traffic 

DESCRIPTION 

106-1.1 General.  This work shall consist of maintaining aircraft and vehicular traffic and protecting the 

public from damage to person and property within the limits of and for the duration of the Contract, and 

as specified in the Construction Safety and Phasing Plan, Appendix A to Section 70. 

Contractor is responsible for maintenance and repair of these items, regardless of cause of damage, until 

the project is accepted. The following items are specifically included without limiting the generality 

implied by these Specifications and the Contract Drawings. Contractor is responsible for maintenance and 

repair of these items, regardless of cause of damage, until the project is accepted. 

- Restoration of all surfaces disturbed as a result of the Contractor's Operations which are not 

otherwise paid for. 

- Maintenance and repair of existing access roads, including dust control measures. 

- Installation, maintenance, repair and removal of temporary barricades.  Barricades will be 

provided by the Owner.   

- Testing and maintenance of existing and new electrical circuitry. 

- Cleaning and maintenance of all paved areas. 

- Security requirements. No airport security badging is required.   

The Owner will be responsible for moving parked aircraft which interfere with the work of this Contract. 

Contractor shall give the Owner adequate notice of the intended work schedule to allow the Owner time 

to accommodate the schedule.  

The Owner will be responsible for issuing notification to patrons of the parking lot for upcoming work 

based on the Contractor’s schedule. Contractor shall be responsible for moving parked vehicles which 

interfere with the work of this Contract. Vehicles shall be moved to a location designated by the Owner 

during construction. Damage to vehicles caused by the Contractor’s operations shall be repaired by the 

Contractor at no expense to the Owner or vehicle owner.  

METHOD OF MEASUREMENT 

106-2.1  No measurement will be made for direct payment of items identified in this specification, as the 

cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building.  

BASIS OF PAYMENT 

106-3.1  No separate payment will be made for direct payment of items identified in this specification, as 

the cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building.  

 

END OF ITEM C-106 
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Item P-152 Excavation, Subgrade, and Embankment TS P-152-1 

Item P-152 Excavation, Subgrade, and Embankment 

DESCRIPTION 

152-1.1 This item covers excavation, disposal, placement, and compaction of all materials within the 

limits of the work required to construct safety areas, runways, taxiways, aprons, and intermediate areas as 

well as other areas for drainage, building construction, parking, or other purposes in accordance with 

these specifications and in conformity to the dimensions and typical sections shown on the plans. 

152-1.2 Classification. All material excavated shall be classified as defined below: 

a. Unclassified excavation. Unclassified excavation shall consist of the excavation and disposal of all 

material, regardless of its nature, excluding stabilized layers of pavement (e.g. asphalt, concrete). 

b. Borrow excavation. Not used. 

152-1.3 Unsuitable excavation. Unsuitable material shall be disposed of in accordance with paragraph 

152-2.15.  Materials containing vegetable or organic matter, such as muck, peat, organic silt, or sod shall 

be considered unsuitable for use in embankment construction. Material suitable for topsoil may be used 

for embankment construction outside of runway and taxiway safety areas, and outside of future paved 

areas, when approved by the RPR, provided the material is not needed for topsoil. 

CONSTRUCTION METHODS 

152-2.1 General. Before beginning excavation, grading, and embankment operations in any area, the area 

shall be cleared or cleared and grubbed. 

The suitability of material to be placed in embankments shall be subject to approval by the RPR. All 

unsuitable material shall be disposed of in accordance with paragraph 152-2.15. All waste areas shall be 

graded to allow positive drainage of the area and adjacent areas. The surface elevation of waste areas shall 

be specified on the plans or approved by the RPR. 

When the Contractor’s excavating operations encounter artifacts of historical or archaeological 

significance, the operations shall be temporarily discontinued and the RPR notified per Section 70, 

paragraph 70-20. At the direction of the RPR, the Contractor shall excavate the site in such a manner as to 

preserve the artifacts encountered and allow for their removal. Such excavation will be paid for as extra 

work. 

Areas outside the limits of the pavement areas where the top layer of soil has become compacted by 

hauling or other Contractor activities shall be scarified and disked to a depth of 4 inches (100 mm), to 

loosen and pulverize the soil. Stones or rock fragments larger than 4 inches (100 mm) in their greatest 

dimension will not be permitted in the top 6 inches (150 mm) of the subgrade. 

If it is necessary to interrupt existing surface drainage, sewers or under-drainage, conduits, utilities, or 

similar underground structures, the Contractor shall be responsible for and shall take all necessary 

precautions to preserve them or provide temporary services. When such facilities are encountered, the 

Contractor shall notify the RPR, who shall arrange for their removal if necessary. The Contractor, at their 
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Item P-152 Excavation, Subgrade, and Embankment TS P-152-2 

own expense, shall satisfactorily repair or pay the cost of all damage to such facilities or structures that 

may result from any of the Contractor’s operations during the period of the contract. 

a. Blasting.  Blasting shall not be allowed.  

152-2.2 Excavation. No excavation shall be started until the work has been staked out by the Contractor 

and the RPR has obtained from the Contractor. All areas to be excavated shall be stripped of vegetation 

and topsoil.  Topsoil shall be stockpiled for future use in areas approved by the RPR. All suitable 

excavated material shall be used in the formation of embankment, subgrade, or other purposes as shown 

on the plans. All unsuitable material shall be disposed of in accordance with paragraph 152-2.15.  

The grade shall be maintained so that the surface is well drained at all times. 

When the volume of the excavation exceeds that required to construct the embankments to the grades as 

indicated on the plans, the excess shall be used to grade the areas of ultimate development or disposed of 

in accordance with paragraph 152-2.15. When the volume of excavation is not sufficient for constructing 

the embankments to the grades indicated, the deficiency shall be obtained from borrow areas. 

a. Selective grading. When selective grading is indicated on the plans, the more suitable material 

designated by the RPR shall be used in constructing the embankment or in capping the pavement 

subgrade. If, at the time of excavation, it is not possible to place this material in its final location, it shall 

be stockpiled in approved areas until it can be placed. The more suitable material shall then be placed and 

compacted as specified. Selective grading shall be considered incidental to the work involved. The cost of 

stockpiling and placing the material shall be included in the various pay items of work involved. 

b. Undercutting. Not used. 

c. Over-break. Over-break, including slides, is that portion of any material displaced or loosened 

beyond the finished work as planned or authorized by the RPR. All over-break shall be graded or 

removed by the Contractor and disposed of in accordance with paragraph 152-2.15. The RPR shall 

determine if the displacement of such material was unavoidable and their own decision shall be final. 

Payment will not be made for the removal and disposal of over-break that the RPR determines as 

avoidable. Unavoidable over-break will be classified as “Unclassified Excavation.” 

d. Removal of utilities. Not used. 

152-2.3 Borrow excavation. Borrow areas are not required.  

152-2.4 Drainage excavation. Not used.  

152-2.5 Preparation of cut areas or areas where existing pavement has been removed.  Not used. 

152-2.6 Preparation of embankment area. All sod and vegetative matter shall be removed from the 

surface upon which the embankment is to be placed. The cleared surface shall be broken up by plowing or 

scarifying to a minimum depth of 6 inches (150 mm) and shall then be compacted per paragraph 152-

2.10.  

Sloped surfaces steeper than one (1) vertical to four (4) horizontal shall be plowed, stepped, benched, or 

broken up so that the fill material will bond with the existing material. When the subgrade is part fill and 

part excavation or natural ground, the excavated or natural ground portion shall be scarified to a depth of 

12 inches (300 mm) and compacted as specified for the adjacent fill. 

152-2.7 Control Strip.  The first half-day of construction of subgrade and/or embankment shall be 

considered as a control strip for the Contractor to demonstrate, in the presence of the RPR, that the 
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materials, equipment, and construction processes meet the requirements of this specification.  The 

sequence and manner of rolling necessary to obtain specified density requirements shall be determined.  

The maximum compacted thickness may be increased to a maximum of 12 inches (300 mm) upon the 

Contractor’s demonstration that approved equipment and operations will uniformly compact the lift to the 

specified density.  The RPR must witness this demonstration and approve the lift thickness prior to full 

production.  

Control strips that do not meet specification requirements shall be reworked, re-compacted, or removed 

and replaced at the Contractor’s expense.  Full operations shall not begin until the control strip has been 

accepted by the RPR. The Contractor shall use the same equipment, materials, and construction methods 

for the remainder of construction, unless adjustments made by the Contractor are approved in advance by 

the RPR. 

152-2.8 Formation of embankments. The material shall be constructed in lifts as established in the 

control strip, but not less than 6 inches (150 mm) nor more than 12 inches (300 mm) of compacted 

thickness. 

When more than one lift is required to establish the layer thickness shown on the plans, the construction 

procedure described here shall apply to each lift.  No lift shall be covered by subsequent lifts until tests 

verify that compaction requirements have been met.  The Contractor shall rework, re-compact and retest 

any material placed which does not meet the specifications. 

The lifts shall be placed, to produce a soil structure as shown on the typical cross-section or as directed by 

the RPR. Materials such as brush, hedge, roots, stumps, grass and other organic matter, shall not be 

incorporated or buried in the embankment. 

Earthwork operations shall be suspended at any time when satisfactory results cannot be obtained due to 

rain, freezing, or other unsatisfactory weather conditions in the field. Frozen material shall not be placed 

in the embankment nor shall embankment be placed upon frozen material. Material shall not be placed on 

surfaces that are muddy, frozen, or contain frost. The Contractor shall drag, blade, or slope the 

embankment to provide surface drainage at all times. 

The material in each lift shall be within ±2% of optimum moisture content before rolling to obtain the 

prescribed compaction. The material shall be moistened or aerated as necessary to achieve a uniform 

moisture content throughout the lift. Natural drying may be accelerated by blending in dry material or 

manipulation alone to increase the rate of evaporation. 

The Contractor shall make the necessary corrections and adjustments in methods, materials or moisture 

content to achieve the specified embankment density. 

Rolling operations shall be continued until the embankment is compacted to not less than 100% of 

maximum density for non-cohesive soils, and 95% of maximum density for cohesive soils as determined 

by ASTM D698. As used in this specification, "non-cohesive" shall mean those soils having a plasticity 

index (PI) of less than 3 as determined by ASTM D4318. 

On all areas outside of the pavement areas, no compaction will be required on the top 3 inches (75 mm) 

which shall be prepared for a seedbed in accordance with Item T-901. 

The in-place field density shall be determined in accordance with ASTM D1556, or ASTM 6938 using 

Procedure A, the direct transmission method, and ASTM D6938 shall be used to determine the moisture 

content of the material. The machine shall be calibrated in accordance with ASTM D6938. The RPR shall 
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perform all density tests.  If the specified density is not attained, the area represented by the test or as 

designated by the RPR shall be reworked and/or re-compacted and additional random tests made. This 

procedure shall be followed until the specified density is reached. 

Compaction areas shall be kept separate, and no lift shall be covered by another lift until the proper 

density is obtained. 

During construction of the embankment, the Contractor shall route all construction equipment evenly over 

the entire width of the embankment as each lift is placed. Lift placement shall begin in the deepest portion 

of the embankment fill. As placement progresses, the lifts shall be constructed approximately parallel to 

the finished pavement grade line. 

When rock, concrete pavement, asphalt pavement, and other embankment material are excavated at 

approximately the same time as the subgrade, the material shall be incorporated into the outer portion of 

the embankment and the subgrade material shall be incorporated under the future paved areas. Stones, 

fragmentary rock, and recycled pavement larger than 4 inches (100 mm) in their greatest dimensions will 

not be allowed in the top 12 inches (300 mm) of the subgrade.  Rockfill shall be brought up in lifts as 

specified or as directed by the RPR and the finer material shall be used to fill the voids forming a dense, 

compact mass. Rock, cement concrete pavement, asphalt pavement, and other embankment material shall 

be disposed of in accordance with paragraph 152-2.15. 

When the excavated material consists predominantly of rock fragments of such size that the material 

cannot be placed in lifts of the prescribed thickness without crushing, pulverizing or further breaking 

down the pieces, such material may be placed in the embankment as directed in lifts not exceeding 2 feet 

(60 cm) in thickness. Each lift shall be leveled and smoothed with suitable equipment by distribution of 

spalls and finer fragments of rock. The lift shall not be constructed above an elevation 4 feet (1.2 m) 

below the finished subgrade. 

152-2.9 Proof rolling.  Not Used.  

152-2.10 Compaction requirements. The subgrade in areas outside the limits of the pavement areas shall 

be compacted to a depth of 12 inches (300 mm) and to a density of not less than 95 percent of the 

maximum density as determined by ASTM D698.  

The material to be compacted shall be within ±2% of optimum moisture content before being rolled to 

obtain the prescribed compaction (except for expansive soils).  When the material has greater than 30 

percent retained on the ¾ inch (19.0 mm) sieve, follow the methods in ASTM D698 and the procedures in 

AASHTO T180 Annex for correction of maximum dry density and optimum moisture for oversized 

particles. Tests for moisture content and compaction will be taken at a minimum of 3,000 S.Y. of 

subgrade.  In no case shall less than 2 density tests be taken. All quality assurance testing shall be done by 

the RPR. 

The in-place field density shall be determined in accordance with ASTM D1556, or ASTM D6938 using 

Procedure A, the direct transmission method, and ASTM D6938 shall be used to determine the moisture 

content of the material. The machine shall be calibrated in accordance with ASTM D6938 within 12 

months prior to its use on this contract. The gage shall be field standardized daily. Maximum density 

refers to maximum dry density at optimum moisture content unless otherwise specified. 

If the specified density is not attained, the entire lot shall be reworked and/or re-compacted and additional 

random tests made. This procedure shall be followed until the specified density is reached. 
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152-2.11 Finishing and protection of subgrade. Finishing and protection of the subgrade is incidental to 

this item. Grading and compacting of the subgrade shall be performed so that it will drain readily. All low 

areas, holes or depressions in the subgrade shall be brought to grade. Scarifying, blading, rolling and other 

methods shall be performed to provide a thoroughly compacted subgrade shaped to the lines and grades 

shown on the plans.  All ruts or rough places that develop in the completed subgrade shall be graded, re-

compacted, and retested. The Contractor shall protect the subgrade from damage and limit hauling over 

the finished subgrade to only traffic essential for construction purposes. 

The Contractor shall maintain the completed course in satisfactory condition throughout placement of 

subsequent layers.   No subbase, base, or surface course shall be placed on the subgrade until the subgrade 

has been accepted by the RPR. 

152-2.12 Haul. All hauling will be considered a necessary and incidental part of the work. The Contractor 

shall include the cost in the contract unit price for the pay of items of work involved. No payment will be 

made separately or directly for hauling on any part of the work. 

The Contractor's equipment shall not cause damage to any excavated surface, compacted lift or to the 

subgrade as a result of hauling operations. Any damage caused as a result of the Contractor's hauling 

operations shall be repaired at the Contractor's expense. 

The Contractor shall be responsible for providing, maintaining and removing any haul roads or routes 

within or outside of the work area, and shall return the affected areas to their former condition, unless 

otherwise authorized in writing by the Owner. No separate payment will be made for any work or 

materials associated with providing, maintaining and removing haul roads or routes. 

152-2.13 Surface Tolerances. In those areas on which a subbase or base course is to be placed, the 

surface shall be tested for smoothness and accuracy of grade and crown. Any portion lacking the required 

smoothness or failing in accuracy of grade or crown shall be scarified to a depth of at least 3 inches (75 

mm), reshaped and re-compacted to grade until the required smoothness and accuracy are obtained and 

approved by the RPR. The Contractor shall perform all final smoothness and grade checks in the presence 

of the RPR.  Any deviation in surface tolerances shall be corrected by the Contractor at the Contractor’s 

expense.  

a. Smoothness.  The finished surface shall not vary more than +/- ½ inch (12 mm) when tested with 

a 12-foot (3.7-m) straightedge applied parallel with and at right angles to the centerline. The 

straightedge shall be moved continuously forward at half the length of the 12-foot (3.7-m) 

straightedge for the full length of each line on a 50-foot (15-m) grid. 

b. Grade.  The grade and crown shall be measured on a 50-foot (15-m) grid and shall be within +/-

0.05 feet (15 mm) of the specified grade. 

On safety areas, turfed areas and other designated areas within the grading limits where no subbase or 

base is to placed, grade shall not vary more than 0.10 feet (30 mm) from specified grade. Any deviation in 

excess of this amount shall be corrected by loosening, adding or removing materials, and reshaping. 

152-2.14 Topsoil. See specification T-905.  

152-2.15 Spoil. All excess material from excavation, subgrade and embankment operations shall be 

disposed of off airport property. 

No direct payment will be made for spoiling operations. The cost of spoiling material off-site shall be 

considered incidental to this Contract and the costs shall be included in the various pay items involved. 
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Prior to placing spoil off airport property, Contractor shall submit a "Spoil Deposition and Release" to the 

RPR. A sample form is contained in Attachment A to Section 70-08 of these Specifications and shall be 

acceptable to the RPR prior to removing material from the work area. 

 

METHOD OF MEASUREMENT 

152-3.1 No measurement will be made for direct payment of items identified in this specification, as the 

cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

BASIS OF PAYMENT 

152-4.1 No separate payment will be made for direct payment of items identified in this specification, as 

the cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 

are referred to within the text by the basic designation only. 

American Association of State Highway and Transportation Officials (AASHTO) 

AASHTO T-180   Standard Method of Test for Moisture-Density Relations of Soils Using a 

4.54-kg (10-lb) Rammer and a 457-mm (18-in.) Drop 

ASTM International (ASTM) 

ASTM D698 Standard Test Methods for Laboratory Compaction Characteristics of 

Soil Using Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3)) 

ASTM D1556 Standard Test Method for Density and Unit Weight of Soil in Place by 

the Sand-Cone Method 

ASTM D1557 Standard Test Methods for Laboratory Compaction Characteristics of 

Soil Using Modified Effort (56,000 ft-lbf/ft3 (2700 kN-m/m3)) 

ASTM D6938 Standard Test Methods for In-Place Density and Water Content of Soil 

and Soil-Aggregate by Nuclear Methods (Shallow Depth) 

Advisory Circulars (AC) 

AC 150/5370-2 Operational Safety on Airports During Construction Software 

U.S. Department of Transportation 

FAA RD-76-66 Design and Construction of Airport Pavements on Expansive Soils 

END OF ITEM P-152 
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Item T-901 Seeding 

DESCRIPTION 

901-1.1 This item shall consist of soil preparation, seeding the areas shown on the plans or as directed by 

the RPR in accordance with these specifications.  

MATERIALS 

901-2.1 Seed. The species and application rates of grass, legume, and cover-crop seed furnished shall be 

those stipulated herein. Seed shall conform to the requirements of Federal Specification JJJ-S-181, 

Federal Specification, Seeds, Agricultural. 

Seed shall be furnished separately or in mixtures in standard containers labeled in conformance with the 

Agricultural Marketing Service (AMS) Seed Act and applicable state seed laws with the seed name, lot 

number, net weight, percentages of purity and of germination and hard seed, and percentage of maximum 

weed seed content clearly marked for each kind of seed. The Contractor shall furnish the RPR duplicate 

signed copies of a statement by the vendor certifying that each lot of seed has been tested by a recognized 

laboratory for seed testing within six (6) months of date of delivery. This statement shall include: name 

and address of laboratory, date of test, lot number for each kind of seed, and the results of tests as to 

name, percentages of purity and of germination, and percentage of weed content for each kind of seed 

furnished, and, in case of a mixture, the proportions of each kind of seed. Wet, moldy, or otherwise 

damaged seed will be rejected.  

Seeds shall be applied as follows: 

Seed Properties and Rate of Application 

Percent  Percent Percent 

By Weight Variety Purity Germination 

45 Kentucky Blue Grass 90 80 

15 Perennial Rye Grass 95 85 

20 Tall Fescue 95 80 

20 Fine Fescues1 95 80 

1  Fine fescues include creeping red fescue, chewings fescue, hard fescue, and sheep fescue. 

Alternate seed mixtures will be considered.  The Contractor shall provide a statement from the seed 

supplier that the mixture is correct for the climate and will establish a good growth of grass within 

a reasonable timeframe.  

Seeding shall be performed during the period between May 17 and September 25 inclusive (frost free 

growing season), unless otherwise approved by the RPR. 

901-2.2 Lime. Not required. 

901-2.3 Fertilizer. Not required. 
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901-2.4 Soil for repairs. The soil for fill and topsoiling of areas to be repaired shall be at least of equal 

quality to that which exists in areas adjacent to the area to be repaired. The soil shall be relatively free 

from large stones, roots, stumps, or other materials that will interfere with subsequent sowing of seed, 

compacting, and establishing turf, and shall be approved by the RPR before being placed. 

CONSTRUCTION METHODS 

901-3.1 Advance preparation and cleanup. After grading of areas has been completed and before 

applying fertilizer and ground limestone, areas to be seeded shall be raked or otherwise cleared of stones 

larger than 2 inches in any diameter, sticks, stumps, and other debris that might interfere with sowing of 

seed, growth of grasses, or subsequent maintenance of grass-covered areas. If any damage by erosion or 

other causes has occurred after the completion of grading and before beginning the application of 

fertilizer and ground limestone, the Contractor shall repair such damage include filling gullies, smoothing 

irregularities, and repairing other incidental damage. 

An area to be seeded shall be considered a satisfactory seedbed without additional treatment if it has 

recently been thoroughly loosened and worked to a depth of not less than 5 inches (125 mm) as a result of 

grading operations and, if immediately prior to seeding, the top 3 inches (75 mm) of soil is loose, friable, 

reasonably free from large clods, rocks, large roots, or other undesirable matter, and if shaped to the 

required grade. 

When the area to be seeded is sparsely sodded, weedy, barren and unworked, or packed and hard, any 

grass and weeds shall first be cut or otherwise satisfactorily disposed of, and the soil then scarified or 

otherwise loosened to a depth not less than 5 inches (125 mm). Clods shall be broken and the top 3 inches 

(75 mm) of soil shall be worked into a satisfactory seedbed by discing, or by use of cultipackers, rollers, 

drags, harrows, or other appropriate means. 

901-3.2 Dry application method. 

a. Liming. Not required. 

b. Fertilizing. Not required. 

c. Seeding. Grass seed shall be sown at the rate specified in paragraph 901-2.1 immediately after 

fertilizing.  The fertilizer and seed shall be raked within the depth range stated in the special provisions. 

Seeds of legumes, either alone or in mixtures, shall be inoculated before mixing or sowing, in accordance 

with the instructions of the manufacturer of the inoculant. When seeding is required at other than the 

seasons shown on the plans or in the special provisions, a cover crop shall be sown by the same methods 

required for grass and legume seeding. 

d. Rolling. After the seed has been properly covered, the seedbed shall be immediately compacted by 

means of an approved lawn roller, weighing 40 to 65 pounds per foot (60 to 97 kg per meter) of width for 

clay soil (or any soil having a tendency to pack), and weighing 150 to 200 pounds per foot (223 to 298 kg 

per meter) of width for sandy or light soils. 

901-3.3 Wet application method. 

a. General. The Contractor may elect to apply seed and fertilizer (and lime, if required) by spraying 

them on the previously prepared seedbed in the form of an aqueous mixture and by using the methods and 

equipment described herein. The rates of application shall be as specified in the special provisions. 

b. Spraying equipment. The spraying equipment shall have a container or water tank equipped with 

a liquid level gauge calibrated to read in increments not larger than 50 gallons (190 liters) over the entire 

range of the tank capacity, mounted so as to be visible to the nozzle operator. The container or tank shall 

also be equipped with a mechanical power-driven agitator capable of keeping all the solids in the mixture 

in complete suspension at all times until used. 
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The unit shall also be equipped with a pressure pump capable of delivering 100 gallons (380 liters) 

per minute at a pressure of 100 lb / sq inches (690 kPa). The pump shall be mounted in a line that will 

recirculate the mixture through the tank whenever it is not being sprayed from the nozzle. All pump 

passages and pipe lines shall be capable of providing clearance for 5/8 inch (16 mm) solids. The power 

unit for the pump and agitator shall have controls mounted so as to be accessible to the nozzle operator. 

There shall be an indicating pressure gauge connected and mounted immediately at the back of the 

nozzle. 

The nozzle pipe shall be mounted on an elevated supporting stand in such a manner that it can be 

rotated through 360 degrees horizontally and inclined vertically from at least 20 degrees below to at least 

60 degrees above the horizontal. There shall be a quick-acting, three-way control valve connecting the 

recirculating line to the nozzle pipe and mounted so that the nozzle operator can control and regulate the 

amount of flow of mixture delivered to the nozzle. At least three different types of nozzles shall be 

supplied so that mixtures may be properly sprayed over distance varying from 20 to 100 feet (6 to 30 m). 

One shall be a close-range ribbon nozzle, one a medium-range ribbon nozzle, and one a long-range jet 

nozzle. For case of removal and cleaning, all nozzles shall be connected to the nozzle pipe by means of 

quick-release couplings. 

In order to reach areas inaccessible to the regular equipment, an extension hose at least 50 feet (15 m) 

in length shall be provided to which the nozzles may be connected. 

c. Mixtures. Lime, if required, shall be applied separately, in the quantity specified, prior to the 

fertilizing and seeding operations. Not more than 220 pounds (100 kg) of lime shall be added to and 

mixed with each 100 gallons (380 liters) of water. Seed and fertilizer shall be mixed together in the 

relative proportions specified, but not more than a total of 220 pounds (100 kg) of these combined solids 

shall be added to and mixed with each 100 gallons (380 liters) of water. 

All water used shall be obtained from fresh water sources and shall be free from injurious chemicals 

and other toxic substances harmful to plant life. The Contractor shall identify to the RPR all sources of 

water at least two (2) weeks prior to use. The RPR may take samples of the water at the source or from 

the tank at any time and have a laboratory test the samples for chemical and saline content. The 

Contractor shall not use any water from any source that is disapproved by the RPR following such tests. 

All mixtures shall be constantly agitated from the time they are mixed until they are finally applied to 

the seedbed. All such mixtures shall be used within two (2) hours from the time they were mixed or they 

shall be wasted and disposed of at approved locations. 

d. Spraying. Lime, if required, shall be sprayed only upon previously prepared seedbeds. After the 

applied lime mixture has dried, the lime shall be worked into the top 3 inches (75 mm), after which the 

seedbed shall again be properly graded and dressed to a smooth finish. 

Mixtures of seed and fertilizer shall only be sprayed upon previously prepared seedbeds on which the 

lime, if required, shall already have been worked in. The mixtures shall be applied by means of a high-

pressure spray that shall always be directed upward into the air so that the mixtures will fall to the ground 

like rain in a uniform spray. Nozzles or sprays shall never be directed toward the ground in such a manner 

as might produce erosion or runoff. 

Particular care shall be exercised to ensure that the application is made uniformly and at the 

prescribed rate and to guard against misses and overlapped areas. Proper predetermined quantities of the 

mixture in accordance with specifications shall be used to cover specified sections of known area.  

Checks on the rate and uniformity of application may be made by observing the degree of wetting of 

the ground or by distributing test sheets of paper or pans over the area at intervals and observing the 

quantity of material deposited thereon. 
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On surfaces that are to be mulched as indicated by the plans or designated by the RPR, seed and 

fertilizer applied by the spray method need not be raked into the soil or rolled. However, on surfaces on 

which mulch is not to be used, the raking and rolling operations will be required after the soil has dried. 

901-3.4 Maintenance of seeded areas. The Contractor shall protect seeded areas against traffic or other 

use by warning signs or barricades, as approved by the RPR. Surfaces gullied or otherwise damaged 

following seeding shall be repaired by regrading and reseeding as directed. The Contractor shall mow, 

water as directed, and otherwise maintain seeded areas in a satisfactory condition until final inspection 

and acceptance of the work. 

When either the dry or wet application method outlined above is used for work done out of season, it will 

be required that the Contractor establish a good stand of grass of uniform color and density to the 

satisfaction of the RPR. A grass stand shall be considered adequate when bare spots are one square foot 

(0.01 sq m) or less, randomly dispersed, and do not exceed 3% of the area seeded.  

METHOD OF MEASUREMENT 

901-4.1 No measurement will be made for direct payment of items identified in this specification, as the 

cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

BASIS OF PAYMENT 

901-5.1 No separate payment will be made for direct payment of items identified in this specification, as 

the cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 

are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM C602 Standard Specification for Agricultural Liming Materials 

Federal Specifications (FED SPEC) 

FED SPEC JJJ-S-181, Federal Specification, Seeds, Agricultural 

Advisory Circulars (AC) 

AC 150/5200-33 Hazardous Wildlife Attractants on or Near Airports 

FAA/United States Department of Agriculture 

Wildlife Hazard Management at Airports, A Manual for Airport Personnel 

END OF ITEM T-901 
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Item T-905 Topsoil 

DESCRIPTION 

905-1.1 This item shall consist of preparing the ground surface for topsoil application, removing topsoil 

from designated stockpiles or areas to be stripped on the site or from approved sources off the site, and 

placing and spreading the topsoil on prepared areas in accordance with this specification at the locations 

shown on the plans or as directed by the RPR. 

MATERIALS 

905-2.1 Topsoil. Topsoil shall be the surface layer of soil with no admixture of refuse or any material 

toxic to plant growth, and it shall be reasonably free from subsoil and stumps, roots, brush, stones (1 

inches or more in diameter), and clay lumps or similar objects. Topsoil shall be screened prior to 

placement. Brush and other vegetation that will not be incorporated with the soil during handling 

operations shall be cut and removed. Ordinary sod and herbaceous growth such as grass and weeds are 

not to be removed, but shall be thoroughly broken up and intermixed with the soil during handling 

operations. Heavy sod or other cover, which cannot be incorporated into the topsoil by discing or other 

means, shall be removed. The topsoil or soil mixture, unless otherwise specified or approved, shall have a 

pH range of approximately 5.5 pH to 7.6 pH, when tested in accordance with the methods of testing of the 

Association of Official Agricultural Chemists in effect on the date of invitation of bids. The organic 

content shall be not less than 3% nor more than 20% as determined by the wet-combustion method 

(chromic acid reduction). There shall be not less than 20% nor more than 80% of the material passing the 

200 mesh (75 µm) sieve as determined by the wash test in accordance with ASTM C117. 

Natural topsoil may be amended by the Contractor with approved materials and methods to meet the 

above specifications. 

905-2.2 Inspection and tests. Within 10 days following acceptance of the bid, the RPR shall be notified 

of the source of topsoil to be furnished by the Contractor. The topsoil shall be inspected to determine if 

the selected soil meets the requirements specified and to determine the depth to which stripping will be 

permitted. At this time, the Contractor may be required to take representative soil samples from several 

locations within the area under consideration and to the proposed stripping depths, for testing purposes as 

specified in paragraph 905-2.1. 

CONSTRUCTION METHODS 

905-3.1 General. Areas to be topsoiled shall be shown on the plans. If topsoil is available on the site, the 

location of the stockpiles or areas to be stripped of topsoil and the stripping depths shall be shown on the 

plans. 

Suitable equipment necessary for proper preparation and treatment of the ground surface, stripping of 

topsoil, and for the handling and placing of all required materials shall be on hand, in good condition, and 

approved by the RPR before the various operations are started. 

905-3.2 Preparing the ground surface. Immediately prior to dumping and spreading the topsoil on any 

area, the surface shall be loosened by discs or spike-tooth harrows, or by other means approved by the 

RPR, to a minimum depth of 2 inches (50 mm) to facilitate bonding of the topsoil to the covered subgrade 
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soil. The surface of the area to be topsoiled shall be cleared of all stones larger than 2 inches (50 mm) in 

any diameter and all litter or other material which may be detrimental to proper bonding, the rise of 

capillary moisture, or the proper growth of the desired planting. Limited areas, as shown on the plans, 

which are too compact to respond to these operations shall receive special scarification. 

Grades on the area to be topsoiled, which have been established by others as shown on the plans, shall be 

maintained in a true and even condition. Where grades have not been established, the areas shall be 

smooth-graded and the surface left at the prescribed grades in an even and compacted condition to prevent 

the formation of low places or pockets where water will stand. 

905-3.3 Obtaining topsoil. Prior to the stripping of topsoil from designated areas, any vegetation, briars, 

stumps and large roots, rubbish or stones found on such areas, which may interfere with subsequent 

operations, shall be removed using methods approved by the RPR. Heavy sod or other cover, which 

cannot be incorporated into the topsoil by discing or other means shall be removed. 

When suitable topsoil is available on the site, the Contractor shall remove this material from the 

designated areas and to the depth as directed by the RPR. The topsoil shall be spread on areas already 

tilled and smooth-graded, or stockpiled in areas approved by the RPR. Any topsoil stockpiled by the 

Contractor shall be rehandled and placed without additional compensation. Any topsoil stockpiled by the 

Contractor and any topsoil that has been stockpiled on the site by others that is required for topsoil 

purposes, shall be removed from the stockpile and placed by the Contractor. The sites of all stockpiles 

and areas adjacent thereto which have been disturbed by the Contractor shall be graded if required and put 

into a condition acceptable for seeding. 

After all topsoil operations are complete, excess topsoil which has been stockpiled by the Contractor shall 

be spoiled off-site at a location selected by the Contractor.  Every effort should be made by the Contactor 

to recycle or re-use the material in other projects.  Prior to placing spoil off airport property, Contractor 

shall submit a "Spoil Deposition and Release" to the RPR. A sample form is contained in Appendix 4 of 

the CSPP located in Attachment A to Section 70-08 of these Specifications and shall be acceptable to the 

RPR prior to removing material from the work area. No direct payment will be made for spoiling 

operations. The cost of spoiling material off-site shall be considered incidental to this Contract and the 

costs shall be included in the various pay items involved. 

When suitable topsoil is secured off the airport site, the Contractor shall locate and obtain the supply, 

subject to the approval of the RPR. The Contractor shall notify the RPR sufficiently in advance of 

operations in order that necessary measurements and tests can be made. The Contractor shall remove the 

topsoil from approved areas and to the depth as directed. The topsoil shall be hauled to the site of the 

work and placed for spreading, or spread as required. Any topsoil hauled to the site of the work and 

stockpiled shall be rehandled and placed without additional compensation. 

905-3.4 Placing topsoil. The topsoil shall be evenly spread on the prepared areas to a uniform depth as 

shown on the plans after compaction, unless otherwise shown on the plans or stated in the special 

provisions. Spreading shall not be done when the ground or topsoil is frozen, excessively wet, or 

otherwise in a condition detrimental to the work. Spreading shall be carried on so that turfing operations 

can proceed with a minimum of soil preparation or tilling. 

After spreading, any large, stiff clods and hard lumps shall be broken with a pulverizer or by other 

effective means, and all stones or rocks (2 inches (50 mm) or more in diameter), roots, litter, or any 

foreign matter shall be raked up and disposed of by the Contractor. after spreading is completed, the 

topsoil shall be satisfactorily compacted by rolling with a cultipacker or by other means approved by the 

RPR. The compacted topsoil surface shall conform to the required lines, grades, and cross-sections. Any 

topsoil or other dirt falling upon pavements as a result of hauling or handling of topsoil shall be promptly 

removed. 
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METHOD OF MEASUREMENT 

905-4.1 No measurement will be made for direct payment of items identified in this specification, as the 

cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building.  

BASIS OF PAYMENT 

905-5.1 No separate payment will be made for direct payment of items identified in this specification, as 

the cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 

are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM C117 Materials Finer than 75 m (No. 200) Sieve in Mineral Aggregates by 

Washing 

Advisory Circulars (AC) 

AC 150/5200-33 Hazardous Wildlife Attractants on or Near Airports 

FAA/United States Department of Agriculture 

Wildlife Hazard Management at Airports, A Manual for Airport Personnel 

END OF ITEM T-905 
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Item L-108 Underground Power Cable for Airports  

DESCRIPTION 

108-1.1 This item shall consist of furnishing and installing power cables that are direct buried and 

furnishing and/or installing power cables within conduit or duct banks per these specifications at the 

locations shown on the plans. It includes excavation and backfill of trench for direct-buried cables only. 

Also included are the installation of counterpoise wires, ground wires, ground rods and connections, cable 

splicing, cable marking, cable testing, and all incidentals necessary to place the cable in operating 

condition as a completed unit to the satisfaction of the RPR. This item shall not include the installation of 

duct banks or conduit, trenching and backfilling for duct banks or conduit, or furnishing or installation of 

cable for FAA owned/operated facilities.  

EQUIPMENT AND MATERIALS 

108-2.1 General. 

a. Airport lighting equipment and materials covered by advisory circulars (AC) shall be approved 

under the Airport Lighting Equipment Certification Program per AC 150/5345-53, current version. 

b. All other equipment and materials covered by other referenced specifications shall be subject to 

acceptance through manufacturer’s certification of compliance with the applicable specification, when 

requested by the RPR. 

c. Manufacturer’s certifications shall not relieve the Contractor of the responsibility to provide 

materials per these specifications. Materials supplied and/or installed that do not comply with these 

specifications shall be removed (when directed by the RPR) and replaced with materials that comply with 

these specifications at the Contractor’s cost. 

d. All materials and equipment used to construct this item shall be submitted to the RPR for approval 

prior to ordering the equipment. Submittals consisting of marked catalog sheets or shop drawings shall be 

provided. Submittal data shall be presented in a clear, precise and thorough manner. Original catalog 

sheets are preferred. Photocopies are acceptable provided they are as good a quality as the original. 

Clearly and boldly mark each copy to identify products or models applicable to this project. Indicate all 

optional equipment and delete any non-pertinent data. Submittals for components of electrical equipment 

and systems shall identify the equipment to which they apply on each submittal sheet. Markings shall be 

made bold and clear with arrows or circles (highlighting is not acceptable). The Contractor is solely 

responsible for delays in the project that may accrue directly or indirectly from late submissions or 

resubmissions of submittals. 

e. The data submitted shall be sufficient, in the opinion of the RPR, to determine compliance with the 

plans and specifications. The Contractor’s submittals shall be neatly bound in a properly sized 3-ring 

binder, tabbed by specification section. The RPR reserves the right to reject any and all equipment, 

materials, or procedures that do not meet the system design and the standards and codes, specified in this 

document. 

f. All equipment and materials furnished and installed under this section shall be guaranteed against 

defects in materials and workmanship for at least twelve (12) months from the date of final acceptance by 

the Owner. The defective materials and/or equipment shall be repaired or replaced, at the Owner’s 
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discretion, with no additional cost to the Owner. The Contractor shall maintain a minimum insulation 

resistance in accordance with paragraph 108-3.10e with isolation transformers connected in new circuits 

and new segments of existing circuits through the end of the contract warranty period when tested in 

accordance with AC 150/5340-26, Maintenance Airport Visual Aid Facilities, paragraph 5.1.3.1, 

Insulation Resistance Test. 

108-2.2 Cable. Wire for electrical circuits up to 600 volts shall comply with Specification L-824 and/or 

Commercial Item Description A-A-59544A and shall be type XHHW-2, 90°C for installation in conduit. 

Conductors for parallel (voltage) circuits shall be type and size and installed in accordance with NFPA-

70, National Electrical Code. 

Wire shall comply with Federal Specifications J-C-30B, ICEA S-66-524, NEMA WC-7, A-A-59544; UL 

44 & UL854, ASTM B3, B8 & B787. The cables shall be soft drawn bare annealed copper with class B 

stranding. All power cables shall have abrasion, heat, moisture, and flame-resistant cross-linked 

polyethylene (XLPE) insulation.  Cables shall be installed in conduits and shall be sunlight, gasoline, and 

oil resistant.  

Unless noted otherwise, all 600-volt and less non-airfield lighting conductor sizes are based on a 90°C, 

XHHW-2, 600-volt insulation, copper conductors, not more than three single insulated conductors, in 

raceway, in free air.  The conduit/duct sizes are based on the use of XHHW-2, 600-volt insulated 

conductors.  The Contractor shall make the necessary increase in conduit/duct sizes for other types of 

wire insulation.  In no case shall the conduit/duct size be reduced.  The minimum power circuit wire size 

shall be #12 AWG. 

Conductor sizes may have been adjusted due to voltage drop or other engineering considerations.  

Equipment provided by the Contractor shall be capable of accepting the quantity and sizes of conductors 

shown in the Contract Documents.  All conductors, pigtails, cable step-down adapters, cable step-up 

adapters, terminal blocks and splicing materials necessary to complete the cable termination/splice shall 

be considered incidental to the respective pay items provided. 

Cable type, size, number of conductors, strand and service voltage shall be as specified in the Contract 

Documents. 

108-2.3 Bare copper wire (counterpoise, bare copper wire ground and ground rods). Wire for 

counterpoise installations and external grounding bond wire for airfield lighting systems shall be No. 6  

AWG bare solid copper wire per ASTM B3 For voltage powered circuits, the equipment grounding 

conductor shall comply with NEC Article 250. 

Ground rods shall be copper-clad steel. The ground rods shall be of the length and diameter specified on 

the plans, but in no case be less than 8 feet (2.4 m) long and 5/8 inch (16 mm) n diameter. 

108-2.4 Cable connections. In-line connections or splices of underground primary cables shall be of the 

type called for on the plans, and shall be one of the types listed below. No separate payment will be made 

for cable connections. 

108-2.5 Tape. Electrical tapes shall be ScotchTM Electrical Tapes –ScotchTM 88 (1-1/2 inch (38 mm) 

wide) and ScotchTM 130C® linerless rubber splicing tape (2-inch (50 mm) wide), as manufactured by the 

Minnesota Mining and Manufacturing Company (3MTM), or an approved equivalent. 

108-2.6 Electrical coating. Electrical coating shall be Scotchkote™ as manufactured by 3MTM, or an 

approved equivalent. 

108-2.7 Detectable warning tape. Plastic, detectable, American Public Works Association (APWA) Red 

(electrical power lines, cables, conduit and lighting cable) with continuous legend tape shall be 

polyethylene film with a metalized foil core and shall be 3-6 inches (75-150 mm) wide. Detectable tape is 

incidental to the respective bid item. Detectable warning tape for communication cables shall be orange.  

Detectable warning tape color code shall comply with the APWA Uniform Color Code. 
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CONSTRUCTION METHODS 

108-3.1 General. The Contractor shall install the specified cable at the approximate locations indicated 

on the plans. Unless otherwise shown on the plans, all cable required to cross under pavements expected 

to carry aircraft loads shall be installed in concrete encased duct banks. Cable shall be run without splices, 

from fixture to fixture. 

The Contractor shall be responsible for providing cable in continuous lengths for home runs or other long 

cable runs without connections unless otherwise authorized in writing by the RPR or shown on the plans. 

Provide not less than 3 feet (1 m) of cable slack on each side of all connections, isolation transformers, 

light units, and at points where cable is connected to field equipment. Where provisions must be made for 

testing or for future above grade connections, provide enough slack to allow the cable to be extended at 

least one foot (30 cm) vertically above the top of the access structure. This requirement also applies where 

primary cable passes through empty light bases, junction boxes, and access structures to allow for future 

connections, or as designated by the RPR. 

108-3.2 Installation in duct banks or conduits. This item includes the installation of the cable in duct 

banks or conduit per the following paragraphs. The maximum number and voltage ratings of cables 

installed in each single duct or conduit, and the current-carrying capacity of each cable shall be per the 

latest version of the National Electric Code, or the code of the local agency or authority having 

jurisdiction. 

The Contractor shall make no connections or splices of any kind in cables installed in conduits or duct 

banks. 

Unless otherwise designated in the plans, where ducts are in tiers, use the lowest ducts to receive the cable 

first, with spare ducts left in the upper levels. Check duct routes prior to construction to obtain assurance 

that the shortest routes are selected and that any potential interference is avoided. 

Duct banks or conduits shall be installed as a separate item per Item L-110, Airport Underground 

Electrical Duct Banks and Conduit. The Contractor shall run a mandrel through duct banks or conduit 

prior to installation of cable to ensure that the duct bank or conduit is open, continuous and clear of 

debris. The mandrel size shall be compatible with the conduit size. The Contractor shall swab out all 

conduits/ducts and clean light bases, manholes, etc., interiors immediately prior to pulling cable. Once 

cleaned and swabbed, the light bases and all accessible points of entry to the duct/conduit system shall be 

kept closed except when installing cables. Cleaning of ducts, light bases, manholes, etc., is incidental to 

the pay item of the item being cleaned. All raceway systems left open, after initial cleaning, for any 

reason shall be re-cleaned at the Contractor’s expense. The Contractor shall verify existing ducts 

proposed for use in this project as clear and open. The Contractor shall notify the RPR of any blockage in 

the existing ducts.  

The cable shall be installed in a manner that prevents harmful stretching of the conductor, damage to the 

insulation, or damage to the outer protective covering. The ends of all cables shall be sealed with 

moisture-seal tape providing moisture-tight mechanical protection with minimum bulk, or alternately, 

heat shrinkable tubing before pulling into the conduit and it shall be left sealed until connections are 

made. Where more than one cable is to be installed in a conduit, all cable shall be pulled in the conduit at 

the same time. The pulling of a cable through duct banks or conduits may be accomplished by hand winch 

or power winch with the use of cable grips or pulling eyes. Maximum pulling tensions shall not exceed 

the cable manufacturer’s recommendations. A non-hardening cable-pulling lubricant recommended for 

the type of cable being installed shall be used where required. 

The Contractor shall submit the recommended pulling tension values to the RPR prior to any cable 

installation. If required by the RPR, pulling tension values for cable pulls shall be monitored by a 

dynamometer in the presence of the RPR. Cable pull tensions shall be recorded by the Contractor and 
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reviewed by the RPR. Cables exceeding the maximum allowable pulling tension values shall be removed 

and replaced by the Contractor at the Contractor’s expense. 

The manufacturer’s minimum bend radius or NEC requirements (whichever is more restrictive) shall 

apply. Cable installation, handling and storage shall be per manufacturer’s recommendations. During cold 

weather, particular attention shall be paid to the manufacturer’s minimum installation temperature. Cable 

shall not be installed when the temperature is at or below the manufacturer’s minimum installation 

temperature. At the Contractor’s option, the Contractor may submit a plan, for review by the RPR, for 

heated storage of the cable and maintenance of an acceptable cable temperature during installation when 

temperatures are below the manufacturer’s minimum cable installation temperature. 

Cable shall not be dragged across base can or manhole edges, pavement or earth. When cable must be 

coiled, lay cable out on a canvas tarp or use other appropriate means to prevent abrasion to the cable 

jacket. 

108-3.3 Splicing. Connections of the type shown on the plans shall be made by experienced personnel 

regularly engaged in this type of work. 

Surfaces of equipment or conductors being terminated or connected shall be prepared in accordance with 

industry standard practice and manufacturer’s recommendations.  All surfaces to be connected shall be 

thoroughly cleaned to remove all dirt, grease, oxides, nonconductive films, or other foreign material.  

Paints and other nonconductive coatings shall be removed to expose base metal.  Clean all surfaces at 

least 1/4 inch (6.4 mm) beyond all sides of the larger bonded area on all mating surfaces.  Use a joint 

compound suitable for the materials used in the connection.  Repair painted/coated surface to original 

condition after completing the connection.  

108-3.4 Testing. The Contractor shall furnish all necessary equipment and appliances for testing the 

airport electrical systems and underground cable circuits before and after installation. The Contractor 

shall perform all tests in the presence of the RPR. The Contractor shall demonstrate the electrical 

characteristics to the satisfaction of the RPR. All costs for testing are incidental to the respective item 

being tested. For phased projects, the tests must be completed by phase. The Contractor must maintain the 

test results throughout the entire project as well as during the warranty period that meet the following: 

a. Earth resistance testing methods shall be submitted to the RPR for approval. Earth resistance testing 

results shall be recorded on an approved form and testing shall be performed in the presence of the RPR. 

All such testing shall be at the sole expense of the Contractor. 

b. Should the counterpoise or ground grid conductors be damaged or suspected of being damaged by 

construction activities the Contractor shall test the conductors for continuity with a low resistance 

ohmmeter. The conductors shall be isolated such that no parallel path exists and tested for continuity. The 

RPR shall approve of the test method selected. All such testing shall be at the sole expense of the 

Contractor. 

After installation, the Contractor shall test and demonstrate to the satisfaction of the RPR the following: 

c. That all affected lighting power and control circuits (existing and new) are continuous and free 

from short circuits. 

d. That all affected circuits (existing and new) are free from unspecified grounds. 

e. That the insulation resistance to ground of all new non-grounded high voltage series circuits or 

cable segments is not less than 50 megohms. Verify continuity of all circuits prior to energization. 

f. That the insulation resistance to ground of all new non-grounded conductors of new multiple 

circuits or circuit segments is not less than 100 megohms. 

g. That all affected circuits (existing and new) are properly connected per applicable wiring diagrams. 
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h. That all affected circuits (existing and new) are operable. 

i. That the impedance to ground of each ground rod does not exceed 25 ohms prior to establishing 

connections to other ground electrodes. The fall-of-potential ground impedance test shall be used, 

as described by American National Standards Institute/Institute of Electrical and Electronic 

Engineers (ANSI/IEEE) Standard 81, to verify this requirement. As an alternate, clamp-on style 

ground impedance test meters may be used to satisfy the impedance testing requirement.  Test 

equipment and its calibration sheets shall be submitted for review and approval by the RPR prior 

to performing the testing. 

Two copies of tabulated results of all cable tests performed shall be supplied by the Contractor to the 

RPR. Where connecting new cable to existing cable, insulation resistance tests shall be performed on the 

new cable prior to connection to the existing circuit. 

There are no approved “repair” procedures for items that have failed testing other than complete 

replacement. 

METHOD OF MEASUREMENT 

108-4.1 No measurement will be made for direct payment of items identified in this specification, as the 

cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

BASIS OF PAYMENT 

108-5.1 No separate payment will be made for direct payment of items identified in this specification, as 

the cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 

are referred to within the text by the basic designation only. 

Commercial Item Description 

A-A-59544A Cable and Wire, Electrical (Power, Fixed Installation) 

A-A-55809 Insulation Tape, Electrical, Pressure-Sensitive Adhesive, Plastic 

ASTM International (ASTM) 

ASTM B3 Standard Specification for Soft or Annealed Copper Wire 

ASTM B8 Standard Specification for Concentric-Lay-Stranded Copper Conductors, 

Hard, Medium-Hard, or Soft 

ASTM B33 Standard Specification for Tin-Coated Soft or Annealed Copper Wire for 

Electrical Purposes 

ASTM D4388 Standard Specification for Nonmetallic Semi-Conducting and 

Electrically Insulating Rubber Tapes 

Mil Spec 
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MIL-PRF-23586F Performance Specification: Sealing Compound (with Accelerator), 

Silicone Rubber, Electrical 

MIL-I-24391 Insulation Tape, Electrical, Plastic, Pressure Sensitive 

National Fire Protection Association (NFPA) 

NFPA-70 National Electrical Code (NEC) 

NFPA-780 Standard for the Installation of Lightning Protection Systems 

American National Standards Institute (ANSI)/Institute of Electrical and Electronics Engineers (IEEE) 

ANSI/IEEE STD 81 IEEE Guide for Measuring Earth Resistivity, Ground Impedance, and 

Earth Surface Potentials of a Ground System 

END OF ITEM L-108 
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Item L-109 Building Equipment 

DESCRIPTION 

109-1.1 This item shall consist of the furnishing and installation of all electric building equipment, 

electrical buses, cable, conduit, and grounding systems as shown on the plans or specified herein. This 

work shall also include the painting of equipment and conduit; the marking and labeling of equipment and 

the labeling or tagging of wires; the testing of the installation; and the furnishing of all incidentals 

necessary to place it in operating condition as a completed unit to the satisfaction of the RPR. Also 

included is the removal of existing airport electric building equipment, including the repair of conduit 

terminations, and the patching and painting of walls where equipment and hangers, studs, etc. are 

removed. 

EQUIPMENT AND MATERIALS 

109-2.1 General. 

a. All equipment and materials covered by other referenced specifications shall be subject to 

acceptance through manufacturer’s certification of compliance with the applicable specification when 

requested by the RPR. 

b. Manufacturer’s certifications shall not relieve the Contractor of the responsibility to provide 

materials per these specifications. Materials supplied and/or installed that do not comply with these 

specifications shall be removed (when directed by the RPR) and replaced with materials that comply with 

these specifications at the Contractor’s cost. 

c. All materials and equipment used to construct this item shall be submitted to the RPR for approval 

prior to ordering the equipment. Submittals consisting of marked catalog sheets or shop drawings shall be 

provided. Submittal data shall be presented in a clear, precise and thorough manner. Original catalog 

sheets are preferred. Photocopies are acceptable provided they are as good a quality as the original. 

Clearly and boldly mark each copy to identify products or models applicable to this project. Indicate all 

optional equipment and delete any non-pertinent data. Submittals for components of electrical equipment 

and systems shall identify the equipment to which they apply on each submittal sheet. Markings shall be 

made bold and clear with arrows or circles (highlighting is not acceptable). The Contractor is solely 

responsible for delays in the project that may accrue directly or indirectly from late submissions or 

resubmissions of submittals.  

d. The data submitted shall be sufficient, in the opinion of the RPR, to determine compliance with the 

plans and specifications. The Contractor’s submittals shall be neatly bound in a properly sized 3-ring 

binder, tabbed by specification section.  The RPR reserves the right to reject any and all equipment, 

materials or procedures that do not meet the system design and the standards and codes, specified in this 

document. 

e. All equipment and materials furnished and installed under this section shall be guaranteed against 

defects in materials and workmanship for a period of at least twelve (12) months from final acceptance by 

the Owner. The defective materials and/or equipment shall be repaired or replaced, at the Owner’s 

discretion, with no additional cost to the Owner. 

109-2.2  PVC coated rigid galvanized steel conduit. Conduit shall be rigid steel conduit as specified 
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below. Coating shall be 0.040-inch PVC factory applied, meeting NEMA Standard No. RN1-1980 (Type 

40). Fittings shall have same treatment. 

109-2.3 Liquid-tight flexible metal conduit. Liquid-tight flexible metal conduit shall be zinc coated 

steel conforming to the requirements of Federal Specification WW-C-566. The liquid-tight flexible metal 

conduit shall have a PVC jacket. Fittings and conduit bodies shall conform to ANSI/NEMA FB 1. The 

liquid-tight flexible metal conduit shall have the same inside diameter as the rigid steel or PVC conduit. 

109-2.4 Electrical metallic tubing (EMT). Conduits shall conform to ANSI Standard C80.3. Fittings, 

connections and couplings shall be specifically approved for use with EMT. 

109-2.5 Grounding System.  The system neutral shall be bonded as per the National Electrical Code, 

latest edition. A complete "green wire” ground system shall be installed bonding all cabinets, enclosures 

and raceways to the same. Conductor size shall be in accordance with the National Electrical Code. 

109-2.6 Circuit breakers. Circuit breakers shall be of the bolt-on type, molded case, thermal magnetic 

indicating handle operated of common trip type. Rating shall be visible from front of the circuit breaker, 

either on the handle or trip unit. All branch circuit breakers shall have a minimum 10,000 Amps RMS 

Symmetrical Interrupting Capacity short circuit rating with Amp ratings as shown on the plans. Circuit 

breakers shall be UL listed. 

109-2.7 Other electrical equipment. Distribution transformers, oil switches, cutouts, relays, terminal 

blocks, transfer relays, circuit breakers, and all other regularly used commercial items of electrical 

equipment not covered by FAA equipment specifications and ACs shall conform to the applicable rulings 

and standards of the Institute of Electrical and Electronic Engineers (IEEE) or the National Electrical 

Manufacturers Association (NEMA). When specified, test reports from a testing laboratory indicating that 

the equipment meets the specifications shall be supplied. In all cases, equipment shall be new and a first-

grade product. This equipment shall be supplied in the quantities required for the specific project and 

shall incorporate the electrical and mechanical characteristics specified in the proposal and plans. 

Equipment selected and installed by the Contractor shall maintain the interrupting current rating of the 

existing systems or specified rating whichever is greater. 

109-2.8 Concrete. Concrete shall be proportioned, placed, and cured per New York State Standard 

Specifications, Class A, 4,000 psi minimum.   

109-2.9 Reinforcing steel. All reinforcing steel shall be deformed bars of new billet steel meeting the 

requirements of ASTM A 615, Grade 60. 

109-2.10 Anchor bolts and concrete anchor studs. Anchor bolts and concrete anchor studs shall be 

sized in accordance with the equipment manufacturer's requirements. Anchor bolts and studs less than 3/4 

inch in diameter shall be stainless steel. 

CONSTRUCTION OF VAULT AND PREFABRICATED METAL HOUSING 

109-3.1 Not used. 

CONSTRUCTION METHODS 

CONSTRUCTION OF VAULT AND PREFABRICATED METAL HOUSING 

109-4.1 Not used. 
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INSTALLATION OF EQUIPMENT  

109-5.1 General. The Contractor shall furnish, install, and connect all equipment, equipment accessories, 

conduit, cables, wires, buses, grounds, and support necessary to ensure a complete and operable electrical 

distribution center for the airport lighting system as specified herein and shown in the plans. 

The equipment installation and mounting shall comply with the requirements of the National Electrical 

Code and local code agency having jurisdiction. All electrical work shall comply with the NEC and local 

code agency having jurisdiction. 

109-5.2 Duct and conduit. The Contractor shall furnish and install conduit as shown on the plans.  

Neatly route and secure.  

109-5.3 Wiring and connections. The Contractor shall make all necessary electrical connections in the 

airport electric building per the wiring diagrams furnished and as directed by the RPR. In wiring to the 

terminal blocks, the Contractor shall leave sufficient extra length on each control lead to make future 

changes in connections at the terminal block. This shall be accomplished by running each control lead the 

longest way around the box to the proper terminal. Leads shall be neatly laced in place. 

109-5.4 Marking and labeling. All equipment, control wires, terminal blocks, etc., shall be tagged, 

marked, or labeled as specified below: 

a. Wire identification. The Contractor shall furnish and install self-sticking wire labels or identifying 

tags on all control wires at the point where they connect to the control equipment or to the terminal 

blocks. Wire labels, if used, shall be of the self-sticking preprinted type and of the manufacturer’s 

recommended size for the wire involved. Identification -markings designated in the plans shall be 

followed. Tags, if used, shall be of fiber not less than 3/4 inch (19 mm) in diameter and not less than 1/32 

inch (1 mm) thick. Identification markings designated in the plans shall be stamped on tags by means of 

small tool dies. Each tag shall be securely tied to the proper wire by a nonmetallic cord. 

b. Labels. The Contractor shall stencil identifying labels on the cases of regulators, breakers, and 

distribution and control relay cases with white oil paint as designated by the RPR. The letters and 

numerals shall be not less than one inch (25 mm) in height and shall be of proportionate width. The 

Contractor shall also mark the correct circuit designations per the wiring diagram on the terminal marking 

strips, which are a part of each terminal block. 

109-5.5 Airport shutdowns. The airport shall be notified as least 48 hours prior to any power 

interruptions. Service must be maintained to the existing airport electric building and airfield. Power 

outages shall not occur during inclement weather. 

109-5.6 Record drawings. Submit one copy of record drawings depicting the control wiring for the 

airfield lighting circuits. Identify and show all wired terminals. Include the wiring of each control panel as 

well as the interconnecting wiring. Interconnecting wiring shall show the tagged numbers as installed and 

colors if applicable. 

METHOD OF MEASUREMENT 

109-6.1  No measurement will be made for direct payment of items identified in this specification, as the 

cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 
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BASIS OF PAYMENT 

109-7.1 No separate payment will be made for direct payment of items identified in this specification, as 

the cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 

are referred to within the text by the basic designation only. 

Commercial Item Description (CID) 

A-A 59544 Cable and Wire, Electrical (Power, Fixed Installation) 

Institute of Electrical and Electronic Engineers (IEEE) 

Underwriters Laboratories (UL) 

UL Standard 6 Electrical Rigid Metal Conduit – Steel 

UL Standard 514B Conduit, Tubing, and Cable Fittings 

UL Standard 514C  Nonmetallic Outlet Boxes, Flush-Device Boxes, and Covers 

UL Standard 651  Schedule 40, 80, Type EB and A Rigid PVC Conduit and Fittings 

National Fire Protection Association (NFPA) 

NFPA-70 National Electrical Code (NEC) 

NFPA-70E Standard for Electrical Safety in the Workplace 

NFPA-780 Standard for the Installation of Lightning Protection Systems 

END OF ITEM L-109 
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Item L-110 Airport Underground Electrical Duct Banks and Conduits   

DESCRIPTION 

110-1.1 This item shall consist of underground electrical conduits installed per this specification at the 

locations and per the dimensions, designs, and details shown on the plans. It shall also include all 

trenching, backfilling, removal, and restoration of any paved or turfed areas which are not otherwise 

disturbed; pulling lines, duct markers, plugging of conduits, and the testing of the installation as a 

completed system ready for installation of cables per the plans and specifications. This item shall also 

include furnishing and installing conduits and all incidentals for providing positive drainage of the 

system. Verification of existing ducts is incidental to the pay items provided in this specification. 

EQUIPMENT AND MATERIALS 

110-2.1 General. 

a. All equipment and materials covered by referenced specifications shall be subject to acceptance 

through manufacturer’s certification of compliance with the applicable specification when requested by 

the RPR. 

b. Manufacturer’s certifications shall not relieve the Contractor of the responsibility to provide 

materials per these specifications and acceptable to the RPR. Materials supplied and/or installed that do 

not comply with these specifications shall be removed, when directed by the RPR and replaced with 

materials, that comply with these specifications, at the Contractor’s cost. 

c. All materials and equipment used to construct this item shall be submitted to the RPR for approval 

prior to ordering the equipment. Submittals consisting of marked catalog sheets or shop drawings shall be 

provided. Submittal data shall be presented in a clear, precise and thorough manner. Original catalog 

sheets are preferred. Photocopies are acceptable provided they are as good a quality as the original. 

Clearly and boldly mark each copy to identify products or models applicable to this project. Indicate all 

optional equipment and delete non-pertinent data. Submittals for components of electrical equipment and 

systems shall identify the equipment for which they apply on each submittal sheet. Markings shall be 

made bold and clear with arrows or circles (highlighting is not acceptable). The Contractor is solely 

responsible for delays in project that accrue directly or indirectly from late submissions or resubmissions 

of submittals. 

d. The data submitted shall be sufficient, in the opinion of the RPR, to determine compliance with the 

plans and specifications. The Contractor’s submittals shall be neatly bound in a properly sized 3-ring 

binder, tabbed by specification section. The RPR reserves the right to reject any and all equipment, 

materials or procedures that do not meet the system design and the standards and codes specified in this 

document. 

e. All equipment and materials furnished and installed under this section shall be guaranteed against 

defects in materials and workmanship for a period of at least twelve (12) months from final acceptance by 

the Owner. The defective materials and/or equipment shall be repaired or replaced, at the Owner’s 

discretion, with no additional cost to the Owner. 
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110-2.2 Steel conduit. Rigid galvanized steel (RGS) conduit and fittings shall be hot dipped galvanized 

inside and out and conform to the requirements of Underwriters Laboratories Standards 6, 514B, and 

1242. All RGS conduits or RGS elbows shall have a factory-bonded polyvinyl chloride (PVC) cover.  

PVC coated rigid galvanized steel conduit shall have a 0.04-inch thick factory applied PVC coating 

meeting NEMA Standard No. RN1. Fittings shall have the same coating. When using PVC coated RGS 

conduit, care shall be exercised not to damage the factory PVC coating.  Damaged PVC coating shall be 

repaired per the manufacturer's written instructions.  

110-2.3 Plastic conduit and fittings. Plastic conduit and fittings shall be in compliance with Article 352 

of the current National Electrical Code and as follows: 

a. PVC conduit shall conform to UL 651. In addition, the conduit shall be one of the following 

types, as shown on the plans: 

1. Type I–Schedule 40 or Schedule 80 PVC suitable for underground use either direct-buried or 

encased in concrete. 

2. Type II–Schedule 40 PVC suitable for either above ground or underground use. 

3. Type III – Schedule 80 PVC suitable for either above ground or underground use either 

direct-buried or encased in concrete. 

b. PVC fittings shall conform to UL 514B. 

HDPE conduit is not allowed. 

The type of solvent cement shall be as recommended by the conduit/fitting manufacturer. 

110-2.4 Concrete. Concrete foundations shall be proportioned, placed, and cured per state department of 

transportation structural concrete with minimum 25% Type F fly ash, and a minimum allowable 

compressive strength of 4,000 psi (28 MPa). 

110-2.5 Detectable warning tape.  Plastic, detectable, American Public Works Association (APWA) red 

(electrical power lines, cables, conduit and lighting cable), orange (telephone/fiber optic cabling) with 

continuous legend magnetic tape shall be polyethylene film with a metallized foil core and shall be 3-6 

inches (75-150 mm) wide.  Detectable tape is incidental to the respective bid item. The legend shall read 

“CAUTION: BURIED ELECTRIC LINE BELOW”, or similar language which includes the words 

“CAUTION” and “ELECTRIC”. 

110-2.6 Bedding. Bedding shall meet the requirements of ASTM C 33, fine aggregate for concrete. 

Gradation shall be in accordance with the table below: 

 Percentage By Weight 

Sieve Designations Passing Sieves 

3/8 Inch 100 

No. 4 95-100 

No. 8 80-100 

No. 16 50-85 

No. 30 25-60 

No. 50 5-30 

No. 100 0-10 

110-2.7 Flexible conduit. Type UL liquidtight flexible steel conduit shall be formed from a heavy gauge 

hot dipped galvanized steel strip having a uniform width and thickness. The construction shall be in 

accordance with NFPA-70 article 350, UL 360 and CSA C22.2 Number 56 requirements. The finished 

Type LFMC dimensions shall be in accordance with Table 5.1 of UL 360 and Table 2of CSA C22.2 No. 

56. 
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A rugged moisture, flame retardant, oil and sunlight resistant polyvinyl chloride (PVC) jacket shall be 

applied directly over the flexible metal conduit with a wall thickness in accordance with Table 4.1 of UL 

360 and Table 4 of CSA C22.2 No.56.  Jacket color shall be grey.  

The liquid-tight flexible metal conduit shall have the same inside diameter as the rigid steel or PVC 

conduit. Conduit shall be suitable for direct earth burial, concrete embedment, hazardous locations and 

service entrance rated up to 6-feet per NEC.  

110-2.8 Reinforcing steel.  Reinforcing steel shall be deformed bars of new billet steel meeting the 

requirements of ASTM A 615, Grade 60. Reinforcing steel shall be hot dipped galvanized in accordance 

with ASTM A-123, or epoxy coated. 

110-2.9 Backfill. Backfill shall be suitable on-site material obtained from the trench excavation, unless 

otherwise shown on the Contract Drawings. 

110-2.10 Separation Geotextile.  Separation geotextile shall be Class 2; 0.02 sec-1 permittivity per 

ASTM D4491; Apparent opening size per ASTM D4751 with 0.60 mm maximum average roll value. 

CONSTRUCTION METHODS 

110-3.1 General. The Contractor shall install underground duct banks and conduits at the approximate 

locations indicated on the plans. The RPR shall indicate specific locations as the work progresses, if 

required to differ from the plans. Duct banks and conduits shall be of the size, material, and type indicated 

on the plans or specifications. Where no size is indicated on the plans or in the specifications, conduits 

shall be not less than 2 inches (50 mm) inside diameter or comply with the National Electrical Code based 

on cable to be installed, whichever is larger. All duct bank and conduit lines shall be laid so as to grade 

toward access points and duct or conduit ends for drainage. Unless shown otherwise on the plans, grades 

shall be at least 3 inches (75 mm) per 100 feet (30 m). On runs where it is not practicable to maintain the 

grade all one way, the duct bank and conduit lines shall be graded from the center in both directions 

toward access points or conduit ends, with a drain into the storm drainage system. Pockets or traps where 

moisture may accumulate shall be avoided. Under pavement, the top of the duct bank shall not be less 

than 18 inches (0.5 m) below the subgrade; in other locations, the top of the duct bank or underground 

conduit shall be not less than 18 inches (0.5 m) below finished grade. 

The Contractor shall mandrel each individual conduit whether the conduit is direct-buried or part of a duct 

bank. An iron-shod mandrel, not more than 1/4 inch (6 mm) smaller than the bore of the conduit shall be 

pulled or pushed through each conduit. The mandrel shall have a leather or rubber gasket slightly larger 

than the conduit hole. 

The Contractor shall swab out all conduits/ducts and clean base can, manhole, pull boxes, etc., interiors 

immediately prior to pulling cable. Once cleaned and swabbed the light bases, manholes, pull boxes, etc., 

and all accessible points of entry to the duct/conduit system shall be kept closed except when installing 

cables. Cleaning of ducts, base cans, manholes, etc., is incidental to the pay item of the item being 

cleaned. All raceway systems left open, after initial cleaning, for any reason shall be recleaned at the 

Contractor’s expense. All accessible points shall be kept closed when not installing cable. The Contractor 

shall verify existing ducts proposed for use in this project as clear and open. The Contractor shall notify 

the RPR of any blockage in the existing ducts. 

For pulling the permanent wiring, each individual conduit, whether the conduit is direct-buried or part of 

a duct bank, shall be provided with a 1,000 pound test polypropylene pull rope. The ends shall be secured 

and sufficient length shall be left in access points to prevent it from slipping back into the conduit. Where 

spare conduits are installed, as indicated on the plans, the open ends shall be plugged with removable 

tapered plugs, designed for this purpose. 
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All conduits shall be securely fastened in place during construction and shall be plugged to prevent 

contaminants from entering the conduits. Any conduit section having a defective joint shall not be 

installed. Ducts shall be supported and spaced apart using approved spacers at intervals not to exceed 5 

feet (1.5 m). 

Where turf is well established and the sod can be removed, it shall be carefully stripped and properly 

stored.  

Trenches for conduits and duct banks may be excavated manually or with mechanical trenching 

equipment unless in pavement, in which case they shall be excavated with mechanical trenching 

equipment. Walls of trenches shall be essentially vertical so that a minimum of shoulder surface is 

disturbed. Blades of graders shall not be used to excavate the trench. 

Existing material, regardless of its nature, shall be removed to a depth of at least 3 inches (75 mm) below 

the required conduit or duct bank depth and it shall be replaced with bedding. The cost of excavation, 

regardless of the type of material encountered, shall be included in the various pay items involved. 

Underground electrical warning (Caution) tape shall be installed in the trench above all underground duct 

banks and conduits in unpaved areas. Contractor shall submit a sample of the proposed warning tape for 

approval by the RPR. If not shown on the plans, the warning tape shall be located 6 inches above the 

duct/conduit or the counterpoise wire if present. 

Joints in plastic conduit shall be prepared per the manufacturer’s recommendations for the particular type 

of conduit. Plastic conduit shall be prepared by application of a plastic cleaner and brushing a plastic 

solvent on the outside of the conduit ends and on the inside of the couplings. The conduit fitting shall then 

be slipped together with a quick one-quarter turn twist to set the joint tightly. Where more than one 

conduit is placed in a single trench, or in duct banks, joints in the conduit shall be staggered a minimum 

of 2 feet (60 cm). 

Changes in direction of runs exceeding 10 degrees, either vertical or horizontal, shall be accomplished 

using manufactured sweep bends. 

Whether or not specifically indicated on the drawings, where the soil encountered at established duct bank 

grade is an unsuitable material, as determined by the RPR, the unsuitable material shall be removed per 

Item P-152 and replaced with suitable material. Additional duct bank supports shall be installed, as 

approved by the RPR. 

All excavation shall be unclassified and shall be considered incidental to Item L-110.  Dewatering 

necessary for duct installation, and erosion protection shall be per federal, state, and local requirements 

and shall be incidental to Item L-110.  

Excavation for conduits and duct banks that are placed in embankment fill shall not be made until the 

embankment has been completed to a height above the top of the conduit and duct bank as shown on the 

plans. 

The Contractor shall do such trench bracing, sheeting or shoring necessary to protect the excavation as 

required for safety and conformance to governing laws. Contractor shall brace, sheet or shore the trenches 

in areas such that existing pavements and utilities are not undermined. The bracing, sheeting or shoring 

shall not be removed in one operation, but shall be done in successive stages as determined by the 

Engineer to prevent overloading of the conduit or duct bank during backfilling operations. The cost of the 

bracing, sheeting or shoring and the removal of same shall be considered as a subsidiary obligation of the 

Contractor and included in the contract price for the pay items of work involved. 

Unless otherwise specified, excavated materials that are deemed by the RPR to be unsuitable for use in 

backfill or embankments shall be removed and disposed of offsite. 
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Any excess excavation shall be filled with suitable material approved by the RPR and compacted per Item 

P-152. 

It is the Contractor’s responsibility to locate existing utilities within the work area prior to excavation. 

Where existing active cables) cross proposed installations, the Contractor shall ensure that these cables 

are adequately protected. Where crossings are unavoidable, no splices will be allowed in the existing 

cables, except as specified on the plans. Installation of new cable where such crossings must occur shall 

proceed as follows: 

a. Existing cables shall be located manually. Unearthed cables shall be inspected to assure absolutely 

no damage has occurred 

b. Trenching, etc., in cable areas shall then proceed with approval of the RPR, with care taken to 

minimize possible damage or disruption of existing cable, including careful backfilling in area of cable. 

In the event that any cable is damaged during the course of construction, the Contractor shall be 

responsible for the immediate and complete repair. 

110-3.2 Conduits without concrete encasement. Trenches for single-conduit lines shall be not less than 

6 inches (150 mm) nor more than 12 inches (300 mm) wide. The trench for 2 or more conduits installed at 

the same level shall be proportionately wider. Trench bottoms for conduits without concrete encasement 

shall be made to conform accurately to grade so as to provide uniform support for the conduit along its 

entire length. 

Unless otherwise shown on the plans, a layer of fine earth material, at least 3 inches (75 mm) thick (loose 

measurement) shall be placed in the bottom of the trench as bedding for the conduit. The bedding material 

shall consist of soft dirt, sand or other fine fill, and it shall contain no particles that would be retained on a 

1/4-inch (6.3 mm) sieve. The bedding material shall be tamped until firm. Flowable backfill may 

alternatively be used. 

Unless otherwise shown on plans, conduits shall be installed so that the tops of all conduits within the 

Airport’s secured area where trespassing is prohibited are at least 18 inches (0.5 m) below the finished 

grade.  Conduits outside the Airport’s secured area shall be installed so that the tops of the conduits are at 

least 24 inches (60 cm) below the finished grade per National Electric Code (NEC), Table 300.5. 

When two or more individual conduits intended to carry conductors of equivalent voltage insulation 

rating are installed in the same trench without concrete encasement, they shall be spaced not less than 3 

inches (75 mm) apart (measured from outside wall to outside wall) in a horizontal direction and not less 

than 6 inches (150 mm) apart in a vertical direction. Where two or more individual conduits intended to 

carry conductors of differing voltage insulation rating are installed in the same trench without concrete 

encasement, they shall be placed not less than 3 inches (75 mm) apart (measured from outside wall to 

outside wall) in a horizontal direction and lot less than 6 inches (150 mm) apart in a vertical direction. 

Trenches shall be opened the complete length between normal termination points before conduit is 

installed so that if any unforeseen obstructions are encountered, proper provisions can be made to avoid 

them. 

Conduits shall be installed using conduit spacers. No. 4 reinforcing bars shall be driven vertically into the 

soil a minimum of 6 inches (150 mm) to anchor the assembly into the earth while backfilling. For this 

purpose, the spacers shall be fastened down with locking collars attached to the vertical bars. Spacers 

shall be installed at 5-foot (1.5-m) intervals. Spacers shall be in the proper sizes and configurations to fit 

the conduits. Locking collars and spacers shall be submitted to the RPR for review prior to use. 

Ground rods shall be installed in accordance with Item L-108, Underground Cable for Airports. 

Install a plastic, detectable, color as noted, 3 to 6 inches (75 to 150 mm) wide tape, above all underground 

conduit or duct lines not installed under pavement, at the depth shown on the plans. One warning tape 
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shall be installed above each counterpoise wire installed. 

110-3.3 Backfilling for conduits. For conduits, sand, soft earth, or other fine fill (loose measurement), as 

shown on the Plans, shall be placed around the conduits ducts and carefully tamped around and over them 

with hand tampers. The remaining trench shall then be backfilled and compacted per Item P-152 except 

that material used for back fill shall be select material not larger than 4 inches (100 mm) in diameter. 

Trenches shall not contain pools of water during back filling operations. 

The trench shall be completely backfilled and tamped level with the adjacent surface; except that, where 

sod is to be placed over the trench, the backfilling shall be stopped at a depth equal to the thickness of the 

sod to be used, with proper allowance for settlement. 

Any excess excavated material shall be removed and disposed of per instructions issued by the RPR. 

110-3.4 Restoration. Excess suitable material and unsuitable material shall be disposed of off airport 

property or as ordered by the Engineer. All areas disturbed by the work shall be restored to its original 

condition. The restoration shall include topsoiling and seeding as shown on the plans. The Contractor 

shall be held responsible for maintaining all disturbed surfaces and replacements until final acceptance. 

Following restoration of all trenching near airport movement surfaces, the Contractor shall thoroughly 

visually inspect the area for foreign object debris (FOD), and remove any such FOD that is found.  This 

FOD inspection and removal shall be considered incidental to the pay item of which it is a component 

part. 

110-3.5 Ownership of removed cable.   All cable removed shall become the property of the Contractor 

and shall be disposed of in a manner which is in accordance with all Federal, State and Local regulations. 

In no case, shall any removed cables be left within the airport limits. Contractor shall make every effort to 

recycle the used cable at an approved recycling center.  When the Contractor chooses to dispose of cable 

off the airport property, the Contractor shall obtain and file with the RPR permission in writing from the 

property owner for the use of private property for this purpose. 

No direct payment will be made for spoiling operations. The cost of spoiling material off-site shall be 

considered incidental to this Contract and the costs shall be included in the various pay items involved. 

METHOD OF MEASUREMENT 

110-4.1 No measurement will be made for direct payment of items identified in this specification, as the 

cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

BASIS OF PAYMENT 

110-5.1 No separate payment will be made for direct payment of items identified in this specification, as 

the cost of furnishing and installing shall be considered part of the item numbers for charging station 

installation – terminal building and charging station installation – maintenance building. 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 

are referred to within the text by the basic designation only. 

National Fire Protection Association (NFPA) 

NFPA-70 National Electrical Code (NEC) 
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Underwriters Laboratories (UL) 

UL Standard 6 Electrical Rigid Metal Conduit - Steel  

UL Standard 514B Conduit, Tubing, and Cable Fittings 

UL Standard 514C Nonmetallic Outlet Boxes, Flush-Device Boxes, and Covers 

UL Standard 1242 Electrical Intermediate Metal Conduit Steel 

UL Standard 651 Schedule 40, 80, Type EB and A Rigid PVC Conduit and Fittings 

END OF ITEM L-110 
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New Integrated Illuminated Holster

•	Improves charging  
reliability by keeping the connec-
tor off the ground.

•	Illuminated holster to guide  
reholstering 

•	Status Information
•	Fault Information
•	Charge Session Information
•	Energy Delivery Information
•	Dimensions 4” x 2.6” (10.4 x 6.5cm)

LCD Display

Upgraded Field Replaceable  
Charging Cable

•	Smaller Diameter
•	More Flexible
•	Lighter
•	Easier to Use

•	Offers Card Based Charging Access
•	Improves Reporting Visibility
•	Enabled through Software
•	Cards are Compatible with All Ford 

Pro RFID enabled Chargers
•	Cards sold Separately 

RFID for Access Control
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Recommended Breaker Sizing for 
Rated Charger Current 100A

Frequency (Hz)  60Hz

Wiring *** L1, L2, Gnd (Copper Conductors only) 
Rating Temperature 90°C

Wiring Size L1 and L2 2 AWG
Gnd 8 AWG

Wiring Type Hardwired

Wiring Interfaces Bottom or Back

Max Output Power 19.2kW @ 240VAC 
16.6kW @ 208VAC

Line to Ground Voltage  120V (+/- 10%) 

Voltage, Rated (VAC) 208 / 240VAC

Current, Rated (AC) 80A

Installer Selectable Current De-Rate  
Options (Amps AC) 72, 48, 40, 32, 24, 16, 12 

Power

General Information
Main Application Depot or Home

Type AC, Level 2

Mounting Wall Mount or Pedestal (See pedestal datasheet for details)

Connector SAE J1772, Type 1

Weight: lbs (kg) 20.7 lbs (9.4kg)

Impact Resistance IK10

Energy Meter ±1%

Warranty Limited 3 years **

Certification

US & Canada  
UL File: #: E354962 
UL 1998, UL 2231, UL 2594 
FCC Part 15.247 
FCC Part 22/24/27

Energy Star Yes

*** Refer to the installation manual for complete wiring instructions.
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Temperature Range (Operating) -40°F to 122°F (-40°C to 50°C)

Temperature Range (Storage) -40°F to 176°F (-40°C to 80°C)

Humidity Range (Operating) 5% - 95% non-condensing

Humidity Range (Storage) <95%

Altitude 11482ft / 3500m

Enclosure Environmental Protection NEMA 4

Environment

*Chargers are factory pre-configured with cellular connectivity to simplify product 
connectivity in the field. If a customer installation requires the use of Wi-Fi or Ethernet for 
cloud connectivity, please contact Ford Pro support at 1-800-34-FLEET to change product 
connectivity settings. 

**Includes parts and on-site labor.
1 The Limited Warranty is being provided by Ford to the person or entity who purchased 
the Product from Ford (“Buyer”) and, subject to the product terms and conditions, covers 
any defect in the Product which can be directly and exclusively attributed to design, 
workmanship or material defect of the Product for a period of three (3) years after the 
Warranty Starting Date. Warranty start date is the date of shipment unless installed at a 
commercial location by a Ford Pro Designated Installer. If Ford Pro Designated installed, 
the start date is the earlier of: (i) the date the Product is installed at the Buyer’s site; or 
(ii) the date that is six (6) months after the date the Product is shipped to Buyer. Other 
conditions apply.
2 Technical information subject to change.

HMI
LED Status Indicators + RFID + LCD Screen 
4.1(W) x 2.5(H) in 
103.5(W) x 65.4(H) mm

Cable Length (ft) 25ft Std. (7.6m)

Cable Management Optional with Pedestal

Support languages English and French Canadian

User Interface

ProCharging@Ford.com

US Customer Support: 800-343-5338
Canadian Customer Support: 800-668-5515

RFID

Software Update OTA updates via web portal (Over the Air)

Network connection Cellular- AT&T 4G LTE * (Pre-Configured) 

Cloud Communication OCPP 1.6J

Web Portal Management  Yes 

Connectivity Features


















